XXXX


CE Project Manager (or A-E) is required to edit this section to include only those paragraphs which apply to the project.
Note:  All of the environmental remediation and control criteria paragraphs have been deleted from this specification section and incorporated into Section 01200 – ‘Environmental Controls’ due to the extensive amount of environmental criteria.  Make sure you also include Section 01200 – ‘Environmental Controls’ in your project specifications!!!!!    

SECTION 01000

SPECIAL CONDITIONS
1.  SCOPE:  The work covered in these specifications consists of furnishing all plant, labor, equipment and materials (except Government-furnished materials) for the (construction) (services) work at McChord AFB, WA.  The following items are a brief summary of the project and are provided solely for the purpose of revealing the general nature of the work involved.  The Contractor is responsible for accomplishing all items of work in accordance with the applicable drawings, specifications and provisions of the contract.  Any sundry labor, materials, equipment and/or appurtenances not specifically detailed or specified, but required to complete the project, shall be provided as an integral part of scope of work hereinafter specified.


1.1  (Provide general description of work and include all Unit Priced or Additive Bid Items in accordance with the established pending construction award Bid Schedule.)
2.  APPLICABLE PUBLICATIONS:  Federal, commercial and trade association publications, as listed in the separate technical provisions, form a part of this specification to the extent applicable to the work being specified.  Such publications are initially listed by basic designation, current issue suffix and subject matter title but will be referred to thereafter in the technical provision by basic designation only.

3.  HOURS OF WORK:  Unless otherwise approved by the Contracting Officer, all work shall be accomplished between the hours of 7:30 a.m. to 4:30 p.m. daily except weekends and federal legal holidays.  (If it will be beneficial to perform work after normal duty hours, or on weekends, in order to accomplish the work in a timely manner, and Construction Management agrees to be able to provide adequate inspection during those times, then so indicate here.)
4.  CONTRACT DATA / PROJECT PHASING:  The work site (will) (will not) be in use during the on-site work period.  The Contractor shall provide... (describe temporary facilities required).  For renovation work where existing furniture/equipment must be relocated to a temporary storage site, ADD the following:  Existing furniture and/or equipment (as referenced and/or indicated in drawings) currently located within affected area of renovation shall be required to be temporarily relocated to off-site storage area (located on Base) at location identified by the Government.    Contractor shall be required to develop a furniture plan correctly identifying existing furniture and its current location within the facility.  This plan shall be utilized for re-installation of same furniture into original location (or as otherwise directed by the Contracting Officer) after completion of renovation. (Indicate any limitations or exclusionary periods that may be imposed on the Contractor or project phasing requirements – Example: An ‘Exclusionary Period’ has been established from 10 November through 01 April during which time no work shall be performed on this contract.  Identify any requirements for providing Supplemental Heat during renovation work occurring in the Winter time frame when the existing HVAC System is shut-down (or being replaced).  Prior to shutting down of existing HVAC System, Contractor shall make provisions to provide supplemental heat to all areas within the facility that continue to operate or house occupants during renovation activities.  Contractor shall coordinate shut-down of existing HVAC System with Construction Contract Inspector (CCI).   Another option is to DELAY Notice to Proceed until warmer weather arrives.  This will however, delay construction completion, and that may not be feasible.  

5.  FIRE PROTECTION:  The Contractor shall perform all work in a fire safe manner in accordance with the latest edition of 62 AWI 32-17, MCCHORD AFB POLICIES AND PROCEDURES FOR FIRE PREVENTION AND FIRE PROTECTION and 62 AWI 32-18, FIRE PREVENTION STANDARDS DURING CONTRACT PERFORMANCE AND CIVIL ENGINEERING IN-HOUSE WORK ACCOMPLISHMENT, available from the Base Civil Engineers.  In addition, work shall be performed in accordance with NFPA 241, Safeguarding Building Construction and Demolition Operations, including Appendix A.  Special attention shall be provided for welding, cutting or open flame operations in accordance with AFOSH 91-5, and 29 CFR 1910-252.  

5.1  No open flame operations such as welding, cutting, or brazing will be done without approval of the Fire Department.


5.2  Fire Department will issue an AF Form 592, “USAF Welding Cutting and Brazing Permit”, as verification of approval.

6.  MATERIAL SUBMITTALS: The Contractor shall submit work plans, samples, brochures, manufacturer’s data, shop drawings and/or certificates of materials to the Contracting Officer (in accordance with project specifications) for approval prior to their installation utilizing AF Form 3000.  If the material submittals provided are in variance from the contract requirements, the Contractor shall describe such variations in writing at the time of submission and request a variance.  Failure to provide such notification will not relieve the Contractor from his responsibility of meeting the contract specifications regardless of whether or not the submittal is approved by the Government.  Material submittal requirements shall be as specified under each specification section and be submitted in quadruplicate unless otherwise indicated.  All the material submittals from the same specification section shall be submitted at the same time.  Submittal requirements indicated on each AF Form 3000 shall be limited to an individual specification section and not grouped with others of different sections.  If the submittal requirement is listed on the drawings, all material submittals of like work shall be submitted simultaneously and with all corresponding specification sections.  Failure to submit all material submittals at the same time will be cause for rejection.

6.1  Operation and Maintenance (O&M) Manuals shall be developed and submitted in accordance with the above applicable criteria, individual specification technical sections, and guidance found in Section 01 78 23 – ‘Operation and Maintenance Data’.
7.  WORK CLEARANCE REQUEST:  Prior to any excavation, the Contractor shall obtain an approved 'Work Clearance Request' permit (AF Form 103) from the Construction Contract Inspector (CCI).  Contractor shall notify the CCI Fourteen (14) work days prior to the start of any excavation.  Once marked, the contractor shall maintain all utility marks.

8.  SAFETY:  All work shall be accomplished in accordance with OSHA 29 CFR 1910, OSHA 29 1926 and applicable AFOSH Standards.

9.  WORK LAYOUT AND SITE MANAGEMENT: The Contractor shall coordinate the proposed layout of the work with the Construction Contract Inspector (CCI) or Quality Assurance Evaluator (QAE) and submit the following:

9.1  Site Plan:  Prior to starting work, the contractor shall submit site plans to the contracting officer for approval showing the layout and details of all temporary facilities used for this contract.  The base approval authority (Base Civil Engineer or authorized representative), must approve the plan prior to work commencing.  The plan shall include the location of the safety and construction fences, location of all site trailers, equipment and material storage areas, construction entrances, trash dumpsters, temporary sanitary facilities, and worker parking areas.  Site photographs prior to the start of work may be included with the plan.  At completion of work, the contractor shall remove the facilities and restore the site to it’s original condition.

9.2  Dirt and Dust Control Plan:  The contractor shall submit truck and material haul routes along with a plan for controlling dirt, debris, and dust on base roadways.  As a minimum, the plan shall identify the subcontractor and equipment for cleaning along the haul route and measures to reduce dirt, dust, and debris from roadways.

9.3  Administrative Field Offices and Material Storage Trailers:  Contractor’s administrative field office and storage trailers shall be in like-new condition and the exterior must be painted the base standard color (Fed. Std. 595(b) #37150 - Light Beige).  Locate the office and trailers behind the screened construction fence unless otherwise indicated on the drawings.  Storage of materials/debris under the trailers is prohibited.

9.4  Material Storage Area(s):  (Project Manager or A-E to edit this section in accordance with project storage requirements.  Scale of project may dictate the use of 'Primary Storage' only at the site.) The Base Civil Engineer will provide the contractor with two storage sites; the primary construction site and a supplemental storage site.  The supplemental storage site may not be in close proximity of the construction site, but at a site out of view from the general public.


9.4.1  Supplemental Storage Area:  This area is for storage of items not immediately required at the construction site.  The location is indicated on the drawings.  The contractor is responsible for the security of the stored property and general housekeeping.  Supplemental Storage Area shall be visually screened per this section.


9.4.2  Primary Storage Area:  Project site storage is limited to the materials that are needed within a one week time period.  Enclose the storage area by a construction fence (screened), as described herein, unless otherwise directed by the Contracting Officer or as indicated on the drawings.

9.5  Dumpsters:  Equip dumpsters with a secure cover and paint the dumpster the standard base color (Fed. Std. 595(b) #20062 - Dark Brown).  The cover shall be closed at all times, except when being loaded with trash and debris.  Locate dumpsters behind the construction fence or out of the public view.  Empty site dumpsters at least once a week, or as needed to keep the site free of debris and trash.  If necessary, provide 208 liter (55-gallon) trash containers painted the same color, to collect debris in the construction site area.  Large demolition operations can utilize the larger dumpsters which do not have a cover.  Debris should not be piled higher than the sides before emptying.

10.  UTILITY OUTAGES:  Proposed utility outages which affect this facility and any other adjacent facilities which utilize the affected lines, shall be coordinated with the Construction Contract Inspector (CCI) fourteen (14) days prior to the start of the outage.

11.  TEMPORARY SANITATION FACILITIES: The Contractor shall supply and maintain chemical toilets at the work site.  All temporary sewer and sanitation facilities shall be self-contained units with both urinal(s) and toilet capabilities.  Ventilate the units to control odors.  Empty and clean the units at least once a week or more often if required by the contracting officer.  The doors shall be self-closing.  The exterior of the unit shall be painted to match the base color standard (Fed. Std. 595(b) #37150 - Light Beige).  Locate the facilities behind the construction fence or out of public view.

12.  CONSTRUCTION AND SAFETY FENCE:  Enclose the project work area and contractor staging area with a 2.5m (8-foot) high chain-link construction fence incorporating plastic fabric mesh screening (UV light resistant, dark brown, similar to tennis court screening) and include associated gate(s).  Vinyl inserts are not allowed. The intent is to block construction activities from public view.  The construction fence shall be supported and tightly secured to steel posts located on minimum 3m (10-foot) centers either set in concrete or provided concrete block bases (depending upon anticipated heavy wind conditions).  The contractor shall also provide temporary safety fencing and warning signs at the construction site prior to the start of work to protect the public from immediate construction activities deemed hazardous.  The safety fence will enclose those hazardous areas both within and outside of the visually-screened construction site.  The safety fence, fabricated from high-density polyethylene grid (minimum 1.1m (42-inches) high, will meet OSHA and AFOSH color standards (typically bright orange for excavated trenches). The contractor shall remove both the fence and screening from the work site upon completion of the contract.

13.  SAFETY CONES/BARRICADES:  Standard orange safety cones are authorized for use on a temporary basis only.  The use of safety cones (regardless of color) is limited to short-term duration not exceeding one workday.  Sawhorse type barricades (white with orange banding) is the only allowed safety barricade authorized for extended periods exceeding one day.  Safety cones left over the authorized time period will be confiscated by the Base.  The use of yellow safety tape to outline limits of access to a site is not allowed.  

14.  SITE RESTORATION AND LAWN MAINTENANCE:  Contractor shall provide site restoration and lawn maintenance at all areas inside or outside the limits of construction that are disturbed by the contractor’s operations.  Contractor shall have all grassed areas (or annual weeds) impacted by the project constraints (including the overall construction and associated storage sites or lay-down areas) maintained.  This includes providing supplemental irrigation if existing irrigation system is impacted by project and becomes non-operational.  Grass and lawn areas shall be mowed to a 3-inch height at least once a week during the growing season unless the grassed area is not visible to the general public (behind visually-screened fence).  Trim the grass around fences at time of grass cutting.  Grass or weeds on stockpiled earth shall be maintained as described above. 

15.  GRASS SEED MIXTURE & ESTABLISHMENT PERIOD:  Grass seed establishment period to obtain a healthy stand of grass plants (either by hydroseeding or broadcast) shall begin on the last day of the seeding operation and end 60 calendar days later.  Written calendar time for the seed establishment period shall be documented by the contractor and furnished to the Construction Contract Inspector period for recording purposes.  When there is more than 1 seed establishment period, the boundaries of the seeded area covered for each period shall be described.  The seed establishment period shall be modified for inclement weather, shut down periods, or for separate completion dates of areas.  An ‘Exclusionary’ Period shall be in effect during the Fall/Winter season starting 01 November through 01 April when no site restoration or grass seeding operations shall occur.  Hydroseeding is to be done by the mechanical application of a mixture containing 250 pounds of mixed types of fescue grass seed, 500 pounds of 10-20-20 fertilizer, and 2,000 pounds of green cellulose fiber on a per-acre basis.
16.  TEMPORARY CONSTRUCTION WAIVER/SECURITY FREE ZONE WAIVER:  The Base will process a Temporary Construction Waiver for work on or near the airfield.  The Base will also process a Security Free Zone waiver for work on or near the airfield or in security sensitive areas.  Allow a minimum of 35 days (concurrent) to process each.  The contractor will not be allowed to start the on-site work until each waiver has been approved.  The waivers will be initiated based on the contractor’s submitted Progress schedule.  (Include this for work on/near the airfield and/or security sensitive areas.  Coordinate with CECP/Airfield Management about Temporary Construction Waivers and coordinate with CECC/Security Forces about Security Free Zones requiring escorts.)


16.1 Escorts/Surveillance: Work in Security Free Zones may require continual escort/surveillance by government personnel.  The contractor shall submit weekly on Wednesday the following weeks work schedule in Security Free Zones so adequate escorts/surveillance can be arranged.

16.2 Security Free Zone Perimeter: The contractor shall provide barricades along the perimeter to delineate the security free zone area, applicable only to paved areas.  The FOD barrier will suffice if a FOD barrier is required.  Otherwise, the contractor shall provide weighted, commercially produced white/orange sawhorses every 25’ to include yellow flashers.  A red rope shall be strung between the sawhorses. 
17.  REAL PROPERTY PROJECT CHECKLIST:  (Note:  This Checklist is required to complete the capitalization of the construction in the Real Property Records when the following event occurs:  


- Initial construction of a new facility


- Addition to an existing facility


- Demo of an existing facility 


- Removal of, or upgrade to, an installed system


- In general, if the project was funded in part or in whole with Minor Construction (EEIC 529) or MCP funds.

(Delete this paragraph and the attachment if not applicable.  Coordinate with Real Property (CERR) at 253-982-5815 for applicability.)
The contractor shall complete and submit for approval the attached Real Property Project Checklist.  Coordinate with Construction Management (CECC) for any assistance needed in filling out the form. 
*** End of Section ***

1 Atch: REAL PROPERTY PROJECT CHECKLIST

SABER and/or Construction Management

Real Property Project Checklist

Project Number:      

Work Order Number:      

Building Number:      
Project Description:       

1. General Building Data.

Exterior Dimensions (of the Main Bldg.):       X      
=        SF

       (Wings):       SF

      (Offsets):       SF

No of Stories:      
Dimensions of Covered Walkways/Corridors:       X      
Type of Construction: FORMDROPDOWN 
 
Foundation:     


Floors      


Exterior Walls:     


Roof:      

Utilities:

Water (Type and size of pipe):      




Gas (Type and size of pipe):      
Electric (Phase, voltage, wire):      
Other Utility (Type, capacity, etc.):       

2. Installed Systems & Plants.

Fire Protection

Category
Nomenclature
Unit
Quantity
Cost

880-211
Closed Head Auto Sprinklers
SF/HD
     
     
880-212
Open Head Deluge System
SF/HD
     
     
880-216
Pre-action Sprinkler System
SF/HD
     
     
880-217
AFFF PA Sprinkler System
SF/HD
     
     
880-218
Hi-expansion Foam System
EA
     
     
880-221
Auto Fire Protection System
SF/EA
     
     
880-222
Manual Fire Alarm System
EA
     
     
880-231 CO2 Fire System
EA
     
     
880-232
Foam Fire System
EA
     
     
880-233
Other Fire System
EA
     
     
880-234
Halon 1301 Fire System
EA
     
     
880-235
Dry Chemical System
EA
     
     
880-236
Foam System
EA
     
     
Security:

Category
Nomenclature
Unit
Quantity
Cost
872-841
Security Alarm System
EA
     
     
Installed Plants

Category
Nomenclature
Unit
Quantity
Cost

890-124
A/C From Central Plant
SF
     
     
890-126
A/C Window Units
SF/TN
     
     
890-125
A/C Plant < 5 Tons
SF/TN
     
     
890-121
A/C Plant 5 to 25 Tons
TN
     
     
826-122
A/C Plant 25-100 Tons
TN
     
     
826-123
A/C Plant Over 100 Tons
TN
     
     
821-115
Heating Plant 750-3500MB
MB
     
     
821-116
Heating Plant Over 3500 MB
MB
     
     
811-147
Emergency Power Generator
KW
     
     
124-xxx
Fuel Tank for Htg/Generator


(Type of Fuel:     )
GA
     
     
3. Related Facilities.

Category
Nomenclature
Unit
Quantity
Cost

116-xxx
Pads (Type:      )
SY
     
     
411-xxx
Large Storage Tanks


(Contents:      )
BL
     
     
812-223
Pri Elec Distr Overhead
LF
     
     
-------
Transformers
KVA
     
     
-------
Power Poles
LF/EA
     
     
812-224
Sec Elec Distr - Overhead
LF
     
     
812-225
Pri Elec Distr - Underground
LF
     
     
-------
Transformers
KVA
     
     
812-226
Sec Elec Distr- Underground
LF
     
     
812-926
Exterior Area Lighting



(Street/Parking Lot Lights)
EA
     
     
824-464
Gas Mains
LF
     
     
831-169
Sewage Septic Tank
KG
     
     
832-255
Industrial Waste Mains
LF
     
     
832-266
Sanitary Sewer Mains
LF
     
     
841-161
Water Supply Mains
LF
     
     
842-245
Water Distr Mains
LF
     
     
Category
Nomenclature
Unit
Quantity
Cost
843-315
Fire Hydrants
EA
     
     
851-143
Curbs & Gutters
LF
     
     
851-145
Driveway
SY
     
     
851-147
Road
SY/LF
     
     
852-262
Vehicle Parking
SY
     
     
852-289
Sidewalk
SY
     
     
871-183
Storm Drains
LF
     
     
872-247
Security Fence
LF
     
     
872-248
Interior Fence
LF
     
     
890-144
Compressed Air Distr
LF
     
     
890-158
Load/Unload Platform
SF
     
     
890-187
Utility Vault
SF
     
     
890-272
EMCS Field Equipment
EA
     
     
890-273
EMCS Data Links
LF
     
     
135-583
Telephone Duct
LF
     
     
135-586
Telephone Pole
LF
     
     
Misc or Unknown Category Code:

Category 
Nomenclature 
Unit
Quantity 
Cost
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
TOTAL COST: !Unexpected End of Formula FORMTEXT 

     

4. Remarks:       
5. Additions to Existing Facilities. Use checklists 1 - 3 above. Include any plants,

systems, real property installed equipment, or related facilities added, removed, or

replaced.
6. Alterations or Renovations to Existing Facilities. Use checklists 1 - 3 above.

Include plants, systems, real property installed equipment, or related facilities added,

removed, or replaced. If demolition of existing facilities was a part of the project, include

the specifics and costs related to the demolition.
7. Remarks. Where needed, add any explanatory remarks or descriptions, which more

fully describe items.
8. When Checklist Required?

- Initial construction of a new facility

- Addition to an existing facility

- Demolition of an existing facility (and all its associated related real property)

- Removal of, or upgrade to, an installed system

- In general, if the project was funded in part or in whole with minor construction

(EEIC 529) or MCP funds, a checklist is required to complete the capitalization of the 

construction in real property records.

Construction Management (Air Force) Certification:

Date:     
Name/Rank:     

Signature: _________________________________
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