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     a. Revisions to Clauses, Section I, as follows:  Addition of 52.252-4, Alterations to Contract; 52.248-1, 
Value Engineering; 52-248-3, Value Engineering Construction; Change to 52.228-1, Bid Guarantee, to 
reflect the amount of the bid guarantee; Delete 52.236-18, Work Oversight in Cost-Reimbursement 
Construction Contracts. 
 
      b.  Add Magnitude of Construction (FAR36.204) (52.236-4902), to reflect amount of construction. (a) 
Amount of Construction for this solicitation task order is in the range of $1,000,000 to $5,000,000. 
 
2.  The attached revised sections are to be replaced in their entirety.  Specifications changes are generally 
identified, for convenience, either by strikeout for deletions, and double underlining of text for additions 
or a single dark line in the right hand margin.  All portions of the revised or new pages shall apply 
whether or not changes have been indicated.   
 
3.  The proposal submittal time and date of March 26, 2003 at 2:00 p.m. LOCAL TIME remains the 
same. 
 
4.  NOTICE TO OFFERORS:  Offerors must acknowledge receipt of this amendment by number and date 
on offer or by telegram.  Please mark outside of envelope in which your offer is enclosed to show 
amendment received. 
 
 
Encl: 
Section I (revised) 
 
  
 
 
SECTION I - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported  by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3 million, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
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(End of clause) 
  
         
52.248-1     VALUE ENGINEERING (FEB 2000) 
 
(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in 
accordance with the incentive sharing rates in paragraph (f) below. 
 
(b) Definitions. "Acquisition savings,'' as used in this clause, means savings resulting from the application of a 
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition 
savings include--  
 
(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the 
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the 
Contractor's allowable development and implementation costs;  
 
(2) Concurrent contract savings, which are net reductions in the prices of other contracts  that are definitized and 
ongoing at the time the VECP is accepted; and  
 
(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of 
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases 
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, 
and funding of subsequent year requirements on a multiyear contract. 
 
"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or 
Government-furnished property.  
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes.  
 
"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of 
the agency or another agency's  office that is performing a joint acquisition action.  
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.  
 
"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting 
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated at 
the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer 
decides that recalculation is necessary because conditions are significantly different from those previously 
anticipated or (2) to the calculation of a lump -sum payment, which cannot later be revised.  
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics 
support. The term does not include the normal administrative costs of processing the VECP or any increase in this 
contract's cost or price resulting from negative instant contract savings.  
 
"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not 
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of 
options, or additional orders.  If this is a multiyear contract, the term does not include quantities funded after VECP 



DACW67-03-R-0008 
0002 

Page 4 of 12 
 

 

acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the 
period for which firm prices have been established.  
 
"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any 
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If 
this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task 
saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.  
 
"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a 
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of 
the instant unit  cost reduction multiplied by the number of instant contract units affected.  
 
"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings, 
less Government costs.  
 
"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office 
accepting the VECP.  
 
Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the 
VECP and ending at a calendar date or event determined by the contracting officer for each VECP. 
 
"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the 
VECP applies.  
 
"Value engineering change proposal (VECP)" means a proposal that--  
 
(1) Requires a change to this, the instant contract, to implement; and  
 
(2) Results in reducing the overall projected cost to the agency without impairing essential functions or 
characteristics; provided, that it does not involve a change--  
 
(i) In deliverable end item quantities only;  
 
(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous 
testing under this contract; or  
 
(iii) To the contract type only.  
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation. The VECP shall include the following:  
 
(1) A description of the difference between the existing contract requirement and the proposed requirement, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are 
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.  
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions.  
 
(3) Identification of the unit to which the VECP applies.  
 
(4) A separate, detailed cost estimate for (i) the affected portions of the exis ting contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
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and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of 
this clause, below.  
 
(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs.  
 
(6) A prediction of any effects the proposed change would have on collateral costs to the agency.  
 
(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.  
 
(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known.  
 
(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise. 
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP 
simultaneously to the Contracting Officer and to the Administrative Contracting Officer.  
 
(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will 
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP.  
 
(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort.  
 
(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause and made either before or within a reasonable time after contract performance is 
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer.  
 
(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the 
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type 
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above 
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings 
(the instant contract, or concurrent and future contracts), as follows:  
 

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS  
(Figures in percent) 

     
Contract Type Incentive (Voluntary) Program Requirement 

(Mandatory) 
 Instant Contract 

Rate 
Concurrent and 
Future Contract 

Rate 

Instant Contract 
Rate 

Concurrent and 
Future Contract 

Rate 
Fixed-price 

(includes fixed-
price-award-fee; 
excludes other 

fixed-price 
incentive 

 (1) 50      (1) 50      (1) 25     25 
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contracts) 
Incentive (fixed-

price or cost) 
(other than 
award fee) 

 (2)      (1) 50      (1) 50     25 

Cost-
reimbursement 
(includes cost-
plus-award-fee; 
excludes other 

cost-type 
incentive 

Contracts) 

 (3) 25      (3)     15 15 

(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP. 
(2) Same sharing arrangement as the contract's  profit or fee adjustment formula. 
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP. 

 
(g) Calculating net acquisition savings.  
 
(1) Acquisition savings are realized when (i) the cost or price is  reduced on the instant contract, (ii) reductions are 
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump -sum 
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and 
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been 
fully offset against acquisition savings.  
 
(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant 
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully 
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate 
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition 
savings shall be paid to the Contractor at the time realized.  
 
(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset 
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in 
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost 
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.  
 
(4) If the Government does not receive and accept all items on which it paid the Contractor's  share, the Contractor 
shall reimburse the Government for the proportionate share of these payments.  
 
(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as 
possible after any negotiations are completed) shall--  
 
(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive 
contract;  
 
(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling 
price, target cost, or estimated cost by that amount;  
 
(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump -sum payment;  
 
(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net 
acquisition savings realized from concurrent or future contract savings; and  
 
(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the 
following:  
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(i) Fixed-price contracts--add to contract price.  
 
(ii) Cost-reimbursement contracts--add to contract fee.  
 
(i) Concurrent and future contract savings.  
 
(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to 
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a 
separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify 
the first delivered unit for 3 years after final payment under this contract.  
 
(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting 
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract 
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.  
 
(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the 
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii) 
subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result 
by the Contractor's sharing rate.  
 
(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be 
paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under this 
alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the 
Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The 
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not 
be subject to subsequent adjustment.  
 
(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition 
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following 
applies:  
 
(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.  
 
(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings 
from all future contracts, and all collateral savings.  
 
(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as 
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting 
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings. 
 
(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, 
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar 
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall 
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass 
them, the value engineering sharing shall apply only to the amount of achievement better than target.  
 
(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of 
$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this 
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable 
development and implementation costs shall include any subcontractor's allowable development and implementation 
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by 
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the Government under this contract. The Contractor may choose any arrangement for subcontractor value 
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent 
or future contract savings or collateral savings.  
 
(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts:  
 
"These data, furnished under the Value Engineering clause of contract . . . . . . . . . . , shall not be disclosed outside 
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value 
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to 
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from 
another source without limitations."  
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
  
         
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows:  
 
       
 
(End of clause) 
  
 
 
 



52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract 
savings realized from accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, 
maintenance, logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from 
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, 
whether or not the acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs 
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting 
the VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support.  The term does not include the normal 
administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor 
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's 
development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions 
or characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below.  If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
instructions in those procedures relating to format, identification, and priority assignment shall 
govern VECP preparation.  The VECP shall include the following: 
 



(1) A description of the difference between the existing contract requirement and that proposed, 
the comparative advantages and disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any amount attributable 
to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued 
in order to achieve the maximum cost reduction, noting any effect on the contract completion 
time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer will notify the Contractor within the 45-day period and provide the reason 
for the delay and the expected date of the decision.  The Government will process VECP's 
expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, 
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in 
part, at any time before it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking significant expenditures for 
VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, 



even though an agreement on price reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification 
applies a VECP to this contract, the Contractor shall perform in accordance with the existing 
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made 
solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall 
be authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract 
price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant 
contract amount by 20 percent of any projected collateral savings determined to be realized in a 
typical year of use after subtracting any Government costs not previously offset. However, the 
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or 
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In 
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's 
allowable development and implementation costs shall include any subcontractor's allowable 
development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering 
incentive payments; provided, that these payments shall not reduce the Government's share of 
the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the 
supporting data by marking the following legend on the affected parts: 
 



"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . 
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted under 
the clause.  This restriction does not limit the Government's right to use information contained in 
these data if it has been obtained or is otherwise available from the Contractor or from another 
source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall have the rights 
specified in the contract modification implementing the VECP and shall appropriately mark the 
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal 
Acquisition Regulation.) 
 
(End of clause) 
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