SECTION 01005

SITE SPECIFIC SUPPLEMENTARY REQUIREMENTS

*********************************************************************

The following paragraphs are written for McChord AFB

*********************************************************************

1. PART 1   CONDUCT OF WORK

1.1   COORDINATION AND ACCESS TO SITE

Coordination with using agencies shall be made through the Contracting Officer to assist the Contractor in completing the work with a minimum of interference and inconvenience.

All vehicles and drivers entering McChord Air Force Base installation shall have valid current licenses.  Those entering in privately-owned vehicles or unmarked Contractor vehicles shall obtain a visitor's pass each time they enter unless that vehicle will be repeatedly used; then responsible for obtaining vehicle permits from the Security Police.

Work hours in the construction area will be restricted to 7:30 a.m. to 4 p.m. daily, Monday through Friday, excluding holidays.  Work hours other than as specified above shall be coordinated with and approved by the Contracting Officer.

1.2   UTILITY OUTAGES

Contractor shall coordinate utility outages with the Contracting Officer at least 7 days in advance.  Outages shall be kept to a minimum and any one outage shall not last more than 2 hours.

1.3   PROTECTION OF GOVERNMENT PROPERTY

In addition to requirements of the CONTRACT CLAUSES, Contractor shall protect all Government property within the buildings in which he is working, except for such property as is required to be demolished.  Property that is to be demolished shall be protected until its scheduled demolition time.  Protection shall include, but not be limited to, protection from construction generated dust, debris, water, and vibration.

1.4   COORDINATION, SAFETY AND REGULATORY REQUIREMENTS

All Contractor's operations shall be conducted in strict accordance with FAR Clause (252) 236-7005, AIRFIELD SAFETY PRECAUTIONS (See Special Clauses).

Construction traffic operating on or crossing taxiways open to aircraft traffic shall be under control by flagmen.  When conflicts arise between construction activities, aircraft operations and safety, aircraft operation and safety shall take precedence and shall govern.  Construction sequencing shall be coordinated with airfield management through the Contracting Officer (CO).  Capability to clean up foreign object damage (FOD) immediately will be required for pavement to be opened to traffic or areas open to air traffic within construction limits as directed by CO.

1.4.1   Traffic Control

Whenever contract activities obstruct traffic, the Contractor shall arrange for safe and efficient direction of traffic around the obstruction.  All situations requiring traffic control shall be coordinated in advance through the on-site representative of the Contracting Officer as required under Section 01501 CONSTRUCTION FACLITIES AND TEMPORARY CONTROLS.

1.4.2   Hauling Materials On and Off Base

Delivery of equipment and material will only be allowed over base roads between 0730 and 1600, Monday through Friday.  The Contractor shall use the designated haul route as identified on the [sketch attached  at the end of this specification section] [drawings].

All trucks hauling loose material shall be tarped or enclosed.

The Contractor shall clean up all construction debris from the construction area continuously.

Use of alternate haul routes must be coordinated through the on-site representative of the Contracting Officer prior to changes.

The Contractor may use the North Gate for construction access to the base as an alternative haul route if the following conditions are met:

a.  Provide a security guard at the gate when used for construction access.  All guards shall attend a half hour indoctrination with base security forces, and abide by the instructions from that training.  Guard shall not allow non-construction vehicles to enter or exit, unless otherwise instructed by the Contracting Officer or base security forces.

b.  Upon direction of the Contracting Officer, furnish and install a painted 36-inch by 48-inch brown sign with white lettering:  Construction Vehicles Only; remove sign on direction of the Contracting Officer.

c.  Submit a plan for identifying construction vehicles (decal, windshield sign, etc).

d.  Notify the Contracting Officer 48 hours in advance of using the North Gate, and obtain Contracting Officer approval of proposed alternate haul route.

1.4.3   Temporary Signs and Barricades

1.4.3.1   Temporary Signs

a.  Temporary signs are those indicating detours, flagmen, temporary construction, and like items.

When the temporary warning is no longer needed, the Contractor shall remove the signs from the site.

b.  Cones shall be used only for temporary detours.

c.  At no time shall temporary signs be left lying in the area, nor shall they be left in place when not

required.

1.4.3.2   Barricades and Safety Fencing

a.  Barricades shall be used when overnight and long-term warning devices are required, and shall be lighted where required.

b.  The Contractor shall provide temporary safety fencing around trenches and other open excavations.

c.  The Contractor shall barricade all trenches and detours per applicable state and Federal standards.

1.4.3.3   Maintenance

All barricades and temporary signs shall be maintained in a good state of repair with all stripes and colors readily visible.  The on-site representative of the Contracting Officer is the sole judge as to what barricades and cones are acceptable.  When the contract is complete or the cones/signs/barricades are no longer required, they shall be removed from the base and the area returned to as-found conditions.

1.4.4   Waste Disposal

Asphalt millings, broken concrete, and waste aggregate shall be disposed of off the Government property.  The Contractor shall be solely responsible for the disposal in accordance with all applicable federal, state and local regulations, at no additional cost to the Government.

1.4.5   Taxiway Parking, Storage, and Right-of-Way

Vehicles and equipment within 200 feet of the centerline of an active taxiway must give way to aircraft.  No storage , parking, or other objects higher than 24 inches are allowed to be stored within 200 feet from the centerline of an active taxiway.

1.4.6   Permits

Before construction commences, the Contractor shall coordinate with the Contracting Officer to locate utilities.  A permit is required for locating base utilities.  Contractor shall allow a minimum of 14 days to obtain permit and shall be responsible for marking limits of construction areas with white paint or white flagging so utilities may be located.

A 103 Digging Permit will be required before construction excavation commences.  Digging permits expire 30 days after date issued and must be renewed.

Welding permits will be required.  The Contractor shall contact the Base Fire Department for required permits.

1.4.7   Flight Line Access

A Flight Line Driving Pass and temporary ID's issued by Base Security will be required for construction personnel.  The Contractor shall provide a list of employees with driver's license and social security numbers prior to start of construction.  Base Operations will brief all workers and truck drivers on flight line driving procedures.  The briefing will take approximately 1 hour.

1.4.8   Additional Requirements

a.  Fire extinguishers will be required on construction equipment.  A 10 ABC minimum rating is required for fire extinguishers.

b.  Blasting is prohibited on air base property.

c.  Prior to use of a nuclear density gauge on airfield the Contractor shall complete a NRC 241 Form and submit his license to the Base Bioenvironmental Engineer.

d.  All workers working in the area adjacent to the active taxiway will be required to participate in a 30-minute one time briefing.

1.5   SPECIAL PROVISIONS FOR CONSTRUCTION

The construction effort at McChord AFB may involve the simultaneous accomplishment of several facility construction projects.  This creates the potential for interference unless measures are taken to coordinate individual contract operations.  The purpose of these site and roadway management requirements is to establish ground rules for contractor operations on the Base.  As applicable, these items supplement the requirements of other sections of the specifications including Section 01501 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS.  The Contractor, in conjunction with and in cooperation with other contractors using the roads, sites and work areas shall be expected to:

a.  Maintain a clean and neat work-site, staging, and parking area.  See paragraph CONSTRUCTION SITE MANAGEMENT AND APPEARANCE STANDARDS for details.

b.  Repair any road damage caused by contract operations.

c.  Restore work site, staging/parking areas, and site access routes to match the original conditions upon project completion.

1.5.1   General Conditions

1.5.1.1   Contractor Staging and Parking Areas

Refer to contract drawings and the specifications for location of staging and parking areas.  For those worksites located on or near McChord's airfield, note that the location of staging and parking areas must be at least 125 feet from the edge of aircraft parking ramps, and 200 feet from the centerline of airfield taxiway.

Any tree cutting required to provide a staging area shall be coordinated through the on-site representative of the Contracting Officer.

The Contractor's equipment and vehicles shall be assigned to park in specific areas.  The only exceptions shall be heavy equipment that is actively engaged in daily activities.

All Contractor trailers, stored materials, and idle equipment shall be located in the designated staging area.  The staging area shall be kept clean and orderly.  Tarps are to be used, as necessary, to secure loose materials.  The on-site representative of the Contracting Officer is the sole judge as to what constitutes an acceptable staging area.  Dumpsters may be located outside the staging area, but must be sited as approved by the on-site representative of the Contracting Officer.  Any movement of a dumpster to another area on the project site must be approved by the Contracting Officer's representative.

All items in the staging area shall be promptly removed from McChord AFB when no longer needed or when the contract is completed.

The Contractor shall provide, to the on-site representative of the Contracting Officer, a staging area layout showing trailer location, material storage, and equipment/vehicle parking together with the number of workers and parking spaces required.

1.5.1.2   Access Roads

Pavements, drives or turf areas utilized by the Contractor  for access to the staging  or storage areas shall be maintained and restored by the Contractor to the original condition, to the satisfaction of the Contracting Officer and airfield management.  Costs associated with the above work shall be incidental to the contract.

Temporary access roads shall be crushed stone on geotech cloth at a minimum, and shall be well-maintained at all times.

The Contractor shall be responsible for any repair necessary to stabilize permanent roadways traversed by temporary access roadways and traffic.

1.5.2   Specific Conditions

1.5.2.1   Project Site

Weather Protection: Temporary coverage of the worksite to protect against moisture shall be effectively secured down.  The on-site representative of the Contracting Officer will be the sole judge of what constitutes effective measures to protect the site.

1.5.2.2   Special Events

McChord AFB is scheduled to host some special events during the contract effort.  During the course of these events, more stringent standards may be required for contract operations.  Examples are stricter requirements for staging areas, worksites, and haul routes.  The on-site representative of the Contracting Officer will provide specific requirements to the Contractor.  The special events, and their approximate time periods are noted below.  Should the times change, the on-site representative of the Contracting Officer will notify the Contractor accordingly.

********************************************************************************

Use 1.5.2.2 if any special events are scheduled and approximate time period.

********************************************************************************

1.5.3   Free Zones and Access Routes

McChord's airfield is a restricted access security area.  It is bounded by a red line.  Except for designated free zones and access routes, the Contractor shall not cross over into the restricted part of the airfield by breaching the red line.  Any exceptions to this must be worked in advance on a case-by-case basis with base security police and airfield management through the Contracting Officer Representative.

The Contractor shall coordinate work outside the free zone boundary with the base security police and airfield management through the Contracting Officer's Representative.

The Contracting Officer's Representative shall approve Free Zone and haul route marking.  The designated haul route to the site may be interrupted by other contract work on the base.  If this is the case, the Contractor will be given the opportunity to coordinate another haul route with the Contracting Officer's Representative.

1.5.3.1   Free Zone Overlap

The free zone area for this contract may overlap with that of another contract.  If this happens, the Contractor shall coordinate with the Contracting Officer's Representative to minimize any adverse impacts.

The designated free zone is shown on the attached sketches [____________].  The Contractor shall mark the boundary of the free zone as indicted below.

1.5.3.2   On non-paved areas:

a.  If boundary is 135 feet or more from the centerline of the aircraft taxiway, the Contractor shall use plastic safety fencing not exceeding 3 feet in height.

b.  If boundary is located within 135 feet of the centerline of the aircraft taxiway, the Contractor shall use plastic safety fencing not exceeding 2 feet in height.

1.5.3.3   On pavement

a.  If boundary is 135 feet or more from the taxiway centerline, the Contractor shall use barricades.  Use reflective orange and white colored barricades with amber-yellow lights.  All barricades shall be anchored or be of sufficient mass to retain an established position where they are placed.  Flashing lights shall be at least five candelas effective intensity and flash at a rate of from 55 to 75 flashes per minute.  Continuous burning lights shall have an effective intensity of 10 candelas.  Place barricades at 50 feet minimum intervals and use dual markers and lights on corners and ends.

b.   If boundary is less than 135 feet from the taxiway centerline, the Contractor shall mark it with a 6-inch wide dashed yellow line.  Dashes shall be 10 feet long with 10-foot spaces.  The yellow stripes shall be removed at the end of construction.

1.5.3.4   Site Access Route

The entry control shall be clearly marked with a sign, not exceeding 2 feet in height.  The sign shall say Entry Control Point for [the Contractor's firm's name].  The area between the entrance sign and the free zone barrier shall be clearly marked with a 6-inch wide dashed yellow line.  Dashes shall be 10 feet long with 10-foot spaces.  The yellow stripes shall be removed at the end of construction.  Tape is not acceptable.

1.5.4   Aircraft Clearance

Any work within 135 feet of the taxiway centerline shall yield to aircraft moving along the airfield.  This shall be done by ensuring that materials, equipment and crews are moved outside of this 135 foot clear zone until the aircraft has cleared the area.

1.5.5   Personnel Access

At the pre-construction meeting the Contractor shall provide to the Contracting Officer list with names and social security numbers, of all personnel who will need access to the work site.

2. PART 2   CONSTRUCTION SITE MANAGEMENT AND APPEARANCE STANDARDS

2.1   GENERAL

In addition to the primary construction site the Contractor will be provided with a supplemental storage site, designated by the Base Civil Engineer as shown on the drawings, out of view from the general public.  Contractor's trailers and storage buildings must follow the base paint standards.  The Contractor shall maintain the trailers and storage buildings in good condition or must remove them.  The Contractor is responsible for the security of his property and general housekeeping of the area(s).

2.1.1   Dirt and Dust Control Plan

The Contractor shall submit a plan for controlling dirt, debris, and dust on base roadways.  As a minimum, the plan shall identify the subcontractor and equipment for cleaning along the haul route and measures to reduce dirt, dust, and debris from roadways.

2.2   CONTRACTOR'S TEMPORARY FACILITIES

Contractor shall screen grouped temporary facilities from the public view.

2.2.1   Temporary Facilities Layout Plan

Prior to starting the work, the Contractor shall submit site plan through the Contracting Officer for the Base Civil Engineer approval, showing the layout and details of all temporary facilities used for this contract.  The plan shall include the location of the safety and construction fences, location of all site trailers, equipment and material storage areas, construction entrances, trash dumpsters, temporary sanitary facilities, and worker parking areas.  Site photographs prior to the start of work may be included with the plan.  At completion of work, the Contractor shall remove the facilities and restore the site to its original condition.

2.2.2   Administrative Field Offices and Material Storage Trailers

Contractor's administrative field office and storage trailers shall be in like new condition and the exterior shall be the base standard color: beige (Federal Standard 595 (D), Color #37150, which is equivalent to Sherwin Williams #2032).  Locate the office and trailers behind the construction fence unless otherwise indicated on the drawings.  Storage of materials or debris under the trailers is prohibited.

2.2.3   Material Storage Area

2.2.3.1   Supplemental Storage Area

This area is for storage of items not immediately required at the construction site.  The location is indicated on the drawings.  The Contractor is responsible for the security of the stored property and general housekeeping.

2.2.3.2   Primary Storage Area

Construction site storage is limited to the materials that are needed within one week at the construction site.

2.2.4   Dumpsters

Equip dumpsters with a secure cover and paint the standard base color -- beige (Federal Standard 595(D), Color #37150, which is equivalent to Sherwin Williams #2032).  The cover shall be closed at all times, except when being loaded with trash and debris.  Locate dumpsters behind the construction fence or out of the public view.  Dumpsters shall not be permitted to overflow, and shall be emptied before reaching that condition, at least once a week, or as needed to keep the site free of debris and trash.  If necessary, provide 208 liter (55 gallon) trash containers painted the standard base color - dark brown (Federal Standard 595b, Color #10055) to collect debris in the construction site area.  Locate the trash containers behind the construction fence or out of the public view.  Empty trash containers at least once a day.  Large demolition normally requires a large dumpster without lids-these are acceptable but shall not have debris higher than the sides before emptying.

2.2.5   Temporary Sanitation Facilities

All temporary sewer and sanitation facilities shall be self-contained units with both urinals and stool capabilities.  Ventilate the units to control odors and fumes and empty and clean them at least once a week or more often if required by the Contracting Officer.  The doors shall be self-closing.  The exterior color of the unit shall be the base standard: beige (Federal Standard 595(D), Color #37150, which is equivalent to Sherwin Williams #2032).  Locate the facility behind the construction fence or out of the public view.

2.2.6   Construction and Safety Fence

Enclose the construction site and supplemental storage area with a 8 foot high chain link fence with brown, UV light resistant, plastic fabric mesh netting (similar to tennis court), and gates.  Remove the fence upon completion and acceptance of the work.  The intent is to block the construction from public view.

The Contractor shall also provide a temporary safety fence with gates and warning signs at the construction site prior to the start of work to protect the public from construction activities.  The safety fence shall enclose those areas not within the construction fence.  The safety fence shall be the base standard: beige (Federal Standard 595(D), Color #37150, which is equivalent to Sherwin Williams #2032),  or bright orange where it protects excavated areas, high density polyethylene grid or approved equal, a minimum of 42 inches high, supported and tightly secured to steel posts located on minimum 10 foot centers.  The Contractor shall remove the fence from the work site upon completion of the contract.

2.3   GRASS CUTTING

Cut grass (or annual weeds) within the construction and storage sites to a 4-inch height at least once a week during the growing season unless the grass area is not visible to the public.  Trim the grass around fences at time of grass cutting.  Grass or weeds on stockpiled earth shall be maintained as described above.

3. PART 3   Not Used

-- End of Section --
PAGE  
PAGE  
SECTION 01005  Page 3

