
CONSTRUCTION/SITE MANAGEMENT STANDARDS

FOR CONSTRUCTION ON AMC INSTALLATIONS

GENERAL

The following standards relate to the appearance of the construction site during the construction cycle, to temporary administrative and storage areas, and to service facilities needed for execution and completion of the work.

For most construction projects, the base civil engineer will provide the Contractor with two sites; the primary construction site and a supplemental storage site.  The supplemental storage site may not be in close proximity of the construction site but at a site designated by the base civil engineer out of view from the general public.  The primary site is the construction site.

Contractors should screen grouped temporary facilities from the public view.

A visually acceptable site at (state the base) is an important construction standard.  A clean, well-kept site will help ensure compliance with the safety and environmental requirements of the contract.  Contractor’s trailers and storage buildings must follow the base paint standards.  The Contractor shall maintain the trailers or storage buildings in good condition or must remove them.  The Contractor is responsible for the security of his property and general housekeeping of the area(s).

Site Plan:

Prior to starting the work, the Contractor shall submit site plans to the Contracting Officer for approval showing the layout and details of all temporary facilities used for this contract.  The base approval authority, normally the base civil engineer, must approve the plan.  The plan shall include the location of the safety and construction fences, location of all site trailers, equipment and material storage areas, construction entrances, trash dumpsters, temporary sanitary facilities, and worker parking areas.  Site photographs prior to the start of work may be included with the plan.  At completion of work, the Contractor shall remove the facilities and restore the site to its original condition.

Dirt and Dust Control Plan:

The Contractor shall submit truck and material haul routes along with a plan for controlling dirt, debris, and dust on base roadways.  As a minimum, the plan shall identify the subcontractor and equipment for cleaning along the haul route and measures to reduce dirt, dust, and debris from roadways.

CONTRACTOR’S TEMPORARY FACILITIES

Administrative Field Offices and Material Storage Trailers:

Contractor’s administrative field office and storage trailers shall be in like new condition and the exterior must be the base standard color.  Locate the office and trailers behind the construction fence unless otherwise indicated on the drawings.  Storage of materials/debris under the trailers is prohibited.

Material Storage Area:

Supplemental Storage Area - This area is for storage of items not immediately required at the construction site.  The location is indicated on the drawings.  The Contractor is responsible for the security of the stored property and general housekeeping.

Primary Storage Area - Site storage is limited to the materials that are needed within one week.  Enclose the storage area by a construction fence, as described later, unless otherwise indicated on the drawings.

Dumpsters:

Equip dumpsters with a secure cover and paint the standard base color (state the color).  The cover shall be closed at all times, except when being loaded with trash and debris.  Locate dumpsters behind the construction fence or out of the public view.  Empty site dumpsters at least once a week, or as needed to keep the site free of debris and trash.  If necessary, provide 208 liter (55 gallon) trash containers painted the darker base color to collect debris in the construction site area.  Locate the trash containers behind the construction fence or out of the public view.  Empty trash containers at least once a day.  Large demolition normally requires a large dumpster without lids—these are acceptable but should not have debris higher than the sides before emptying.

Temporary Sanitation Facilities:

All temporary sewer and sanitation facilities shall be self contained units with both urinals and stool capabilities.  Ventilate the units to control odors and fumes and empty and clean them at least once a week or more often if required by the Contracting Officer.  The doors should be self-closing.  The exterior of the unit will match the base standard (state the color).  Locate the facility behind the construction fence or out of the public view.

Construction and Safety Fence

Enclose the project work area and Contractor lay-down area with a 2.5 m (8 foot) high shadow-box type, wooden fence or chain link fence with brown, UV light resistant, plastic fabric mesh netting (similar to tennis court or other screening (base to select based on the base temporary fencing standard) and gates.  Remove the fence upon completion and acceptance of the work.  The intent is to block the construction from public view.

The Contractor shall also provide a temporary safety fence with gates and warning signs at the construction site prior to the start of work to protect the public from construction activities.  The safety fence will enclose those areas not within the construction fence.  The safety fence will match the base standard (state the color) (or bright orange where it protects excavated areas), high density polyethylene grid or approved equal, a minimum of 1.1 m (42 inches) high, supported and tightly secured to steel posts located on minimum 3 m (10 foot) centers.  The Contractor must remove the fence from the work site upon completion of the contract.

GRASS CUTTING

Cut grass (or annual weeds) within the construction and storage sites to a 4-inch height at least once a week during the growing season unless the grass area is not visible to the public.  Trim the grass around fences at time of grass cutting.  Grass or weeds on stockpiled earth shall be maintained as described above.
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