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30A NAME AND TITLE CF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 31A. NAME OF CONTRACTING OFFICER (Type or print)
{Type or print) JANET L OLSON
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IF THE CONTRACTOR IS A CORPCRATION OR PARTNERSHIP, THE APPLICABLE PORTION or
THE FORM LISTED BELOW MUST BE CCMPLETED. IN THE ALTERNATIVE, OTHER EVIDENCE
MUST BE SUBMITTED TO SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE
CONTRECT. IF A CORPORATION, THE SAME OFFICER SHALL NOT EXECUTE BOTH THE

CONTRACT AND THE CERTIFICATE.

- CORPORATE CERTIFICATE

|, John A. Holmes . certify that | am the Corporate Secretary
Secretary of the Corporation named as Contractor herein; that Glenpr A, Edwards ,
who signed this contract on behalf of the Contractor was then _prpcident of said
corporation; that said contract was duly signed for and on behalf of said corporation by authority of its
governing body and is within the scope of its corporate powers.

M —— (CORPORATE

{Secretary) SEAL)

AUTHORITY TO BIND PARTNERSHIP

This is to certify that the names. signatures and Social Security Numbers of all partners are listed
below and that the person signing the contract has authority actually to bind the partnership pursuant to
its partnership agreements. Each of the partners individually has full authority to enter into and execute
contractual instruments on behalf of said partnership with the United States of America, except as
foliows: (state "none” or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of authority by
any cause whatsoever has been furnished in writing to, and acknowiedged by, the Contracting Officer.

(Names, Signatures and Social Security Numbers of all Partners)

NAME SIGNATURE SOCIAL SECURITY NO.
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010284
Grays Harbor (FY01) Cuter Harbor Maintenance Dredging

SCHEDULE
ltem Unit
No. Description of item - Quantity Unit Price Amount
0001 Mobilization and Demabilization 1 JoB Ls  $135 000, 2=
0002 South Reach Dredging (Station

494+00 to 715+92.86) with
Disposal at Pt. Chehalis Open
Water Disposal Site:

0002AA  First 150,000 C.Y. 150,000 CY $2.50 $ 375 ooo, 22
0002AB  Over 150,000 C.Y. 100,000 cy $l.60 §llo,000. .=
0003 Outer Crossover Channel

Dredging (Station 715+92.86

to 795+00) and Disposal of
Dredged Material at Pt. Chehalis
Open Water Disposal Site:

0003AA  First 100,000 C.Y. 100,000 CY $3.00 § 3co omo. =

0003AB  Over 100,000 C.Y. 100,000 CY § 2.°° § 205,000,%
TOTAL $1,220, 000, 22

Quantities are estimated except where shown as *JOB"

DACW67-01-B-0008 2-b
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SECTION 00700 Contract Clauses

CLAUSESINCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS. (OCT 1995)

(a) "Head of the agency" (also called "agency head") or "Secretary" means the Secretary (or Attorney General,
Administrator, Governor, Chairperson, or other chief official, as appropriate) of the agency, including any deputy or
assistant chief official of the agency, and the term "authorized representative" means any person, persons, or board
(other than the Contracting Officer) authorized to act for the head of the agency or Secretary.

(b) Commercial component means any component that is acommercial item.

(c) Commercial item means--

(1) Any item, other than real property, that is of atype customarily used for nongovernmental purposes and that--
(i) Has been sold, leased, or licensed to the general public; or

(ii) Has been offered for sale, lease, or license to the general public;

(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technol ogy
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial
marketplace in time to satisfy the delivery requirements under a Government solicitation;

(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--

(i) Modifications of atype customarily available in the commercial marketplace; or

(ii) Minor modifications of atype not customarily available in the commercial marketplace made to meet Federal
Government requirements. “Minor” modifications means modifications that do not significantly alter the
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a
process. Factors to be considered in determining whether a modification is minor include the value and size of the
modification and the comparative value and size of the final product. Dollar values and percentages may be used as

guideposts, but are not conclusive evidence that a modification is minor;

(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of
atype customarily combined and sold in combination to the general public;

(5) Installation services, maintenance services, repair services, training services, and other servicesif such services
are procured for support of an item referred to in paragraphs (c)(1), (2), (3), or (4) of thisclause, and if the source of
such services--

(i) Offers such services to the general public and the Federal Government contemporaneously and under similar
terms and conditions; and

(i) Offersto use the same work force for providing the Federal Government with such services as the source uses
for providing such services to the general public;

(6) Services of atype offered and sold competitively in substantial quantitiesin the commercial marketplace based
on established catalog or market prices for specific tasks performed under standard commercial terms and
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conditions. This does not include services that are sold based on hourly rates without an established catalog or
market price for a specific service performed,;

(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding
the fact that the item, combination of items, or serviceistransferred between or among separate divisions,
subsidiaries, or affiliates of a Contractor; or

(8) A nondevelopmental item, if the procuring agency determines the item was devel oped exclusively at private
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.

(d) Component means any item supplied to the Federal Government as part of an end item or of another component.
(e) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a
State or local government, or aforeign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (€)(1) of this definition that requires only minor modification or modifications
of atype customarily available in the commercial marketplace in order to meet the requirements of the procuring

department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (€)(1) or (e)(2) solely
because theitemis not yet in use.

(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency

head or adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)
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(d) Therights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bonafide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control asto time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence,” as used in this clause, means any influence that induces or tends to induce a Government

employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)

(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable

treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of aprime
Contractor.

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under aprime
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"Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Saliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall havein place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clausein its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an

inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Y ear 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--
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(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of thisclauseif the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (@) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If animmediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documentsin existence prior to the date of the contract award.
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(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or feereflected in the subcontract at the time the subcontract was first definitively priced.
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action,” as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” asused in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including alocal public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of alocal government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) Anindividual who is appointed to a position in the Government under title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States Code.
(3) A special Government employee, as defined in section 202, title 18, United States Code.

(4) Anindividual who is amember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, title 5, United States Code, appendix 2.
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"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient,” asused in this clause, includes the Contractor and all subcontractors. This term excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
dayswithin 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for |ess than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi-State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits arecipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of aMember of Congressin connection with any of the following covered Federal actions:. the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish adisclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of aMember of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.
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(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of theperson's products or
servicesfor an agency's use.

(D) Thefollowing agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of acovered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of --

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, anendment, or modification of a covered Federal
action, if payment isfor professional or technical servicesrendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirementsimposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting reguirementsimposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services' shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
document accompanying abid or proposal by alawyer isallowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of hisor her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of abid or proposal are not allowable under this section since the
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engineer is providing technical services but not directly in the preparation, submission or negotiation of acovered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file adisclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of thisclause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting
to influence a covered Federal action; or

(if) A changein the person(s) or individual (s) influencing or attempting to influence a covered Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking any
other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowabl e or reasonable any costs which would otherwise be
unallowabl e or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.
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(End of clause)
52.204-4  PRINTING OR COPYING DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)
(a) Definitions. Asused in this clause--

Postconsumer material means a material or finished product that has served its intended use and has been discarded
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader
category of “recovered material.” For paper and paper products, postconsumer material means “ postconsumer fiber”
defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

Printed or copied double-sided means printing or reproducing a document so that information is on both sides of a
sheet of paper.

Recovered material, for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after compl etion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsol ete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envel opes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonabl e price or does not meet reasonable performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
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CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unlessthereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding itsinclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced iteminthis contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decreasein costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-6  EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc.,
must request it in writing soon enough to allow areply to reach all prospective bidders before the submission of
their bids. Oral explanations or instructions given before the award of a contract will not be binding. Any
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it
would be prejudicial to other prospective bidders.

(End of provision)
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52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(&) This clause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under
FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantitiesto the general
public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. Thisright to a price reduction islimited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective datafrom a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted;

(if) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or
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(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:

(A) The Contractor certifiesto the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(if) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid:

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases and/or decreasesin
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48
CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any
subcontract modifications involving aggregate increases and/or decreasesin costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception
under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantitiesto the general
public; or
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(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1).

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a)
the Schedul e (excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other
documents, exhibits, and attachments; and (€) the specifications.

(End of clause)
52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) Itisthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts |et by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agreesto cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--

(i) Not lessthan 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(it) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It hasreceived certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and

(4) Itisidentified, on the date of its representation, as a certified small disadvantaged businessin the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at |east
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
asasmall business concern, aveteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, asmall disadvantaged business concern, or awomen-owned
small business concern.

(End of clause)

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2000) ALTERNATE Il (OCT 2000)

(a) Thisclause does not apply to small business concerns.

(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the
Federal Acquisition Regulation.

Commercial plan means a subcontracting plan (including goals) that covers the offeror'sfiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division,
plant, or product line).
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Individual contract plan means a subcontracting plan that covers the entire contract period (including option
periods), appliesto a specific contract, and has goals that are based on the offeror's planned subcontracting in
support of the specific contract, except that indirect costsincurred for common or joint purposes may be allocated on
aprorated basis to the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan,
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract.

(c) Proposal's submitted in response to this solicitation shall include a subcontracting plan that separately addresses
subcontracting with small business, veteran-owner small business, HUBZone small business, small disadvantaged
business, and women-owned small business concerns. If the offeror is submitting an individual contract plan, the
plan must separately address subcontracting with small business, veteran-owner small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns, with a separate part for the
basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the
resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer.
Failure to submit and negotiate a subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns as subcontractors. Service-disabled veteran-owned small business concerns meet the definition of
veteran-owned small business concerns, and offerors may include them within the subcontracting plan goal for
veteran-owned small business concerns. A separate goal for service-disabled veteran-owned small business concerns
isnot required. The offeror shall include all subcontracts that contribute to contract performance, and may include a
proportionate share of products and services that are normally allocated asindirect costs.

(2) A statement of --

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror'stotal projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for acommercial plan;

(i) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;

(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to--

(i) Small business concerns,
(i) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;
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(iv) Small disadvantaged business concerns; and
(v) Women-owned small business concerns.
(4) A description of the method used to devel op the subcontracting goalsin paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the
Research and Information Division of the Minority Business Development Agency in the Department of Commerce,
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics
for the purposes of maintaining asmall, veteran-owned small, HUBZone small, small disadvantaged, and women-
owned small business source list. Use of PRO-Net asits source list does not relieve afirm of its responsibilities
(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costsin establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with—

(i) Small business concerns;

(ii) Veteran-owned small business concerns;
(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and
(v) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program,
and a description of the duties of theindividual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
HUBZone small business, small disadvantaged business and women-owned small business concerns have an
equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled ~"Utilization of Small Business
Concerns" in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
(i) Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(i) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns,
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with
the instructions on the forms or as provided in agency regulations.
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(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goals in the plan, including establishing source lists; and a description of the
offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records

shall include at | east the following (on a plant-wide or company-wide basis, unless otherwise indicated)

(i) Sourcelists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns.

(i) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
HUBZone small business, small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--
(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

(C) Whether HUBZone small business concerns were solicited and, if not, why not;

(D) Whether small disadvantaged business concerns were solicited and, if not, why not;

(E) Whether women-owned small business concerns were solicited and, if not, why not; and

(F) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business devel opment organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizations.

(v) Records of internal guidance and encouragement provided to buyers through--

(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program'’s requirements.

(vi) On acontract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not

comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business,
and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities,
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's
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lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to
give all such small business concerns an opportunity to compete over aperiod of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business,
HUBZone small business, small disadvantaged business, and women-owned small business concernsin all ~“make-
or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small
business, HUBZone small business, small disadvantaged business, and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the
purpose of obtaining a subcontract that isto beincluded as part or al of agoal contained in the Contractor's
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided--

(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3)
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial planisthe preferred type of subcontracting plan for contractors furnishing commercial items. The
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial
item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be amaterial breach
of the contract.

(i) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award datarelated to
this contract. Thisreport is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for
contracts with civilian agencies. If the reporting activity is covered by acommercia plan, the reporting activity must
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System
(NAICS) Industry Subsector. For acommercial plan, the Contractor may obtain from each of its subcontractors a
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS
Industry Subsector.

(End of clause)
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52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clausein this contract entitled " Small Business Subcontracting Plan,” or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollarsor, if a
commercial planisinvolved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of acommercial plan, at the
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and
the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a
good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract
entitled “ Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damagesin an
amount stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes afinal decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failureto respond to
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue afinal decision to that effect and require that the Contractor
pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liguidated damages shall be in addition to any other remedies that the Government may have.
(End of clause)
52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or
the Trust Territory of the Pacific Islands. Thislimitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Mariana lslands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) The worker ispaid or isin an approved work training program on avoluntary basis;
(2) Representatives of local union central bodies or similar labor union organizations have been consulted;
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or

trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services,
and
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(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hoursin any workweek unlessthey are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the termsin paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payabl e to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clausein
subcontracts exceeding $100,000 and require subcontractors to include these provisionsin any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subsequent deduction or rebate on any account (except such payroll
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deductions as are permitted by regulationsissued by the Secretary of Labor under the Copeland Act (29 CFR Part

3), the full amount of wages and bonafide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor whichis
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costsincurred for more than aweekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not | ess than the appropriate wage rate and
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which isto be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when al the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(if) Theclassification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bonafide fringe benefits, bears a reasonabl e relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanicsincludes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.
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(d) If the Contractor does not make payments to atrustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failureto pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for aperiod of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, hisor her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bonafide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefitsis enforceable, that the plan or programis financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely al of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance," signed by the Contractor or
subcontractor or hisor her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
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the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of aproperly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) Thefasification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
onthejob. If the Contractor or subcontractor failsto submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprenticeswill be permitted to work at |ess than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person isemployed in his or
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job sitein any craft classification shall not be greater than the
ratio permitted to the Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or  otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not |ess than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in alocality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman'’s hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. |f the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefitslisted on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at |ess than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except asprovided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registeredin a
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program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of traineesto journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at atrainee rate who is not registered and participating in atraining
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed. In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate in the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable programis
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by referencein
this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(8) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards),
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by
appropriate instructions, require, and also a clause requiring subcontractors to include these clausesin any lower tier
subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with all the contract clauses cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the
subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--

Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
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Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by reference in this contract.

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statementsis prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places avail able to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
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Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the noticein conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency al information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance eval uations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of thisclausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of

L abor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or isthreatened with, litigation with a subcontractor or vendor
asaresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer'sidentification number," as used in this clause, means the Federal Social Security number used on the
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employer's quarterly federal tax return, U.S. Treasury Department Form 941.
"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each tradein
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employeesin the covered area. |f the Contractor performs construction
work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goalsin each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at |east as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
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personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and femal e recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each minority and
femal e off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor hasa
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process hasimpeded the Contractor's effortsto
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of thispolicy with all on-site supervisory personnel before initiating construction work at ajob site. A

written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and femal e students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.
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(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate al tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and eval uation at least of all minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensurethat seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring all personnel and employment-related activitiesto ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensurethat all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and womenin
theindustry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes agood-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply isthe Contractor's, and failure of such agroup to fulfill an obligation shall not
be adefense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor isrequired
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may bein violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(1) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.
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() The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so asto achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor failsto comply with the requirements of Executive
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take
action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other arearesidents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (APR 1998)

(a) ) Definitions. As used in this clause--

All employment openings includes all positions except executive and top management, those positions that will be
filled from within the contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days' duration, and part-time employment.

Appropriate office of the State employment service system means the local office of the Federal-State national
system of public employment offices with assigned responsibility to serve the area where the employment opening
isto befilled, including the District of Columbia, Guam, the Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor's organi zation means employment openings for which no
consideration will be given to persons outside the Contractor's organization (including any affiliates, subsidiaries,
and parent companies) and includes any openings that the Contractor proposesto fill from regularly established
“recall” lists. The exception does not apply to a particular opening once an employer decides to consider applicants
outside of its organization.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which occurred between August 5, 1964,
and May 7, 1975, and was discharged or rel eased therefrom with other than a dishonorabl e discharge; or
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(2) Was discharged or released from active duty for a service-connected disability if any part of such active duty was
performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against the individual because the individual is adisabled veteran or aveteran of
the Vietnam era. The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise
treat qualified disabled veterans and veterans of the Vietnam erawithout discrimination based upon their disability
or veterans statusin all employment practices such as--

(i) Employment;

(ii) Upgrading;

(iii) Demotion or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietnam Era Veterans Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at contract award or
occurring during contract performance, at an appropriate office of the State employment service systemin the
locality where the opening occurs. These openings include those occurring at any Contractor facility, including one
not connected with performing this contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also list all their
employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system isrequired at least concurrently
with using any other recruitment source or effort and involves the obligations of placing abonafide job order,
including accepting referrals of veterans and nonveterans. Thislisting does not require hiring any particular job
applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any
requirements of Executive orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
employment service system, in each State where it has establishments, of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
system, it need not advise the State system of subsequent contracts. The Contractor may advise the State system
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to thelisting of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agreesto post employment notices stating (i) the Contractor's obligation under the
law to take affirmative action to employ and advance in employment qualified disabled veterans and veterans of the
Vietnam era, and (ii) the rights of applicants and employees.
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(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. They shall be in aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance
Programs, Department of Labor (Deputy Assistant Secretary), and provided by or through the Contracting Officer.
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of the Act, and is
committed to take affirmative action to employ, and advance in employment, qualified disabled veterans and
veterans of the Vietnam Era.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clausein every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agreesto take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures,

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changesin compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and
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(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
the posted notice so that it might be read by a person in awheelchair). The notices shall bein aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (JAN 1999)

(a) Unlessthe Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the workforce of the
contractor by job category and hiring location; and

(2) Thetotal number of new employees hired during the period covered by the report, and of that total, the number
of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
(a)(1) of thisclause. Contractors may select an ending date: (1) As of the end of any pay period during the period
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the
Employer Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and
veterans of the Vietnam erawho wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the
information will be kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employeeto any adverse treatment; and that the information will be used only in accordance with the
regulations promulgated under 38 U.S.C. 4212.
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(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)
52.223-6 DRUG-FREE WORKPLACE (JAN 1997)
(a) Definitions. Asused in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means afinding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of acontrolled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual™ means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger period is agreed to
inwriting for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30
days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of acontrolled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abusein the workplace;

(ii) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and empl oyee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with acopy of the statement required by
subparagraph (b)(1) of thisclause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, asa
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and
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(i) Notify the employer in writing of the employee's conviction under a criminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of aconviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(ii) Require such employee to satisfactorily participate in adrug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make agood faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if anindividual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing
this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
reguirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)
52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) Thefacility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or
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(5) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, Guam, American Samoa, the United States Virgin |slands, the Northern Mariana lslands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. Asused in this clause--
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--
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(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
none.

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.
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(i) A request based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... .....cccccveviieiiiei cevieeiece e e veesee e
Domestic CONSLrUCtion MAtErial... ....cccceiiiiiiiiiiis e cereeenreeereesree s
Item 2
Foreign construction Material.... ....cccoccveviieiiin e se e e reesee e seens
Domestic CoNSLruCtion Material... ....ccccvvieiiiiies reeiee e eiees cereeerteeereenreeens

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian” means any person who isamember of any Indian tribe, band, group, pueblo or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in

accordance with 25 U.S.C. 1452(c) and any ~"Native" as defined in the Alaska Native Claims Settlement Act (43
U.S.C. 1601).
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"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in
accordance with 25 U.S.C. 1542(c).

"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would
be affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contractor shall useits best effortsto give Indian organizations and I ndian-owned economic enterprises (25
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontractsit awardsto the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise asto its eligibility, unless an

interested party challengesits status or the Contracting Officer hasindependent reason to question that status. In the
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S.
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of

Contracting and Grants Administration, 1849 C Street, NW., MS 2626-M1B, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while achallenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:

(i) The estimated cost of a cost-type contract.

(ii) The target cost of a cost-plus-incentive-fee prime contract.

(iii) Thetarget cost and ceiling price of afixed-price incentive prime contract.

(iv) The price of afirm-fixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will
seek funding in accordance with agency procedures.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)
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(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for al other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptabl e substitute, at |east
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.
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52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date,” as used in this clause, means the date set for bid opening or, if thisis a negotiated contract or a
maodification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by
this contract.

"After-imposed Federal tax," asused in this clause, means any new or increased Federal excise tax or duty, or tax
that was exempted or excluded on the contract date but whose exemption was | ater revoked or reduced during the
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear
astheresult of legislative, judicial, or administrative action taking effect after the contract date. It does not include
social security tax or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social
security or other employment taxes, that would otherwise have been payable on the transactions or property covered
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund
or drawback, asthe result of legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excisetax or duty, except social security or
other employment taxes, that the Contractor isrequired to pay or bear, or does not obtain arefund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(9) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excisetax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and areasonabl e basi s exists to sustain the exemption.

(End of clause)
52.229-5 TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO (APR 1984)

Theterm "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed
by a possession of the United States or by Puerto Rico.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS
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(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49,

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region . Working conditions shall be
considered to be average for determining equi pment rates using the schedul e unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be developed using the formula provided in the schedule. For forward pricing, the schedulein
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, lease-purchase arrangements, and sal e-leaseback
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from
an organization under common control that has an established practice of |easing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Sheet.

(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at ocations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.
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(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that aportion or all of such request constitutes a payment for performance by the Contractor that failsto conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the priceis stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.
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(f) Title, liahility, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g9) Reimbursement for bond premiums. |n making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of aproperly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action” isany
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modificationsissued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond eguivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next avail able payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or aCost Accounting Standards clause, all amounts that become payabl e by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:
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(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from adefault termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payablein connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign itsrights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in section 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office failsto annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request isreceived and there is no disagreement over quantity, quality, or Contractor
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compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of aproper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever islater. If the designated hilling office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided a proper invoiceis received and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.

(xX) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
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request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurswithin the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) Thefollowing periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.
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(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.
(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--
(A) Isowed an interest penalty of $1 or more;
(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of theinvoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such dateis no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty isowed if the amount of the underlying interest penalty islessthan $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.
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(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request isrequired
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of its subcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--
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(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of thisclause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subseguent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of areduction under subdivision (e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Noticeto Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.
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(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next avail able progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clausesincluded in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.
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52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unabl e to release one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database isincorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(ii) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve

System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.
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(g) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date isavalid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In al respects, the requirements of this clause shall apply to the assignee asif it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptabl e to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to EFT information made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)
52.233-1 DISPUTES. (DEC 1998)
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as amatter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike aclaim
relating to that contract, is aclaim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not aclaim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to aclaim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either asto liability or amount or is not acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or

(B) Regardless of the amount claimed, when using -
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(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted asall or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and compl ete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render adecision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receivesthe claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateis later,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receivesthe claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)
52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anotice of protest (asdefined in FAR 33.101) or adetermination that a protest islikely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with itsterms and take
al reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.
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(b) If astop-work order issued under this clause is canceled either before or after afinal decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor assertsits right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, asthe result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction
contract or afixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause
in solicitations and contracts when a fixed-price construction or afixed-price contract for dismantling, demolition, or
removal of improvementsis contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.
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(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar asthis
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, aswell as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articlesincorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, isequal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samplesfor approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subseguent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
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may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for al
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities

(1) at or near thework site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refusesto repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
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authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and material s furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clausein this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays

the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain a clean, neat, and orderly condition satisfactory to the Contracting Officer.
52.236-13 ACCIDENT PREVENTION (NOV 1991)

(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-
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(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refusesto
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scaleto
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
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(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from timeto time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed"”, "required", "ordered", "designated",
"prescribed"”, or words of likeimport are used, it shall be understood that the "direction", "requirement", "order",
"designation"”, or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory”, or words of like import shall mean "approved by," or "acceptableto”, or "satisfactory

to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated”, "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) theinstallation (i.e,, fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor'srisk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissionsin such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve achangein price or in time of performance, a modification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.
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52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor entersinto proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition wasfiled, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of thework is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within areasonabletimeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (¢) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply asto aclaim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay,
or interruption, but not later than the date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) Inthe specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,

interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating
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(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice asrequired. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (OCT
1998)
(a) Definitions.

"Commercial item", as used in this clause, has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiersto
incorporate, commercial items or nondevel opmental items as components of items to be supplied under this contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any FAR provision or
clause, other than those listed below to the extent they are applicable and as may be required to establish the
reasonableness of prices under Part 15, in a subcontract at any tier for commercial items or commercial components:
(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial Vessels (46 U.S.C. 1241)(flow down not
required for subcontracts awarded beginning May 1, 1996).

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.
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52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all

reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures,

(2) Relieve the Contractor of responsibility for damage to or |oss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(9) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work isfound to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work isfound to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.
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52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

() In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conformsto the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, thiswarranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

() If the Contractor failsto remedy any failure, defect, or damage within a reasonabl e time after receipt of notice,
the Government shall have theright to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(9) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(1) Thiswarranty shall not limit the Government's rights under the Inspection and A cceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S. - FLAG COMMERCIAL VESSELS (JUN 2000)
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(a) The Cargo Preference Act of 1954 (46 U.S.C. 1241(b)) requires that Federal departments and agencies shall
transport in privately owned U.S.-flag commercial vessels at |east 50 percent of the gross tonnage of equipment,
materials, or commodities that may be transported in ocean vessels (computed separately for dry bulk carriers, dry
cargo liners, and tankers). Such transportation shall be accomplished when any equipment, materials, or
commodities, located within or outside the United States, that may be transported by ocean vessel are--
(1) Acquired for aU.S. Government agency account;

(2) Furnished to, or for the account of, any foreign nation without provision for reimbursement;

(3) Furnished for the account of aforeign nation in connection with which the United States advances funds or
credits, or guarantees the convertibility of foreign currencies; or

(4) Acquired with advance of funds, loans, or guaranties made by or on behalf of the United States.

(b) The Contractor shall use privately owned U.S.-flag commercial vesselsto ship at least 50 percent of the gross
tonnage involved under this contract (computed separately for dry bulk carriers, dry cargo liners, and tankers)
whenever shipping any equipment, materials, or commaodities under the conditions set forth in paragraph (a) above,
to the extent that such vessels are available at rates that are fair and reasonable for privately owned U.S.-flag
commercial vessels.

(c)(1) The Contractor shall submit one legible copy of arated on-board ocean bill of lading for each shipment to
both (i) the Contracting Officer, and (ii) the Division of National Cargo, Office of Market Development, Maritime
Administration, U.S. Department of Transportation, Washington, DC 20590. Subcontractor bills of lading shall be
submitted through the Prime Contractor.

(2) The Contractor shall furnish these bill of lading copies (i) within 20 working days of the date of loading for
shipments originating in the United States, or (ii) within 30 working days for shipments originating outside the
United States. Each bill of lading copy shall contain the following information:

(A) Sponsoring U.S. Government agency.

(B) Name of vessel.

(C) Vessdl flag of registry.

(D) Date of loading.

(E) Port of loading.

(F) Port of final discharge.

(G) Description of commodity.

(H) Gross weight in pounds and cubic feet if available.

() Tota ocean freight revenuein U.S. dollars.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in all subcontracts or
purchase orders under this contract.

(e) The requirement in paragraph (&) does not apply to--

(1) Cargoes carried in vessels of the Panama Canal Commission or as required or authorized by law or treaty;
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(2) Ocean transportation between foreign countries of supplies purchased with foreign currencies made available, or
derived from funds that are made available, under the Foreign Assistance Act of 1961 (22 U.S.C. 2353); and

(3) Shipments of classified supplies when the classification prohibits the use of non-Government vessels.

(f) Guidance regarding fair and reasonable rates for privately owned U.S.-flag commercial vessels may be obtained
from the Division of National Cargo, Office of Costs and Rates, Maritime Administration, 400 Seventh Street, SW,
Washington, DC 20590, Phone: 202-366-4610.

(End of clause)
52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit val ue engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency'soverall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs,” as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Government costs,” as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings,” as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures rel ating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.
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(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional timeis required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anoticeto
proceed isissued or a contract modification applies aVECP to this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject all or part of any VECP isaunilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savingsis determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or

(ii) 75 percent for cost-reimbursement contracts.
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(2) Payment. Payment of any share due the Contractor for use of aVVECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount cal culated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savingswill not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowabl e development and implementation costs shall include any
subcontractor's allowabl e devel opment and implementation costs clearly resulting from aVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a subcontractor. The
Contractor may choose any arrangement for subcontractor val ue engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract . . ... ..... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limit the
Government's right to use information contained in these dataif it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If aVECP is accepted, the Contractor hereby grantsthe
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms"unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that atermination is in the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to compl ete the continued portion of the contract.
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(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, al right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be
final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Useits best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer alist, certified asto quantity and quality, of termination
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of
thelist, and shall correct thelist, as necessary, before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, atermination settlement proposal may be received and acted on after 1
year or any extension. |f the Contractor failsto submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonabl e allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
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terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting
Officer asfollows, but without duplication of any amounts agreed on under paragraph (f) of this clause:

(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges.

(2) Thetotal of--

(i) The costsincurred in the performance of the work terminated, including initial costs and preparatory expense
allocable thereto, but excluding any costs attributabl e to supplies or services paid or to be paid under subparagraph
(f)(2) of this clause;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall alow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of
loss.

(3) The reasonabl e costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costsincurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so asto
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(i) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (€) or (1),
respectively, and failed to request atime extension, thereis no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(2) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;

(2) Any claim which the Government has against the Contractor under this contract; and
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(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If thetermination is partial, the Contractor may file aproposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costsincurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these paymentswill not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records
and documents available to the Government, at the Contractor's office, at al reasonable times, without any direct
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within
thistime, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damageto the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work isterminated. Thisliability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) Thedelay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,
(ii) acts of the Government in either its sovereign or contractual capacity,
(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,
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(v) floods,
(vi) epidemics,
(vii) quarantine restrictions,
(viii) strikes,
(ix) freight embargoes,
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusabl e, the rights and obligations of the parties will be the same asif the termination had been
issued for the convenience of the Government.
Therights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.
52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

[Insert one or more Internet addresses]

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause)
52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(a) Any datareguired to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional
Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there
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is no change to the name, content, or sequence of the data elements on the form and provided the form carries the
agency form number and edition date.

(c) If the Contractor submits a computer generated version of aform that is different than the required form, then
the rights and obligations of the partieswill be determined based on the content of the required form.

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(@) "Definition. Contracting officer's representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)

(a) Definitions. Asusedinthis clause—

(1) “Arising out of acontract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing acontract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual .

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) Asaconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.
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(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal
penalty of not more than $500,000 if convicted of knowingly—
(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such aperson to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The personinvolved;

(2) The nature of the conviction and resultant sentence or punishment imposed;

(3) Thereasonsfor the requested waiver; and

(4) Anexplanation of why awaiver isin the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing work
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector
General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army
Navy Drive, Washington, DC 22202-2884.

() The Contractor need not comply with paragraph (a) of this clauseif it has established a mechanism, such asa
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)
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252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(@) Unlessthe Government determines that there is acompelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts becauseit is owned or controlled by the government of aterrorist country.

(b) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that isidentified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts becauseit is
owned or controlled by the government of aterrorist country. The notice must include the name of the proposed
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employeein asensitive position," as used in this clause, means an employee who has been granted access to
classified information; or employeesin other positions that the Contractor determinesinvolve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules | and I1, as defined by
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that
Title. Theterm "illegal drugs' does not mean the use of a controlled substance pursuant to a valid prescription or
other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of adrug-free work force.
While this clause defines criteriafor such aprogram, contractors are encouraged to implement alternative
approaches comparableto the criteriain paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasi zing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referralsto treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:
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(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employeesin
sensitive positions. The extent of and criteriafor such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When thereis areasonabl e suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or asafollow-up to counseling or rehabilitation for illegal drug use;

(D) Aspart of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel proceduresto deal with employees who are found to be using
drugsillegally. Contractorsshall not allow any employee to remain on duty or perform in a sensitive position who
isfound to useillegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter,
the Contractor agrees those issues that arein conflict will be a subject of negotiation at the next collective bargaining
session.

(End of clause)

252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT. (MAR
1979)

All designs, drawings, specifications, notes and other works developed in the performance of this contract shall
become the sole property of the Government and may be used on any other design or construction without additional
compensation to the Contractor. The Government shall be considered the "person for whom the work was
prepared” for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design patent
or copyright laws. The Contractor for a period of three (3) years after completion of the project agrees to furnish all
retained works on the request of the Contracting Officer. Unless otherwise provided in this contract, the Contractor
shall have the right to retain copies of all works beyond such period.

252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier.
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252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover al work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles and proceduresin
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.248-7000 PREPARATION OF VALUE ENGINEERING CHANGE PROPOSALS (MAY 1994)

Prepare val ue engineering change proposals, for submission pursuant to the value engineering clause of this
contract, in the format prescribed by the version of MIL-STD-973 in effect on the date of contract award.

(End of clause)



01028/l

Grays Harbor Outer Harbor Maintenance Dredging (FYO01)

Paragraph No.
SC-1

SC-1.1
SC-2
SC-3

SC-4

SC-5
SC-6
SC-7
SC-8

SC-9

SC-10
SC-11
SC-12

SC-13

SC-14
SC-15
SC-16
SC-17
SC-18
SC-19

SC-20

DACW67-01-B-0008

TABLE OF CONTENTS
SPECIAL CLAUSES

Paragraph Title

COMMENCEMENT, PROSECUTION, AND COMPLETION OF
WORK

DELETED - OPTION FOR INCREASED QUANTITY
LIQUIDATED DAMAGES - CONSTRUCTION
DELETED - TIME EXTENSIONS

VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED
ITEMS

PERFORMANCE OF WORK BY THE CONTRACTOR
PHYSICAL DATA

LAYOUT OF WORK

CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

PAYMENT FOR MOBILIZATION AND PREPARATORY WORK,
PAYMENT ITEM NO. 0001

MISPLACED MATERIAL
SIGNAL LIGHTS
PERMITS AND RESPONSIBILITIES

EQUIPMENT OWNERSHIP AND OPERATING EXPENSE
SCHEDULE

SPECIAL SAFETY REQUIREMENTS
INSPECTION

CERF IMPLEMENTATION

CONTINUITY OF WORK

FINAL EXAMINATION AND ACCEPTANCE
SHOALING

DELETED - ACCOMMODATIONS AND MEALS FOR
INSPECTORS

00800-1 R0O001



01028/l
Grays Harbor Outer Harbor Maintenance Dredging (FYO01)

SPECIAL CLAUSES
SECTION 00800

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.212-3). The Contractor shall be required to: (a) commence work under this Contract
within 5 calendar days after the date the Contractor receives the notice to proceed, and shall be
mobilized and ready to commence dredging within Z 10 calendar days after the Contractor
receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire
work ready for use not later than the dates specified below. The time stated for completion shall
include final cleanup of the premises. See Section ENVIRONMENTAL PROTECTION and
Section DREDGING for dredging restrictions and order of dredging.

Work Completion Date

Hopper Dredging (South Reach) 30 June 2001
Hopper Dredging (Outer Cross Over Reach) 31 May 2001
Clamshell Dredging 30 June 2001
SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984) (FAR 52.212-5)

(a) If the Contractor fails to complete the work within the time specified in the Contract,
or any extension, the Contractor shall pay to the Government as liquidated damages the sum of
$ 995.00 for each day of delay. Liguidated damages include Government costs of monitoring
water quality

(b) If the Government terminates the Contractor's right to proceed, the resulting
damage will consist of liquidated damages until such reasonable time as may be required for
final completion of the work together with any increased costs occasioned the Government in
completing the work.

(c) Ifthe Government does not terminate the Contractor's right to proceed, the
resulting damage will consist of liquidated damages until the work is completed or accepted.

SC-3. DELETED

SC-4. VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995-EFARS)
This clause is applicable only to Items No. 0002 and 0003.

(a) Variation from the estimated quantity in the actual work performed under any
second or subsequent sub-item or elimination of all work under such a second or subsequent
sub-item will not be the basis for an adjustment in Contract unit price.

(b) Where the actual quantity of work performed for Items No. 0002 and 0003 is less
than 85 percent of the quantity of the first sub-item listed under such item, the Contractor will be
paid at the contract unit price for that sub-item for the actual quantity of work performed and, in
addition, an equitable adjustment shall be made in accordance with the clause FAR 52.2112-11,
Variation in Estimated Quantities.
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(c) If the quantity of work performed under Items No. 0002 and 0003 exceeds
115 percent or is less than 85 percent of the total estimated quantity of the sub-items under that
item and if such variation causes an increase or a decrease in the time required for performance
of this Contract, the Contract completion time will be adjusted in accordance with the clause
FAR 52.212-11, Variation in Estimated Quantities.

SC-5. PERFORMANCE OF WORK BY THE CONTRACTOR (Jan 1965)

5.1 The Contractor shall perform on the site, and with his own organization, work
equivalent to at least forty percent (40%) of the total amount of the work to be performed under
the contract. If, during the progress of the work hereunder, the Contractor requests a reduction
in such percentage; and the Contracting Officer determines that it would be to the Government's
advantage, the percentage of the work required to be performed by the Contractor may be
reduced; provided, written approval of such reduction is obtained by the Contractor from the
Contracting Officer.

5.2 Unless furnished with the bid, the Contractor shall furnish a written statement to the
Contracting Officer within 30 days after award, listing the items of work which will be performed
with his own forces and the estimated cost of those items.

SC-6. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible for
any interpretation of or conclusion drawn from the data or information by the Contractor.

(@) Physical Conditions: Surveys of the FY 2000 Maintenance Dredging are available
for inspection in Operations Division at Seattle District, U.S. Army Corps of Engineers, 4735
East Marginal Way South, Seattle, Washington. Each offeror should investigate the tidal and
current conditions unique to the Grays Harbor area.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to
the hazards likely to arise from weather conditions. Complete weather records and reports may
be obtained from any National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances, restrictions,
bridge load limits, and other limitations affecting transportation and ingress and egress at the
jobsite. The unavailability of transportation facilities or limitations thereon shall not become a
basis for claims for damages or extension of time for completion of the work.

(d) Condition of Area: Current Channel and disposal site conditions can be obtained
and are available (see Physical Conditions above) in the Seattle District Office, Operations
Division, Navigation and Plant Branch.

(e) Obstruction of Channel: The Government will not undertake to keep the channel
free from vessels or other obstructions, except to the extent of such regulations, if any, as may
be prescribed by the Secretary of the Army, in accordance with the provisions of Section 7 of the
Rivers and Harbors Act approved 8 August 1917. The Contractor will be required to conduct the
work in such manner as to obstruct navigation as little as possible, and in case the Contractor's
plant so obstructs the channel as to make difficult or endanger the passage of vessels, said
plant shall be promptly moved on the approach of any vessel to such an extent as may be
necessary to afford a practicable passage. Upon the completion of the work, the Contractor
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shall promptly remove his plant, including ranges, buoys, piles, and other marks placed by him
under the Contract in navigable waters or on shore.

() Traffic consists of deep-draft ships, small boats, Government hopper dredge, fishing
boats with nets out, and barges under tow. Some interference with dredging operations is to be
expected.

SC-7. LAYOUT OF WORK (1965 APR OCE): The Contractor shall lay out his work from the
Government-established ranges and gages and shall be responsible for all measurements in
connection therewith. See also Section 02482, paragraph 1.6, Layout of Work. The Contractor
shall furnish, at his own expense, all stakes, templates, platforms, equipment, range markers,
and labor as may be required in laying out any part of the work from the ranges and gages
established by the Government. The Contractor will be held responsible for the execution of the
work to such lines and grades as may be established or indicated by the Contracting Officer. It
shall be the responsibility of the Contractor to maintain and preserve all stakes and other marks
established by the Contracting Officer until authorized to remove them. If such marks are
destroyed by the Contractor or through his negligence prior to their authorized removal, they may
be replaced by the Contracting Officer at his discretion. The expense of replacement will be
deducted from any amounts due, or to become due, the Contractor.

SC-8. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-4001
EBS)

(@) The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one
set of specifications in electronic format on a compact disk. The Government will not give the
Contractor any hard copy paper drawings or specifications for any contract resulting from this
solicitation.

(b) The Contractor shall--
(1) check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies; and

(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on
drawings shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such omitted
or misdescribed details of the work, but shall be performed as if fully and correctly set forth and
described in the drawings and specifications.
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(e) The work shall conform to the specifications and the Contract drawings which are shown
in the drawing index at the end of the Special Clauses.

SC-9. MOBILIZATION AND DEMOBILIZATION, PAYMENT ITEM NO. 0001 (DEC 1985) (DOD
FAR SUPP 52.236-7009(b)(2):

(&) All costs connected with the mobilization and demobilization of all of the
Contractor's plant and equipment will be paid for at the contract lump sum price for this item.
Eighty percent (80%) of the lump sum price will be paid to the Contractor upon completion of his
mobilization at the worksite. The remaining twenty percent (20%) will be paid to the Contractor
upon completion of demobilization.

(b) In the event the Contracting Officer considers that the amount in this item (80%)
which represents mobilization and (20%) which represents demobilization, does not bear a
reasonable relation to the cost of the work in this contract, the Contracting Officer may require
the Contractor to produce cost data to justify this portion of the bid. Failure to justify such price
to the satisfaction of the Contracting officer will result in payment of actual mobilization costs, as
determined by the Contracting Officer at the completion of mobilization, and actual
demobilization costs, as determined by the Contracting Officer at the completion of
demobilization, and payment of
the remainder of this item in the final payment under this Contract. The determination of the
Contracting Officer is not subject to appeal.

SC-10. MISPLACED MATERIAL (JAN 1965) (DOD FAR SUPP 52.236-7006) Should the
Contractor during the progress of the work, lose, dump, throw overboard, sink, or misplace any
material, plant, machinery, or appliance, which in the opinion of the Contracting Officer may be
dangerous to or obstruct navigation, the Contractor shall recover and remove the same with the
utmost dispatch. The Contractor shall give immediate notice, with description and location of
such obstructions, to the Contracting Officer or inspector, and when required shall mark or buoy
such obstructions until the same are removed. Should he refuse, neglect, or delay compliance
with the above requirements, such obstructions may be removed by the Contracting Officer, and
the cost of such removal may be deducted from any money due or to become due to the
Contractor, or may be recovered under his bond. The liability of the Contractor of the removal of
a vessel wrecked or sunk without fault or negligence shall be limited to that provided in Sections
15, 19 and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et seq.).

SC-11. SIGNAL LIGHTS (1965 JAN): The Contractor shall display signal lights and conduct
its operations in accordance with the General Regulations of the Department of the Army and of
the Coast Guard governing lights and day signals to be displayed by towing vessels with tows on
which no signals can be displayed; vessels working on wrecks, dredges, and vessels engaged
in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on
dredge pipe lines, and day signals to be displayed by vessels of more than 65 feet in length
moored or anchored in a fairway or channel, and the passing by other vessels of floating plant
working in navigable channels, as set forth in Commandant U.S. Coast Guard Instruction
M16672.2, Navigation Rules: International-Inland (COMDTINST M16672.2), of 33 CFR 81
Appendix A (International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable.

SC-12. PERMITS AND RESPONSIBILITIES (1984 APR OCE): The Government has
obtained the following permits/licenses related to the construction of this project:

Washington State Water Quality Certification (Department of Ecology)
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It will be the responsibility of the Contractor to obtain all other permits/licenses required for this
project as required under the Contract Clauses paragraph entitle PERMITS AND
RESPONSBILITIES.

SC-13. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE: (1985 JAN
HQ USACE):

(&) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based upon actual cost data when the Government can determine both ownership and operating
costs for each piece of equipment or equipment groups of similar serial and series from the
contractor's accounting records. When both ownership and operating costs cannot be
determined from the contractor's accounting records, equipment costs shall be based upon the
applicable provisions of EP 1110-1-8, "Construction Equipment Ownership and Operating
Expense Schedule,” Region VIII. Working conditions shall be considered to be average for
determining equipment rates using the schedule unless specified otherwise by the contracting
officer. For equipment not included in the schedule, rates for comparable pieces of equipment
may be used or a rate may be developed using the formula provided in the schedule. For
forward pricing, the schedule in effect at the time of negotiation shall apply. For retrospective
pricing, the schedule in effect at the time the work was performed shall apply.

(b) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii)
and FAR 31.205-36 substantiated by certified copies of paid invoices. Rates for equipment
rented from an organization under common control, lease-purchase or sale-leaseback
arrangements will be determined using the schedule except that rental costs leased from an
organization under common control that has an established practice of leasing the same or
similar equipment to unaffiliated lessees are allowable. Cost for major repairs and overhaul are
unallowable.

(c) When actual equipment costs are proposed and the total amount of the pricing
action is over $25,000, cost or pricing data shall be submitted on Standard Form 1411, "Contract
Pricing Proposal Cover Sheet." By submitting cost or pricing data, the contractor grants to the
contracting officer or an authorized representative the right to examine those books, records,
documents and other supporting data that will permit evaluation of the proposed equipment
costs. After price agreement the contractor shall certify that the equipment costs or pricing data
submitted are accurate, complete and current.

SC-14. SPECIAL SAFETY REQUIREMENTS: The Contractor shall comply with the
requirements of the Safety and Health Requirements Manual EM 385-1-1, dated 3 September
1996.

SC-15. INSPECTION (1965 APR OCE): The inspectors will direct the maintenance of the
gauges, ranges, location marks, and limit marks in proper order and position, but the presence
of the inspector shall not relieve the Contractor of responsibility for the proper execution of the
work in accordance with the specifications. The Contractor will be required:

(a) To furnish, on the request of the Contracting Officer or any inspector, the use of
such boats, boatmen, laborers, and material forming a part of the ordinary and usual equipment
and crew of the dredging plant as may be reasonably necessary in inspecting and supervising
the work. However, the Contractor will not be required to furnish such facilities for the surveys,
prescribed in the clause entitled "Final Examination and Acceptance."”
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(b) To furnish, on the request of the Contracting Officer or any inspector, suitable
transportation from all points on shore designated by the Contracting Officer to and from the
various pieces of plant and to and from the dumping grounds. Should the Contractor refuse,
neglect, or delay compliance with these requirements, the specific facilities may be furnished
and maintained by the Contracting Officer, and the cost thereof will be deducted from any
amounts due, or to become due, the Contractor.

SC-16. CERF IMPLEMENTATION (83 Jun 1 OCE): If the work specified in this contract is
performed by a hopper dredge(s), the owner must have an active Basic Ordering Agreement
(BOA) for the hopper dredge(s) on file with the Corps. The Contractor shall be obligated to make
the hopper dredge(s) available to serve in the Corps of Engineers Reserve Fleet (CERF) at any
time that the hopper dredge(s) is performing work under this contract. When the Contracting
Officer is notified of the decision to activate this dredge(s) into the CERF, he shall take
appropriate action to release the dredge(s). He may then extend or terminate the contract to
implement whichever action is in the best interest of the Government. The CERF Contractor
shall also be subject to the following conditions:

(@) The Director of Civil Works may require the Contractor to perform emergency
dredging at another CONUS (48 contiguous states) site for a period of time equal to the
remaining time under this contract at the date of notification plus up to ninety (90) days at the
previously negotiated rate which appears on the schedule of prices in the BOA.

(b) The Chief of Engineers may require the Contractor to perform emergency dredging
at an OCONUS (Outside CONUS which includes Alaska, Hawaii, Puerto Rico, the Virgin Islands,
or U.S. Trust Territories) site for a period of time equal to the time remaining under this contract
at the date of notification plus up to one hundred eighty (180) days at the negotiated rate which
appears on the schedule of prices in the BOA.

(c) The CERF shall be activated by the Chief of Engineers or the Director of Civil
Works; then the Ordering Contracting Officer will notify the Contractor. From the time of
notification, the selected hopper dredge(s) must depart for the emergency assignment within
seventy-two (72) hours for CONUS or ten (10) days for OCONUS assignments.

(d) A confirming delivery order will be issued pursuant to the Basic Ordering Agreement
(BOA) by the Ordering Contracting Officer. Such delivery order shall utilize the schedule or
rates in the BOA for the specific hopper dredges(s).

(e) If during the time period specified in a, b, or ¢, above, a CERF vessel(s) is still
required, the contract performance may be continued for additional time by mutual agreement.

SC-17. CONTINUITY OF WORK (1965 APR OCE): No payment will be made for work done
in any area designated by the Contracting Officer until the full depth required under the Contract
is secured in the whole of such area, unless prevented by ledge rock, nor will payment be made
for excavation in any area not adjacent to, and in prolongation of, areas where full depth has
been secured except by decision of the Contracting Officer. Should any such nonadjacent area
be excavated to full depth during the operations carried on under the Contract, payment for all
work therein may be deferred until the required depth has been made in the area intervening.
The Contractor may be required to suspend dredging at any time when, for any reason, the
gauges or ranges cannot be seen or properly followed.
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SC-18. FINAL EXAMINATION AND ACCEPTANCE (1965 APR OCE):

(&) As soon as practicable after the completion of the entire work or any section thereof
(if the work is divided into sections) as in the opinion of the Contracting Officer will not be subject
to damage by further operations under the Contract, such work will be thoroughly examined at
the cost and expense of the Government by sounding or by sweeping, or both, as determined by
the Contracting Officer. Should any shoals, lumps, or other lack of Contract depth be disclosed
by this examination, the Contractor will be required to remove same by dragging the bottom or by
dredging at the Contract rate for dredging, but if the bottom is soft and the shoal areas are small
and form no material obstruction to navigation, the removal of such shoal may be waived by the
discretion of the Contracting Officer. The Contractor or his authorized representative will be
notified when soundings and/or sweepings are to be made and will be permitted to accompany
the survey party. When the area is found in a satisfactory condition, it will be accepted finally.
Should more than two soundings or sweeping operations over an area by the Government be
necessary by reason of work for the removal of shoals disclosed at a prior sounding or
sweeping, the cost of such third and any subsequent sounding or sweeping operations will be
charged against the Contractor at the rate of $1630 per day for each day in which the
Government plant is engaged in sounding or sweeping and/or is enroute to or from the site or
held at or near the said site for such operations.

(b) Final acceptance of the whole or a part of the work and the deductions or
corrections of deductions made thereon will not be reopened after having once been made,
except on evidence of collusion, fraud, or obvious error, and the acceptance of a completed
section shall not change the time of payment of the retained percentages of the whole or part of
the work.

SC-19. SHOALING (1965 APR OCE): If, before the Contract is completed, shoaling occurs
in any section previously accepted, including shoaling in the finished channel, because of the
natural lowering of the side slopes, redredging at Contract price, within the limit of available
funds, may be done if agreeable to both the Contractor and the Contracting Officer.

SC-20. DELETED
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INDEX OF DRAWINGS

FILE SHEET PLATE REVISION
NUMBER NO. NO. TITLE NUMBER DATE
Grays Harbor Navigational Channel
Outer Harbor Maintenance
Dredging, FY 2001
Grays Harbor, Washington
E-5-1-107 1 G-1 Title, Vicinity Map and 01MAR30
Drawing Index
2 G-2 General Plan 01MAR30
3 0-2 Entrance Channel, Pt. Chehalis 01MAR30
Reach and South Reach
4 0-3 South Reach, Cross-Over 01MAR30

Channel, and North Channel

CONDITION SURVEYS

Condition surveys indicated below are available in the District Office and may be requested by
potential bidders or viewed in the District Office. POC: Mark Howard, Project Manager, phone

(206) 764-3455.

FILE

NUMBER TITLE/STATIONS DATE

E-5-11-183 Entrance/Pt. Chehalis Channel 01MARZ20
Condition 12, 15 Feb 2001
STA 360+00 to STA 462+00 (Sheet 2 of 2)

E-5-13-292 South Reach/Cross Over Channel
Condition 25 Jan 2001 01MAR30
STA 708+00 to STA 762+00 (Sheet 2 of 5)

E-5-13-292 Cross Over Channel 01MAR30
Condition 24, 25 Jan 2001
STA 755+00 to STA 807+00 (Sheet 3 of 5)

E-5-13-292 Cross Over Channel 01MAR30
Condition 22, 24 Jan 2001
STA 803+00 to STA 855+00 (Sheet 4 of 5)

E-5-13-292 Crossover/North Channel 01MAR30
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Condition 22 Jan 2001
Sta. 856+00 to Sta. 863+00 (Sheet 5 of 5)
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FILE

NUMBER TITLE/STATIONS DATE

E-5-15-87 Pt. Chehalis/South Reach 01MAR30
Condition 5 Feb 2001
Sta. 488+00 to Sta. 514+00 (Sheet 2 of 6)

E-5-15-87 South Reach 01MAR30
Condition 5 Feb 2001
Sta. 495+00 to Sta. 556+00 (Sheet 3 of 6)

E-5-15-87 South Reach 01MAR30
Condition 5 Feb 2001
Sta. 555+00 to Sta. 615+00 (Sheet 4 of 6)

E-5-15-87 South Reach 01MAR30
Condition 25 Jan, 5 Feb 2001
Sta. 604+00 to Sta. 667+00 (Sheet 5 of 6)

E-5-15-87 South Reach/Cross Over Channel 01MAR30
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Condition 25, 31 Jan 2001
Sta. 664+00 to Sta. 736+00 (Sheet 6 of 6)

END OF SECTION
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FILE

NUMBER TITLE/STATIONS DATE

E-5-15-87 Pt. Chehalis/South Reach 01MAR30
Condition 5 Feb 2001
Sta. 488+00 to Sta. 514+00 (Sheet 2 of 6)

E-5-15-87 South Reach 01MAR30
Condition 5 Feb 2001
Sta. 495+00 to Sta. 556+00 (Sheet 3 of 6)

E-5-15-87 South Reach 01MAR30
Condition 5 Feb 2001
Sta. 555+00 to Sta. 615+00 (Sheet 4 of 6)

E-5-15-87 South Reach 01MAR30
Condition 25 Jan, 5 Feb 2001
Sta. 604+00 to Sta. 667+00 (Sheet 5 of 6)

E-5-15-87 South Reach/Cross Over Channel 01MAR30

DACW67-01-B-0008

Condition 25, 31 Jan 2001
Sta. 664+00 to Sta. 736+00 (Sheet 6 of 6)

END OF SECTION
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01028/l

DESIGN AUTHENTICATION

Outer Harbor Maintenance Dredging FY01,
Grays Harbor, Wa.

Signatures affixed below indicate the drawings and specifications included in this

solicitation were prepared, reviewed and certified in accordance with Department of
Army Engineer Regulation.

Mark Howard
Project Manager
Operations Division

Robert Patry
Chief, Navigation Sectign
Operations Division

Dennis A Fischer, P.E.
Civil Engineer, Washington
Chief, Civil and Soils Section

S Wiy~

John acleje i
Actirig Chlef Design Branch

(il

Brlan R. Applebury P.E.
Civil Engineer, Washington
Chief, Operations Division

This project was designed by the U.S. Army Corps of Engineers, Seattle District. The
initials and/or signatures and registration designations of individuals appearing on these
project documents are within the scope of their employment as required by ER 1110-1-
8152, ENGINEERING AND DESIGN PROFESSIONAL REGISTRATION.

DA-1
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GENERAL DECISION

1. GENERAL DECISION No. WA010001 is to be used for Clam Shell Dredging.

2. GENERAL DECISION No. WA010012 isto be used for Hopper Dredging.

DACWG67-01-B-0008 1
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General Decision Number WA010001

Ceneral Decision Nunmber WA010001
Super seded CGeneral Decision No. WA000001

State: Washi ngton

Constructi on Type:
DREDG NG

HEAVY

H GHVWAY

County(ies):
STATEW DE

HEAVY AND Hl GHWAY AND DREDG NG CONSTRUCTI ON PRQIECTS
(Excludes D.O E. Hanford Site in Benton and Franklin Counti es)

Modi fi cati on Nunber Publ i cati on Date
03/ 02/ 2001
03/ 09/ 2001
03/ 16/ 2001
03/ 30/ 2001
04/ 06/ 2001
05/ 11/ 2001

abrhwNEFO

COUNTY(i es):
STATEW DE

CARPO0O01W 06/ 01/ 2000
Rat es Fri nges
COLUMBI A RI VER AREA - ADAMS, BENTON, COLUMBI A, DOUGLAS (EAST OF
THE 120TH MERI DI AN), FERRY, FRANKLI N, GRANT, OKANOGAN ( EAST OF
THE 120TH MERI DI AN) AND WALLA WALLA COUNTI ES

CARPENTERS:
GROUP 1: 22.83 5.70
GROUP 2: 23.94 5.70
GROUP 3: 23.10 5.70
GROUP 4: 22.83 5.70
GROUP 5: 56. 60 5.70
GROUP 6: 26. 97 5.70

SPOKANE AREA: ASOTI N, GARFI ELD, LI NCOLN, PEND OREI LLE, SPOKANE,
STEVENS AND WHI TMAN COUNTI ES

CARPENTERS:
GROUP 1: 22.16 5.70
GROUP 2: 23. 26 5.70
GROUP 3: 22.42 5.70
GROUP 4: 22.16 5.70
GROUP 5: 54. 93 5.70

DACWG67-01-B-0008 WAO010001-1 R0O001



GROUP 6: 26. 25 5.70
CARPENTERS CLASSI FI CATI ONS

GROUP 1: Carpenter; Burner-\Welder; Rigger and Signaler
Insulators (all types), Acoustical, Drywall and Metal Studs,
Metal Panel s and Partitions; Floor Layer, Sander, Finisher and
Astro Turf; Layout Carpenters; Form Buil der; Rough Franer;

Qut side or Inside Finisher, including doors, w ndows, and jans;
Sawfil er; Shingler (wood, conposition) Solar, Fiberglass,

Al um numor Metal; Scaffold Erecting and Disnmantling; Stationary
Saw O f Bearer; Wre, Wod and Metal Lather Applicator

GROUP 2: MIlwight, nmachine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
pl acing collars, setting, welding, or creosote treated materi al
on all piling

GROUP 4: Bridge, dock and wharf carpenters

GROUP 5: Divers

GROUP 6: Divers Tender

DEPTH PAYY FOR DI VERS:
Each foot over 50-100 feet $1. 00
Each foot over 100-175 feet 2.25
Each foot over 175-250 feet 5.50

HAZMAT PRQIECTS

Anyone wor ki ng on a HAZMAT job (task), where HAZMAT certification
is required, shall be conpensated at a premium in addition to
the classification working in as foll ows:

LEVEL D + $.25 per hour - This is the | owest |level of protection
No respirator is used and skin protection is mninal

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses sane respirator protection as
Level A, Supplied air line is provided in conjunction with a
chem cal "splash suit”.

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsul ated suit with a sel f-contained breathing apparatus or a
supplied air line.

CARPO0030 12/01/2000
Rat es Fri nges
SOUTHWEST WASHI NGTON: CLARK, COALI TZ, KLICKI TAT, LEWS
(Piledriver only), PACIFIC (South of a straight |line nmade by
extendi ng the north boundary |ine of Wahki akum County west to
Wl apa Bay to the Pacific Ocean), SKAMANI A AND WAHKI AKUM
COUNTI ES and | NCLUDES THE ENTI RE PENI NSULA WEST OF W LLAPA BAY

SEE ZONE DESCRI PTI ON FOR CI TI ES BASE PO NTS

DACWG67-01-B-0008 WAO010001-2
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ZONE 1:

CARPENTERS; ACQUSTI CAL 26. 03 7.49
DRYWAL L 26. 03 7.49
FLOOR LAYERS & FLOOR FI NI SHERS

(the laying of all hardwood fl oors

nail ed and mastic set, parquet and

wood-type tiles, and bl ock floors,

t he sandi ng and finishing of floors,

the preparation of old and new

floors when the materials nmentioned

above are to be installed); |NSULATORS

(fiberglass and simlar irritating

materils 26. 18 7.49
M LLWRI GHTS 26. 53 7.49
Pl LEDRI VERS 26. 53 7.49
DI VERS 61. 83 7.49
DI VERS TENDERS 28. 47 7.49

DEPTH PAY

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
100 TO 150 FEET  1.50 PER FOOT OVER 100 FEET
150 TO 200 FEET 2. 00 PER FOOT OVER 150 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPO NTS: ASTORI A, LONGVI EW PORTLAND, THE DALLES,

AND VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowitz, Wahki akum and Pacific shall be from Longvi ew
Local #1707 and mi | eage shall be conmputed fromthat point.)

ZONE 1: Projects located within 30 mles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located nore than 30 miles and | ess than 40
mles of the respective city of the above nentioned
cities

ZONE 3: Projects located nore than 40 nmiles and | ess than 50
mles of the respective city of the above nentioned
cities

ZONE 4: Projects located nore than 50 nmiles and | ess than 60
mles of the respective city of the above nentioned
cities.

ZONE 5: Projects located nore than 60 miles and | ess than 70
mles of the respective city of the above nentioned
cities

ZONE 6: Projects located nore than 70 miles of the respected
city of the above mentioned cities

CARPO770D 12/01/2000
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PACI FIC (North of a straight

Rat es
WESTERN WASHI NGTON: CLALLAM GRAYS HARBCR,
KING KITSAP, LEWS (excludes piledrivers only), MASON,

Fri nges
| SLAND, JEFFERSCN,

line made by extending the north
boundary |ine of Wahki akum County west to the Pacific Ccean),

Pl ERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND WHATCOM

COUNTI ES

CARPENTERS AND DRYWALL APPLI CATORS

CARPENTERS ON CREGCSOTE MATERI AL

SAWFI LERS, STATI ONARY POVNER SAW
OPERATORS, FLOOR FI NI SHER, FLOOR
LAYER, SH NGLER, FLOOR SANDER
OPERATOR AND CPERATORS OF OTHER

STATI ONARY WOCD WORKI NG

TOCOLS

M LLWRI GHT AND MACHI NE ERECTORS

ACQOUSTI CAL WOKRERS
Pl LEDRI VER, DRI VI NG PULLI
CUTTI NG, PLACI NG COLLARS,

NG

SETTI NG WVELDI NG OR CRESCTE
TREATED MATERI AL, ALL PI LI NG

Pl LEDRI VER, BRI DGE DOCK &
WHARF CARPENTERS

Dl VERS

DI VERS TENDER

26.
26.

26.
27.
26.

26.

26.
65.
29.

66
76

79
66
82

86

66
81
28

(el erle)]

.62
.62

.62
.62
.62

.62
6.62
6.

6.62

62

(HOURLY ZONE PAY APPLI CABLE TO ALL CLASSI FI CATI ONS EXCEPT

M LLWRI GHT AND PI LEDRI VER)

Hourly Zone Pay shall be paid on jobs |ocated outside
of the free zone computed fromthe city center of the

following listed cities:

Seattle d ynpi a
Aubur n Brenerton

Rent on She

ton

Aber deen- Hoqui am Tacoma
El | ensburg Everett

Centralia
Chel an Pt .

Zone Pay
O -25 radius mles
25-35 radius mles
35-45 radius mles
45-55 radius mles
Over 55 radius mles

Mount Ver non

Townsend

Free
$1. 00/ hour
$1. 15/ hour
$1. 35/ hour
$1. 55/ hour

Bel I i ngham

Anacortes
Yaki ma
Wenat chee

Port Angel es
Sunnysi de

(HOURLY ZONE PAY - M LLWRI GHT AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conmputed from Seattle Union
and Everett City center

Hal |, Tacoma City center,

Zone Pay
DACW67-01-B-0008
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0O -25 radius mles
25-45 radius mles
Over 45 radius mles

CENTRAL WASHI NGTON: CHELAN, DOUGLAS (WEST OF THE 120TH MERI DI AN),
KI TTI TAS, OKANOGAN (VEST OF THE 120TH MERI DI AN) AND YAKI MA

COUNTI ES

Free
$ . 70/ hour
$1. 50/ hour

CARPENTERS AND DRYWALL APPLI CATORS
CARPENTERS ON CREGCSOTED NMATERI AL
SAWFI LERS, STATI ONARY POWNER S37
OPERATORS, FLOOR FI NI SHER,

FLOOR LAYER, SHI NGLERS, FLOOR

SANDER OPERATCRS

M LLWRI GHT AND MACHI NE ERECTORS

Pl LEDRI VER, DRI VI NG PULLI
CUTTI NG, PLACI NG COLLARS,

NG

SETTI NG WVELDI NG OR CRESCTE
TREATED MATERI AL, ALL PI LI NG
Pl LEDRI VER, BRI DGE DOCK AND

WHARF CARPENTERS
Dl VERS
DI VERS TENDER

20.
20.

20.
27.

26.

26.
65.
29.

62
72

75
13

33

13
81
28

(el erNe)]

.62
.62

.62
.62

.62

.62
.62
.62

(HOURLY ZONE PAY APPLI CABLE TO ALL CLASSI FI CATI ONS EXCEPT
M LLWRI GHT AND PI LEDRI VER)

Hourly Zone Pay shall be paid on jobs |ocated outside

of the free zone computed fromthe city center of the

following listed cities:

Seattl e

A ynpi a

Aubur n Brenerton

Rent on She

ton

Aber deen- Hoqui am Tacoma
El | ensburg Everett

Centralia
Chel an Pt .

Zone Pay
O -25 radius mles
25-35 radius mles
35-45 radius mles
45-55 radius mles
Over 55 radius mles

(HOURLY ZONE PAY - M LLWRI GHT AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conmputed from Seattle Union
and Everett City center

Hal |, Tacoma City center,

Zone Pay
O -25 radius mles
25-45 radius mles

DACWG67-01-B-0008

Mount Ver non

Townsend

Free
$1. 00/ hour
$1. 15/ hour
$1. 35/ hour
$1. 55/ hour

Free
$ . 70/ hour
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Over 45 radius niles $1. 50/ hour

ELECO046A 06/ 05/ 2000

Fri nges

3%8. 41
3%8. 41

Fri nges

3%10. 25

Rat es
CALLAM JEFFERSQON, KI NG AND Kl TSAP COUNTI ES
ELECTRI Cl ANS 30.50
CABLE SPLI CERS 33.55

ELECO048C 01/01/ 2001

Rat es
CLARK, KLI CKI TAT AND SKAMANI A COUNTI ES
ELECTRI Cl ANS 29. 45
CABLE SPLI CERS 29.70

3%10. 25

ELECO073A 01/01/2001

Fri nges

3%8. 98

Rat es
ADAVS, FERRY, LINCOLN, PEND OREI LLE, SPOKANE, STEVENS, WH TMVAN
COUNTI ES
ELECTRI Cl ANS 23. 22
CABLE SPLI CERS 23.62

3%8. 98

ELECO076B 01/01/ 2000

Fri nges

8.47+3%

Rat es
GRAYS HARBOR, LEW S, NMASON, PACIFIC, PlIERCE, AND THURSTON
COUNTI ES
ELECTRI Cl ANS 26. 20
CABLE SPLI CERS 28. 82

ELECO077C 02/ 01/ 2000

8.47+3%

Fri nges
. 875%6.

. 875%+6.
875%5.
875%5.
875%5.
. 875%5.

Rat es
LI NE CONSTRUCTI ON:
CABLE SPLI CERS 29.41
LI NEMEN, POLE SPRAYERS
HEAVY LI NE EQUI PMENT NMAN 26.52
LI NE EQUI PMENT MEN 22.86
POANDERMEN, JACKHAMVERIVEN 19. 95
GROUNDIVEN 18. 74
TREE TRI MVER 20. 57
ELECO112E 12/ 01/2000
Rat es

Fri nges

ASOTI N, BENTON, CCLUMBI A, FRANKLIN, GARFI ELD, KITTITAS

WALLA WALLA, YAKI MA COUNTI ES

DACWG67-01-B-0008 WAO010001-6
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ELECTRI Cl ANS 27.75 3%6. 93
CABLE SPLI CERS 29.14 3%6. 93

ELEC0191C 08/ 31/ 2000

Rat es Fri nges
| SLAND, SAN JUAN, SNOHOM SH, SKAG T AND WHATCOM COUNTI ES
ELECTRI Cl ANS 28.21 3%+7. 23
CABLE SPLI CERS 31.03 3%+7. 23

ELEC0191D 12/01/2000

Rat es Fri nges
CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTI ES
ELECTRI Cl ANS 25. 66 3%+7. 53
CABLE SPLI CERS 28.23 3%+7. 53

ELEC0970A 12/01/ 2000

Rat es Fri nges
CONLI TZ AND WAHKI AKUM COUNTI ES
ELECTRI Cl ANS 26. 80 7.50+3%
CABLE SPLI CERS 29. 48 7.50+3%
ENG 0302E 06/ 01/ 2000
Rat es Fri nges

CHELAN (WEST OF THE 120TH MERI DI AN), CLALLAM DQUGLAS (VEST OF

THE 120TH MERI DI AN), GRAYS HARBOR, | SLAND, JEFFERSON, KI NG

KI TSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERI DI AN),
SAN JUAN, SKAG T, SNOHOM SH, WHATCOM AND YAKI MA (WEST OF THE
120TH MERI DI AN) COUNTI ES

PRQIECTS
CATEGORY A PRQJECTS (excludes Category B projects, as show
bel ow)
PONER EQUI PMENT OPERATORS:
Zone 1 (0-25 radius mles):

GROUP 1AAA 28. 56 7.88
GROUP 1AA 28. 06 7.88
GROUP 1A 27.56 7.88
GROUP 1 27.06 7.88
GROUP 2 26. 62 7.88
GROUP 3 26. 26 7.88
GROUP 4 24.16 7.88

Zone 2 (26-45 radius nmles) - Add $ .70 to Zone 1 rates
Zone 3 (Over 45 radius mles) - Add $1.00 to Zone 1 rates

BASEPO NTS: Bel I i ngham Munt Vernon, Kent, Port Angel es, Port
Townsend, Aberdeen, Shelton, Brenerton, Wnatchee, Yakinsg,

DACWG67-01-B-0008 WAO010001-7
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Seattl e, Everett
POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons or 300 ft. of boom (including
job with attachnents)

GROUP 1AA - Cranes - 200 tons to 300 tons or 250 ft. of boom
(including jib and attachnents); Tower crane over 175 ft. in
hei ght, base to boom

GROUP 1A - Cranes - 100 tons thru 199 tons or 150' of boom
(including jib with attachnents); Crane-overhead, bridge type,
100 tons and over; Tower crane up to 175 ft. in height base to
boom Loader-overhead, 8 yards and over; Shovel, excavator,
backhoes-6 yards and over with attachnents

GROUP 1 - Cabl eway; Cranes-45 tons thru 99 tons, under 150 ft.

of boom (including jib with attachnments); Crane-overhead, bridge
type, 45 tons thru 99 tons; Shovel, excavator, backhoes over 3
yards and under 6 yards; Hard tail end dunp articul ating off-road
equi prent 45 yards and over; Loader-overhead, 6 yards to, but not
i ncluding 8 yards; Micking machine, nole, tunnel, drill and/or
shield; Quad 9, HD 41, d-10; Renote control operator on rubber
tired earth nmovi ng equi pnent; Rollagon; Scrapers-self-propelled-
45 yards and over; Slipform pavers; Transporters, all track or
truck type

GROUP 2 - Barrier machine (zipper); Barch Plant opeator-
concrete; Bunp cutter; Cranes-20 tons thru 44 tons with
attachnments; Cranes-overheads, bridge type-20 tons through 44
tons; Chipper; Concrete punp-truck nmount with boom attachnent;

Crusher; Deck Engi neer/Deck Wnches (power); Drilling machine;
Excavat or, shovel backhoe-3 yards and under; Finishing machi ne
Bi dwel |, Gamaco and sim | ar equipnent; Guardrail punch;

Hori zontal /directional drill operator; Loaders, overhead under 6
yds.; Loaders-plant feed; Loconotives-all; Mechanics-all;

M xers-asphalt plant; Mtor patrol graders-finishing; Pildriver
(other than crane nount); Roto-mill, roto-grinder; Screednan,
Spreader, Topsi de Qperat or-Bl aw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Geen; Scraper-self-propelled, hard tail end
dunp, articulating off-road equi pnent-under 45 yards; Subgrader
trimrer; Tractors, backhoes-over 75 hp; Transfer material service
machi ne-shuttl e buggy, bl ow knox, roadtec; Truck crane

oi ler/driver-100 tons and over; Truck nount portable conveyor; Yo
Yo Pay Dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;

Cranes-A-frane over 10 tons; Drill oilers-auger type, truck or
crane nmount; Dozers D9 and under; Forklifts-3000 | bs and over
with attachnments; horizontal/directional drill |ocator; Qutside

hoi sts-(el evators and manlifts), air tuggers, strao tower bucket
el evators; Hydralifts/boomtruck-over 10 tons; Loader-elevating
type belt; Mtor Patrol G ader-non-finishing; Plant Ol er-

DACWG67-01-B-0008 WAO010001-8
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asphalt, crusher; Punps-concrete; Roller, plant mx or multi-lift
mat eri al s; Saws-concrete; Scrapers-concrete and carryall; Service
engi neer s-equi pnent; Trenchi ng machi nes; Truck crane oiler/
driver-under 100 tons Tractors, backhoes-under 75 hp

GROUP 4 - Assistant Engi neer; Bobcat; Broons; Conpressor;
Concrete Finish Machine-1laser screed; Cranes-A-frane-10 tons and
under; Elevator and nmanlift-permanent and shaft type;
Forklifts-under 3000 Ibs. with attachnments; G adechecker,
st akehop; Hydralifts, boomtrucks-10 tons and under; Q|
distributors, blower distribution and nul ch seedi ng
operat or; Pavenent breaker; Post Hol e Di gger-nechanical; Power
Pl ant; Punps-water; Rigger and Bell man; Roller-other than plant
m x; \Wheel Tractors, farmall type; Shot crete/gunite equi pment
oper at or

CATEGORY B PRQJIECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the followi ng projects. Reduced rates may be paid
on the foll ow ng:

1. Projects involving work on structures such as buil di ngs
and structures whose total value is less than $1.5 million
excl udi ng nmechanical, electrical, and utility portions of the
contract.
2. Projects of less than $1 million where no building is
i nvol ved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docks, wharfs, etc.) less than $150, 000.

WORK PERFORMED ON HYDRAULI C DREDCES:
Total Project Cost $300,000 and over

GROUP 1 25.80 7.88
GROUP 2 25.90 7.88
GROUP 3 26. 24 7.88
GROUP 4 26. 29 7.88
GROUP 5 27.68 7.88
GROUP 6 25.80 7.88
GROUP Assi stant ©Mate (Deckhand)

1
GROUP 2: Gler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Punp); Mates and Boat nen
GROUP 4: Craneman, Engi neer Wl der
GROUP 5: Leverman, Hydraulic
GROUP 6: Mai ntenance

Total Project cost under $300, 000

GROUP 1 24.51 7.88
GROUP 2 24.61 7.88
GROUP 3 24.93 7.88
GROUP 4 24.98 7.88
GROUP 5 26. 30 7.88
GROUP 6 24.51 7.88

GROUP 1: Assistant Mate (Deckhand)
DACW67-01-B-0008 WA010001-9
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GROUP 2: Gler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam
or Booster Punp); Mates and Boat nen

GROUP 4: Craneman, Engi neer Wl der

GROUP 5: Leverman, Hydraulic

GROUP 6: Mai ntenance

HEAVY WAGE RATES ( CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HOE
AND DI PPER, SHOVELS AND SHOVEL ATTACHVENTS, CRANES AND
BULLDQOZERS.

HANDLI NG OF HAZAARDOUS WASTE MATERI ALS: Personnel in all craft
classifications subject to working inside a federally desi gnated
hazardous perineter shall be eligible for conpensation in
accordance with the followi ng group schedule relative to the
| evel of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H 1 Base wage rate when on a hazardous waste site when not

outfitted with protective clothing

H2 Cass "C'" Suit - Base wage rate plus $.25 per hour.

H 3 Cass "B" Suit - Base wage rate plus $.50 per hour.

H4 Cass "A" Suit - Base wage rate plus $.75 per hour.

ENG 0370C 06/ 01/ 2000
Rat es Fri nges
ADAMS, ASOTI N, BENTON, CHELAN (EAST OF THE 120TH MERI DI AN),
COLUMBI A, DQUGLAS (EAST OF THE 120TH MERI DI AN), FERRY, FRANKLI N,
GARFI ELD, GRANT, LI NCOLN, OKANOGAN (EAST OF THE 120TH MERI DI AN),
PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN AND YAKI MA
(EAST OF THE 120TH MERI DI AN) COUNTI ES

ZONE 1:

POAER EQUI PMENT OPERATORS:
GROUP 1A 20. 69 5.77
GROUP 1 21. 24 5.77
GROUP 2 21.56 5.77
GROUP 3 22.17 5.77
GROUP 4 22.33 5.77
GROUP 5 22.49 5.77
GROUP 6 22.77 5.77
GROUP 7 23.04 5.77
GROUP 8 24.14 5.77

ZONE DI FFERENTI AL (Add to Zone 1
rate): Zone 2 - $2.00

Zone 1: Wthin 45 mle radius of Spokane, Myses Lake, Pasco,
Washi ngton; Lew ston, |daho

Zone 2: Qutside 45 mle radius of Spokane, Mses Lake, Pasco,
Washi ngton; Lew ston, |daho

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS
DACW67-01-B-0008 WAO010001-10
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GROUP 1A: Boat Operator; Crush Feeder; Qler; Steam C eaner

GROUP 1: Bit Ginders; Bolt Threadi ng Machi ne; Conpressors
(under 2000 CFM gas, diesel, or electric power); Deck Hand;

Drillers Hel per (Assist driller in making drill rod connections,
service drill engine and air conpressor, repair drill rig and
drill tools, drive drill support truck to and on the job site,
renove drill cuttings fromaround bore hole and inspect drill rig

while in operation); Fireman & Heater Tender; G ade Checker;
Hydr o- seeder, Mil cher, Nozzleman; G ler Driver, & Cable Tender,
Mucki ng Machi ne; Punmpman; Rollers, all types on subgrade,

i ncluding seal and chip coatings (farmtype, Case, John Deere &
simlar, or Conpacting Vibrator), except when pulled by Dozer

wi t h operabl e bl ade; Wl di ng Machi ne

GROUP 2: A-frane Truck (single drum; Assistant Refrigeration
Pl ant (under 1000 ton); Assistant Plant Operator, Firenman or
Pugm xer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machi ne; Bl ower Qperator (cenent); Cement Hog; Conpressor (2000
CFM or over, 2 or nore, gas diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Wtch or simlar;
El evator Hoisting Materials; Dope Pots (power agitated); Fork
Lift or Lunber Stacker, hydra-lift & simlar; Gn Trucks
(pipeline); Hoist, single drum Loaders (bucket elevators and
conveyors); Longitudinal Float; Mxer (portable-concrete);
Paverment Breaker, Hydra-Hanmer & simlar; Power Broony Railroad
Bal | ast Regul ati on Qperator (self-propelled); Railroad Power
Tanmper Qperator (self-propelled); Railroad Tanper Jack
Qperator (self-propelled; Spray Curing Machine (concrete);
Spreader Box (self-propelled); Straddl e Buggy (Ross & simlar
on construction job only); Tractor (Farmtype RT with
attachnment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or nore drumns); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & simlar); Batch Plant & Wet M x
Qperator, single unit (concrete); Belt-Crete Conveyors wth

power pack or simlar; Belt Loader (Kocal or simlar); Bending
Machi ne; Bob Cat; Boring Machine (earth); Boring Machi ne (rock
under 8" bit) (Quarry Master, Joy or simlar); Bunp Cutter

(Wayne, Saginau or simlar); Canal Lining Machine (concrete);

Chi pper (without crane); C eaning & Doping Machi ne (pipeline);
Deck Engi neer; Elevating Belt-type Loader (Euclid, Barber Geen &
simlar); Elevating G ader-type Loader (Dunor, Adans or simlar);
Cenerator Plant Engineers (diesel or electric); Qunnite

Conbi nati on M xer & Conpressor; Loconotive Engineer; M xernobil e;
Mucki ng Machi ne; Posthol e Auger or Punch; Punp (grout or jet);
Soil Stabilizer (P & Hor sinmlar); Spreader Machine; Tractor (to
D-6 or equivalent) and Traxcavator; Traverse Finish Machine;

Tur nhead Oper at or

GROUP 4: Concrete Punps (squeeze-crete, flowcrete, punp-
crete, Whitman & simlar); Curb Extruder (asphalt or
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concrete); Drills (churn, core, calyx or dianond)(operate
drilling machine, drive or transport drill rig to and on job site
and wel d well casing); Equi pnment Serviceman; Geaser & Oler;

Hoi st (2 or nore druns or Tower Hoist); Loaders (overhead &
front-end, under 4 yds. R/'T); Refrigeration Plant Engineer (under
1000 ton); Rubber-tired Skidders (R'T with or without
attachnments); Surface Heater & Plant Machi ne; Trenchi ng Machi nes
(under 7 ft. depth capacity); Turnhead (with re-screening);
Vacuum Drill (reverse circulation drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 3/4
yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25 tons &

under), all attachnments including clanmshell, dragline; Derricks &
Stifflegs (under 65 tons); Drilling Equi pnment (8" bit & over)
(Robbins, reverse circulation & sinilar)(operates drilling

machi ne, drive or transport drill rig to and on job site

and weld well casing); Hoe Ram Piledriving Engi neers; Paving
(dual drum; Railroad Track Liner Operaotr (self-propelled);
Refrigeration Pl ant Engi neer (1000 tons & over); Signal man
(Whirleys, Highline Hammerheads or simlar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Tri mrer s) (Aut ograde, ABC, R A. Hansen & simlar on grade wre);
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wt M x
Qperator (multiple units, 2 &incl. 4); Blade Operator (notor
patrol & attachnents, Athey & Huber); Boom Cats (side);

Cable Controller (dispatcher); Cdanshell Operator (under 3 yds.);
Conmpactor (self-propelled with blade); Concrete Punp

Boom Truck; Concrete Slip Form Paver; Cranes (over 25 tons,

to and including 45 tons), all attachnents including clanshell,
dragline; Crusher, Gizzle & Screening Plant Operator;

Dozer, 834 RI'T & simlar; Draglines (under 3 yds.); Drill Doctor;
H D. Mechanic; H D. Wl der; Loader Operator (front-end &
overhead, 4 yds. incl. 8 yds.); Miltiple Dozer Units with single
bl ade; Pavi ng Machi ne (asphalt and concrete); Quad-Track or
simlar equiprment; Rollerman (finishing asphalt pavenent); Roto
M1l (pavenent grinder); Scrapers, all, rubber-tired; Screed
Qperator; Shovel (under 3 yds.); Tractors (D6 & equilvalent &
over); Trenching Machines (7 ft. depth & over); Tug Boat Operator

Vactor guzzler, super sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds &
over); Blade (finish & bluetop) Automatic, CM, ABC, Finish Athey
& Huber & simlar when used as automatic; Cabl eway Operators;
Concrete d eani ng/ Decont am nati on machi ne operator; Cranes (over
45 tons to but not including 85 tons), all attachnments including
clanshell and dragine; Derricks & Stiffleys (65 tons &
over); Elevating Belt (Holland type); Heavy equi pnent robotics
operator; Loader (360 degrees revol ving Koehring Scooper or
simlar); Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (nultiple engine with three or nore
scrapers); Shovels (3 yds. & over); Wiirleys & Hamrer heads, ALL

DACWG67-01-B-0008 WAO010001-12

R0O001



GROUP 8: Cranes (85 tons and over, and all clinbing,
overhead,rail and tower), all attachments including clanshell,
dragline; Loaders (overhead and front-end, 10 yards and over);
Hel i copter Pil ot

BOOM PAY: (Al Cranes, Including Tower)
180" to 250 $ .30 over scale
Over 250' $ .60 over scale

NOTE: In computing the | ength of the boom on Tower Cranes, they
shal |l be neasured fromthe base of the Tower to the point
of the boom

HAZNMAT:  Anyone wor ki ng on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above cl assification.

ENG 0370G 06/ 01/ 2000
Rat es Fri nges
ADAMS, ASOTI N, BENTON, CHELAN (EAST OF THE 120TH MERI DI AN),
COLUMBI A, DQUGLAS (EAST OF THE 120TH MERI DI AN), FERRY, FRANKLI N,
GARFI ELD, GRANT, LI NCOLN, OKANOGAN (EAST OF THE 120TH MERI DI AN),
PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN AND YAKI MA
(EAST OF THE 120TH MERI DI AN) COUNTI ES

WORK PERFORMED ON HYDRAULI C DREDGES

GROUP 1: 24.23 5.77
GROUP 2: 24. 60 5.77
GROUP 3: 24. 63 5.77
GROUP 4: 25.02 5.77
GROUP 5: 24.13 5.77

GROUP 1: Assistant Mate (Deckhand) and G ler

GROUP 2: Assistant Engineer (Electric, Diesel, Steam or
Booster Punp); Mates and Boat nen

GROUP 3: Engi neer Wl der

GROUP 4: Leverman, Hydraulic

GROUP 5: Mai ntenance

HEAVY WAGE RATES APPLIES TO CLAM SHELL DREDGE, HCE AND DI PPER,
SHOVELS AND SHOVEL ATTACHMVENTS, CRANES AND BULLDOZERS.

ENG 0612A 06/ 01/ 2000
Rat es Fri nges
LEW S, PIERCE, PACIFI C (THAT PORTI ON WHI CH LI ES NORTH OF A
PARALLEL LI NE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF
WAHKAI KUM COUNTY TO THE SEA | N THE STATE OF WASHI NGTON) AND
THURSTON COUNTI ES

PRQIECTS:
CATEGORY A PRQJECTS (excludes Category B projects, as shown
bel ow)
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PONER EQUI PMENT OPERATORS:
ZONE 1 (0-25 radius mles):

GROUP 1AAA 28. 56 7.88
GROUP 1AA 28. 06 7.88
GROUP 1A 27.56 7.88
GROUP 1 27.06 7.88
GROUP 2 26. 62 7.88
GROUP 3 26. 26 7.88
GROUP 4 24.16 7.88

ZONE 2 (26-45 radius mles) - Add $.70 to Zone 1 rates
ZONE 3 (Over 45 radius mles) - Add $1.00 to Zone 1 rates

BASEPO NTS: Tacoma, O ynpia, and Centralia
PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-300 tons, or 300 ft of boom (including jib
wi th attachnents)

GROUP 1AA - Cranes 200 tons to 300 tons, or 250 ft of boom
(including jib with attachnments); Tower crane over 175 ft in
hei ght, base to boom

GROUP 1A - Crane 100 tons thru 199 tons, or 150 of boom
(including jib with attachnents); Crane-overhead, bridge type,
100 tons and over; Shovel, excavator, backhoes-6 yds and over
with attachnments

GROUP 1 - Cabl eways; Cranes-45 tons thru 99 tons, under 150 ft
of boom (including jib with attachnments); Crane-overhead, bridge
type - 45 tons thru 99 tons; Excavator, shovel, backhoes over 3
yards and under 6 yards; hard tail end dunp articul ating off-road
equi prent 45 yards and over; | oader-overhead 6 yards to, but not
i ncluding 8 yards; Micking machine, nole, tunnel, drill and/or
shield; Quad 9, HD 41, D 10; Renote control operator on rubber
tired earth nmovi ng equi pnent; Rollagon; Scrapers-self-
propel | ed-45 yds and over; Slipform pavers; Transporters-al
track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bunp cutter; Cranes-20 tons through 44 tons with
attachnments; Crane-overhead, bridge type-20 tons thru 44 tons;
Chi pper, Concrete Punp-truck nounted with boom attachnent;

Crushers; Deck Engi neer/Deck Wnches (power); Drilling machine;
Excavat or, shovel, backhoe-3yards and under; Fi nishing machine,
Bi dwel |, Gamaco and simlar equipnent; QGuardrail punch;

Hori zontal /directional drill operator; Loaders, overhead under 6
yds.; Loaders, plant feed; Loconotive-all; Mechanics-all;

M xers, asphalt plant; Mtor patrol graders-finishing; Piledriver
(other than crane nount); Roto-mill, roto grinder; screednan,
spreader, topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Geen; Scraper-self propelled, hard tail end
dunp, articulating off-road equi pnrent under 45 yds.; Subgrader
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trimrer; Tractors, backhoes over 75 hp.; Transfer materi al
servi ce machi ne-shuttl e buggy, Bl aw Knox- Roadtec; Truck Crane
O ler/driver-100 tons and over, Truck Munt Portable Conveyor;
Yo Yo Pay dozer.

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;

Cranes-A-frane over 10 tons; Drill G lers-Auger type, truck or
crane nmount; Dozers-D-9 and under; Forklifts-3000 |bs. and
over with attachnents; Horizontal/directional drill |ocator;

Qut si de hoi sts-(elevators and nmanlifts), air tuggers, strato
tower bucket elevators; Hydralifts/Boom Trucks-over 10 tons;
Loaders-el evating type, belt; Mtor patrol grader-nonfinishing;
Plant Gl er-Asphalt, Crusher; Punps, Concrete; Roller, plant mx
or multi-lift materials; Saws-concrete; Scrapers-Concrete and
Carry all; Trenching machines; Truck Crane G ler/Driver-under 100
tons; Tractor, backhoe-under 75 hp

GROUP 4 - Assistant Engi neer; Bobcat; Broons; Conpressor;
Concrete Finish Machine-laser screed; Crane-A-Franme, 10 tons

and under; Elevator and manlift-permanent and shaft type;
Forklifts-under 3000 Ibs. with attachnments; G adechecker,

st akehop; Hydralifts, boomtrucks, 10 tons and under; Q|
distributors, blower distribution and nul ch seedi ng operator;
Paverent breaker; Posthol e D gger-nechanical; Power plant;
Punps-Water; Roller-other than Plant M x; Weel Tractors, Farmall
type; Shotcrete/ Gunite Equi pment QOper at or

CATEGORY B PRQJIECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the followi ng projects: Reduced rates may be paid
on the foll ow ng:

1. Projects involving work on structures such as buil di ngs
and structures whose total value is less than $1.5 million
excl udi ng nmechanical, electrical, and utility portions of the
contract.
2. Projects of less than $1 million where no building is
i nvol ved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docts, wharfs, etc.) |less than $150, 000

WORK PERFORVED ON HYDRAULI C DREDCGES:
Total Project cost $300,000 and over

GROUP 1 25.80 7.88
GROUP 2 25.90 7.88
GROUP 3 26. 24 7.88
GROUP 4 26. 29 7.88
GROUP 5 27.68 7.88
GROUP 6 25.80 7.88
GROUP Assi stant ©Mate (Deckhand)

1
GROUP 2: Gler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam
or Booster Punp); Mates and Boat nen
GROUP 4: Craneman, Engi neer Wl der
GROUP 5: Leverman, Hydraulic
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GROUP 6: Mhi nt enance

Total Project Cost under $300, 000

GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6

24,
24,
24,
24,
26.
24,

GROUP 1: Assistant Mate (Deckhand)

GROUP 2: Qler

GROUP 3: Assistant Engi neer

Booster Punp); Mates and Boat nen
GROUP 4: Craneman, Engi neer Wl der
GROUP 5: Leverman, Hydraulic

GROUP 6: Mhai nt enance

HEAVY WAGE RATES APPLIES TO CLAM SHEEL DREDGE, HCE AND DI PPER,

51
61
93
98
30
51

(Electric,

Di esel ,

88
88
88
88
88
. 88

NSNS

St eam or

SHOVELS AND SHOVEL ATTACHVENTS, CRANES AND BULLDOZERS

HANDLI NG OF HAZARDOUS WASTE MATERI ALS

H1 - Wen not outfitted with protective clothing of

| evel D equi pnent - Base
H2 - Cass "C'" Suit - Base
H3 - Cass "B" Suit - Base
H4 - Cass "A" Suit - Base

ENG 0701D 01/01/ 2001

CLARK, COMNLITZ, KLI CKKI TAT,
WAHKI AKUM COUNTI ES

wage
wage
wage
wage

rate

rate + $.25 per hour
rate + $.50 per hour
rate +$.75 per hour

Rat es
PACI FI C ( SQUTH) ,

PONER EQUI PMENT OPERATCRS ( See Foot note A)

ZONE 1:
GROUP 1
GROUP 1A
GROUP 1B
GROUP
GROUP
GROUP
GROUP
GROUP

oOghwWN

28.
29.
31.
27.
26.
25.
25.
23.

21
62
03
03
31
82
25
01

Zone Differential (add to Zone 1 rates):

Zone 2 - $1.50

Zone 3 - 3.00

For the followi ng netropolitan counties:

MULTNOVAH, CLACKANAS;
MARI ON;  WASHI NGTON; YAMVHI LL; AND COLUMBI A; CLARK; AND COMNLI TZ

Fri nges
SKAMANI A, AND

COUNTY, WASHI NGTON W TH MODI FI CATI ONS AS | NDI CATED:
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Al'l jobs or projects located in Miltnomah, C ackamas and Marion
Counties, West of the western boundary of M. Hood Nati onal
Forest and West of MIle Post 30 on Interstate 84 and West of Mle
Post 30 on State Hi ghway 26 and West of MIle Post 30 on Hi ghway
22 and all jobs or projects located in Yanmhill County, Wshington
County and Col unbia County and all jobs or porjects |located in
Cark & Cowitz County, Washington except that portion of Cowitz
County in the M. St. Helens "Bl ast Zone" shall receive Zone I
pay for all classifications.

Al jobs or projects located in the area outside the identified
boundary above, but less than 50 mles fromthe Portland City
Hal | shall receive Zone Il pay for all classifications.

Al'l jobs or projects located nore than 50 niles fromthe Portland
City Hall, but outside the identified border above, shall receive
Zone |11 pay for all classifications.

For the followi ng cities: ALBANY; BEND, COOS BAY; EUGENE, GRANTS
PASS; KLAVATH FALLS; MEDFORD; ROSEBURG

Al'l jobs or projects located within 30 mles of the respective
city hall of the above nmentioned cities shall receive Zone | pay
for all classifications.

Al'l jobs or projects located nore than 30 mles and | ess than 50
mles fromthe respective city hall of the above nentioned cities
shall receive Zone Il pay for all classifications.

Al jobs or projects located nore than 50 mles fromthe
respective city hall of the above nentioned cities shall receive
Zone |11 pay for all classifications.

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: CONCRETE: Batch Plant and/or Wet M x Operator, three
units or nore; CRANE: Helicopter Operator, when used in erecting
work; Wiirley Operator, 90 ton and over; LATTI CE BOOM CRANE:
Qperator 200 tons through 299 tons, and/or over 200 feet boom
HYDRAULI C CRANE: Hydraulic Crane Operator 90 tons through 199
tons with luffing or tower attachments; FLQOATI NG EQUI PMENT:

Fl oating Crane, 150 ton but |ess than 250 ton

GROUP 1A: CRANE: Hydraulic Operator, 200 tons and over (with
luffing or tower attachnent); LATTICE BOOM CRANE: Qperator, 200
tons through 299 tons, with over 200 feet boon FLOATI NG

EQUI PMENT: Fl oating Crane 250 ton and over

GROUP 1B: LATTI CE BOOM CRANE: Operator, 300 tons through 399 tons

with over 200 feet boom Operator 400 tons and over; FLOATI NG
EQUI PMENT: Fl oating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto MII,
paverment profiler, operator, 6 foot |lateral cut and over;
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BLADE: Auto Grader or "Trinmer" (G ade Checker required);

Bl ade Qperator, Robotic; BULLDQOZERS: Bul |l dozer operator over
120, 000 I bs and above; Bul | dozer operator, twi n engi ne;

Bul | dozer Operator,tandem quadni ne, D10, D11, and simlar type);
Bul | dozere Robotic Equi prent (any type; CONCRETE: Batch Pl ant
and/ or Wet M x Operator, one and two drum Automatic Concrete
Slip Form Paver Operator; Concrete Canal Line Operator;

Concrete Profiler, Dianond Head; CRANE: Cabl eway Operator, 25
tons and over; HYDRAULI C CRANE: Hydraulic crane Operator 50 tons
through 89 tons (with luffing or tower attachnent); hydraulic
crane operator 90 tons through 199 tons (with luffing or tower
attachment); TOANER/ WH RLEY OPERATOR: Tower Crane QOperator;
VWirley Operator, under 90 tons; LATTICE BOOM CRANE: 90 through
199 tons and/or 150 to 200 feet boom CRUSHER  Crusher

Pl ant Qperator; FLOATING EQUI PMENT: Fl oating O anshel |,
etc.operator, 3 cu. yds. and over; Floating Crane (derrick barge)
Qperator, 30 tons but |ess than 150 tons; LOADERS: Loader
Qperator, 6 cu. yds. but less than 12 cu. yds.; Loader Qperator,
12 cu. yds. and over; Loader 120,000 |Ibs. and above;

REMOTE CONTROL: Renote controll ed earth-noving equi pnent (no one
operator shall operate nore than two pieces of earth-noving

equi prent at one tinme); RUBBER- TI RED SCRAPERS: Rubber-tired
Scraper Qperator, with tandem scrapers, nulti-engine; SHOVEL,
DRAGLI NE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Shovel, etc.,

3 cu. yds., but less than 5 cu. yds.; Shovel, etc., 5 cu. yds.
and over; TRENCH MACHI NE: Weel Excavator, under 750 cu. yds.
per hour (Grade Qler required); Canal Trimmer (Grade O ler
requi red); Weel Excavator, over 750 cu. yds. per hour (two
Qperators and at | east one Grade G ler required); Band Wagon
(in conjunction with wheel excavator); UNDERWATER EQUI PMENT:
Underwat er Equi prent Operator, renote or otherw se; HYDRAULIC
HOES EXCAVATOR Excavator over 130, 000 | bs.

GROUP 3: LATTI CE BOOM CRANES: Lattice Boom Crane-50 through 89
tons (and less than 150 feet boon); FORKLIFT: Rock Hound

Qper at or; HYDRAULI C HOES EXCAVATOR excavat or over 80,000 | bs.
t hrough 130,000 | bs.; LQADERS: Loader operator 60,000 and | ess
t han 120, 000; RUBBER- TI RED SCRAPERS: Scraper Operator, with
tandem scrapers; SHOVEL, DRAG.I NE, CLAMSHELL, SKOOPER

OPERATOR  Shovel, Dragline, Canshell operators 3 cu. yds. but
less than 5 cu yds.; Self Loading, paddl e wheel, auger type,
finish and/or 2 or nore units; BULLDOZERS: Bul |l dozer operator
over 70,000 Ibs. up to and including 120,000

GROUP 4: ASPHALT: Bl ade Operator; Blade Operator, finish;
Screed Operator; Asphalt Paver Qperator (Screed man required);
Di esel -El ectric engineer, Plant; Roto-MII|, pavenent profiler,
operator, under six foot lateral cut; BLADE: Bl ade Qperator,
externally controlled by el ectronic, mechanical hydraulic means;
Bl ade operator, multi-engi ne; BULLDOZERS: Bull dozer Operat or
over 20,000 | bs and nore than 100 horse up to 70,000 | bs;

Drill Cat Operator; Side-boom Operator; Cable-Plow Operator (any
type); CLEARING Log Skidders; Chippers; Incinerator; Stunp
Splitter (loader nounted or simlar type); Stunp Ginder (| oader
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mounted or sinilar type; Tub Ginder; Land O earing Machine
(Track nounted forestry mowi ng & Gindi ng machi ne); Hydro Axe

(1 oader mounted or simlar type); COVPACTORS SELF PROPELLED:
Conmpactor QOperator, w th bl ade; Conpactor Qperator, multi-engine;
Conmpactor QOperator, robotic; CONCRETE: M xer Mbbile Qperator;
Screed Operator; Concrete Cooling Machine Qperator; Concrete

Pavi ng Road M xer; Concrete Breaker; Reinforced Tank Bandi ng
Machi ne (K-17 or simlar types); Laser Screed; CRANE: Chi cago
boom and simlar types; Lift Sl ab Machi ne Qperator; Boomtype
lifting device, 5 ton capacity or |ess; Hoist Operator, two (2)
drum Hoi st Operator, three (3) or nore druns; Derrick Qperator,
under 100 ton; Hoist Operator, stiff leg, guy derrick or simlar
type, 50 ton and over; Cableway Operator up to twenty (25) ton;
Bri dge Crane QOperator, Loconotive, Gantry, Overhead;

Cherry Picker or simlar type crane hoist five (5) ton capacity
or less; Hydraulic Crane Qperator, under 50 tons; LATTI CE BOOM
CRANE OPERATOR: Lattice Boom Crane Operator, under 50 tons;
CRUSHER: GCenerator Operator; Diesel-Electric Engineer; Gizzley
Qperator; DRILLING Drill Doctor; Boring Machi ne Operator;
Driller-Percussion, D anond, Core, Cable, Rotary and simlar
type; Cat Drill (John Henry); Directional Drill Operator over
20,000 I bs pull back; FLOATI NG EQUI PMENT: Diesel -electric

Engi neer; Jack Operator, elevating barges, Barge Operator, self-
unl oadi ng; Piledriver Operator (not crane type) (Deckhand
required); Floating danshelll, etc. Qperator, under 3 cu. yds.
(Fireman or Diesel-Electric Engineer required); Floating Crane
(derrick barge) Operator, less than 30 tons; GENERATORS:
Cenerator QOperator; Diesel-electric Engineer; GUARDRAI L

EQUI PMENT: uardrail Punch Operator (all types);

Quardrail Auger Operator (all types); Conbination Guardrail

machi nes, i.e., punch auger, etc.; HEATING PLANT: Surface Heater
and Pl aner Operator; HYDRAULI C HOES EXCAVATOR  Robotic Hydraulic
backhoe operator, track and wheel type to yp to including 20,0000
Ibs. with any or all attachnments; Excavator Operator over 20, 000
| bs through 80,000 Ibs.; LOADERS: Belt Loaders, Kol man and Ko Cal
types; Loaders Qperator, front end and overhead, 25,000 |Ibs and
| ess than 60,000 | bs; Elevating G ader Operator by Tractor
operator, Sierra, Euclid or simlar types; PILEDRI VERS: Hamrer
Qperator; Piledriver Qperator (not crane type); PIPELINE, SEWER
WATER: Pi pe O eani ng Machi ne Operator; Pipe Dopi ng Machi ne
Qperator; Pi pe Bendi ng Machi ne Qperator; Pipe Wapping Machi ne
Qperator; Boring Machi ne Operator; Back Filling Machi ne Operator;
REMOTE CONTROL: Concrete O eani ng Decont am nati on Machi ne
Qperator; Utra High Pressure Water Jet Cutting Toiol System
Qper at or/ Mechani ¢c; Vacuum Bl asti ng Machi ne Qper at or/ nechani c;
REPAI RVEN, HEAVY DUTY: Diesel Electric Engineer (Plant or Flating
Fl oating; Bolt Threadi ng Machi ne operator; Drill Doctor (Bit
Ginder); H D Mechanic; H D Wlder; Michine Tool Operator;
Conmbi nati on H D. Mechani c- Wl der, when di spatched and/ or when
required to do both; Welder-Certified, when di spatched and/or
requi red; RUBBER- TI RED SCRAPERS: Rubber-tired Scraper Operator,
singl e engi ne, single scraper; Self-Ioading, paddl e wheel, auger
type under 15 cu. yds.; Rubber-tired Scraper Operator, twn

engi ne; Rubber-tired Scraper Operator, with push-pull
DACW67-01-B-0008 WAO010001-19

R0O001



attachnments; Self Loadi ng, paddl e wheel, auger type 15 cu. yds.
and over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLI NE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Diesel Electric
Engi neer; Stationay Drag Scraper Operator; Shovel, Dragline,
G anshel |, Operator under 3 cy yds.; Gade-all Qperator; Shovel,
Dragline, Canshell, Operator 3 cu yds, but less than 5 cu yds.

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller Operator

(any asphalt mix); Asphalt Burner and Reconditioner Operator (any

type), 84; Roto-MII|, pavenent profiler, ground man BULLDCOZERS:
Bul | dozer operator, 20,000 Ibs. or less or 100 horse or |ess;
COVPRESSCORS: Conpressor Operator any power), over 1,250 cu. ft.
total capacity; COWACTORS: Conpactor Qperator, including

vi bratory; Wagner Pactor Qperator or simlar type (w thout

bl ade); CONCRETE: Conbination nmi xer and Conpressor QOperator,
gunite work; Concrete Batch Plant Quality Control QOperator;
Beltcrete Operator; Punpcrete Operator (any type); Pavenent

G i nder and/ or Grooving Machine Operator (riding type); Cenent
Punp Operator, Fuller-Kenyon and simlar; Concrete Punp Qperator;
G outing Machi ne Operator; Concrete m xer operator, single drum
under five (5) bag capacity; Concrete M xer Operator, single
drum wunder 5 bag capacity and over; Cast place pipe |aying
machi ne; Maginnis Internal Full Slab Vibrator Operator; Concrete
Fi ni shi ng nmachi ne Operator, dary, Johnson, Bidwell, Burgess

bri dge deck or similar type; Curb Machi ne Operator, nechanical
Berm Curb and/or Curb and Cutter; Concrete Joint Michine
Qperator; Concrete Planer Qperator; Tower Mbobile Operator; Power
Junmbo Operator setting slip fornms; Slip Form Punps, power driven
hydraulic |ighting device for concrete forms; Concrete Paving
Machi ne Operator; Concrete Finishing Machine Qperator; Concrete
Spreader Operator; CRANE: Helicopter Hoist Operator; Hoist
Qperator, single drum El evator Operator; A-frame Truck Operator,
Doubl e druny Boom Truck Operator; HYDRAULI C CRANE OPERATOR
Hydraul i ¢ Boom Truck, Pittman; DRILLING ChurmDrill

and Earth Boring Machine Operator; Directional Drill Operator
over 20,000 | bs pull back; FLOATI NG EQUI PMENT: Fireman;

FORKLI FT: Lull H -Lift Operator or simlar type; Fork Lift, over
5 ton and/or robotic; HYDRAULI C HOES EXCAVATORS: Hydraulic
Backhoe Operator, wheel type (Ford, John Deere, Case type);
Hydraul i ¢ Backhoe Operator track type up to and incl udi ng WHEEL
20,000 I bs.; LOADERS: Loaders, rubber-tired type, less than
25,000 I bs; Elevating G ader Operator, Tractor Towed requiring
Qperator or Grader; OLERS: Service QOler (G easer); PIPELINE,
SEVER WATER  Hydraulic Pipe Press Operator; Hydra Hamer or
simlar types; Pavenent Breaker Operator; PUWS: Punp Qperator,
nmore than 5 (any size); Pot Rammer Cperator; RAILROAD EQUI PMENT:
Loconoti ve Qperator, under 40 tons; Ballast Regul ator

Qperator; Ballast Tanper Milti-Purpose Qperator; Track Liner
Qperator; Tie Spacer Qperator; Shuttle Car Operator; Loconotive
Qperator, 40 tons and over

GROUP 6: ASPHALT: Plant Gler; Plant Fireman; Pugmll

Qperator (any type); Truck nmounted asphalt spreader, with screed;
COVWPRESSCORS: Conpressor Operator (any power), under 1,250 cu. ft.
total capacity; CONCRETE: Plant G ler, Assistant Conveyor
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Qperator; Conveyor Operator; M xer Box Operator (C. T.B., dry
batch, etc.); Cement Hog Operator; Concrete Saw Qperator;
Concrete Curing Machine Operator (riding type); Wre Mat or
Broom ng Machi ne Operator; CRANE: G ler; Fireman, all equipnent;
Truck Crane QO ler Driver; A-frame Truck Operator, single

drum Tugger or Coffin Type Hoi st Qperator; CRUSHER Crusher

O ler; Crusher Feederman; DRILLING Drill Tender; Auger G ler;
FLOATI NG EQUI PMENT: Deckhand; Boat man; FORKLI FT: Sel f - propel | ed
Scaffol ding Operator, construction job site (exclduing working
platfornmy; Fork Lift or Lunber Stacker Operator, construction job
site; Ross Carrier Operator, construction job site; GUARDRAIL
EQUI PMENT: QO ler; Auger QOler; Gler, conbination guardrail

machi nes; Guardrail Punch Gl er; HEATI NG PLANT: Tenporary Heating
Pl ant Qperator; LQOADERS: Bobcat, skid steer (less than 1 cu
yd.); Bucket El evator Loader Operator, BarberGeene and sinilar
types; OLERS: QOler; Quardrail Punch QGler; Truck Crane Ol er-
Driver; Auger Oler; Gade Gler, required to check grade; G ade
Checker; PIPELINE SEWVER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUWPS: Punp Operator (any power); Hydrostatic
Punp Operator; RAILROAD EQUI PMENT: Brakeman; QO ler; Swtchman;
Mot or man; Bal | ast Jack Tanper Operator; SHOVEL, DRAGLI NE,
CLAMBHELL, SKOOPER, ETC. OPERATOR: G ler, Grade Gler (required
to check grade); G ade Checker; Fireman

ENG 0701E 06/ 01/ 2000
Rat es Fri nges
CLARK, COWLI TZ, KLI CKITAT, PACIFIC (SQUTH), SKAMANI A,
AND WAHKI AKUM COUNTI ES

DREDG NG

ZONE A
LEVERVAN, HYDRAULI C 30. 65 7.75
LEVERNVAN, DI PPER,

FLOATI NG CLAMSBHELL 30. 65 7.75
ASSI STANT ENG NEER 28. 60 7.75
TENDERVAN 27. 66 7.75
ASSI STANT MATE 25.16 7.75

ZONE B
LEVERVAN, HYDRAULI C 32. 65 7.75
LEVERNVAN, DI PPER,

FLOATI NG CLAMSHELL 32. 65 7.75
ASSI STANT ENG NEER 30. 60 7.75
TENDERVAN 29. 66 7.75
ASSI STANT MATE 27.16 7.75

ZONE C
LEVERVAN, HYDRAULI C 33. 65 7.75
LEVERNVAN, DI PPER,

FLOATI NG CLAMSBHELL 33. 65 7.75
ASSI STANT ENG NEER 31. 60 7.75
TENDERVAN 30. 66 7.75
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ASSI STANT MATE 28.16 7.75

ZONE DESCRI PTI ON FOR DREDA NG

ZONE A - All jobs or projects located within 30 road m | es of
Portland City Hall.

ZONE B - Over 30-50 road miles fromPortland City Hall.

ZONE C - Over 50 road nmiles fromPortland Gty Hall.

*All jobs or projects shall be computed fromthe city hall by the

shortest route to the geographical center of the project.

| RONOO14F 07/01/2000
Rat es Fri nges
ADAMS, ASOTI N, BENTON, COLUMBI A, DOUGLAS, FERRY, FRANKLI N,
GARFI ELD, GRANT, LI NCOLN, OKANOGAN, PEND ORI ELLE, SPOKANE,
STEVENS, WALLA WALLA AND WH TMAN COUNTI ES

| RONOO291  07/01/ 2000
Rat es Fri nges
CLARK, CLALLAM CHELAN, CONLI TZ, GRAYS HARBOR, | SLAND, JEFFERSON,
KING KITTITAS, KLICKITAT, KITSAP, LEWS, MASON, PACI FI C, Pl ERCE,
SKAG T, SKAMANI A, SNCHOM SH, THURSTON, WAHKAI KUM WHATCOM AND
YAKI MA COUNTI ES

LABCO0OO1D 06/ 01/ 2000
Rat es Fri nges
CHELAN, DOUGLAS (WEST OF THE 120TH MERI DI AN), KITTI TAS AND
YAKI MA COUNTI ES

LABORERS:

ZONE 1:
GROUP 1 13. 89 5. 66
GROUP 2 16. 21 5. 66
GROUP 3 17.93 5. 66
GROUP 4 18. 41 5. 66
GROUP 5 18. 77 5. 66

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE PO NTS: CHELAN, SUNNYSI DE, WENATCHEE,
AND YAKI VA

ZONE 1 - Projects within 25 radius niles of the respective city
hal |

ZONE 2 - More than 25 but less than 45 radius mles fromthe
respective city hall
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ZONE 3 - More than 45 radius mles fromthe respective city hall

CALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KI NG KITSAP, LEWS,
MASON, PACI FI C (NORTH OF STRAI GHT LI NE MADE BY EXTENDI NG THE
NORTH BOUNDARY WAHKI AKUM CCQUNTY WEST TO THE PACI FI C OCEAN),
Pl ERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND WHATCOM
COUNTI ES

LABORERS:

ZONE 1:
GROUP 1 15.92 5. 66
GROUP 2 18. 24 5. 66
GROUP 3 22.92 5. 66
GROUP 4 23.40 5. 66
GROUP 5 23.76 5. 66

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE PO NTS: BELLI NGHAM M. VERNON, EVERETT,
SEATTLE, KENT, TACOVA, OLYMPI A,
CENTRALI A, ABERDEEN, SHELTON, PT.
TOMSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius niles of the respective city
hal |

ZONE 2 - More than 25 but less than 45 radius mles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city hall

LABORERS CLASSI FI CATI ONS

GROUP 1: Landscapi ng and Pl anting; Watchman; W ndow
Washer/ Cl eaner (detail clean-up, such as but not limted to
cleaning floors, ceilings, walls, w ndows, etc., prior to final
accept ance by the owner)

GROUP 2: Batch Wi ghman; Crusher Feeder; Fence Laborer;
Fl agman; Pil ot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatenent Laborer; Ballast Regul ator Machi ne;
Brush Cutter; Brush Hog Feeder; Burner; Carpenter Tender; Cenent
Fi ni sher Tender; Change House or Dry Shack; Chipping Gun (under
30 I bs.); Choker Setter; Chuck Tender; C ean-up Laborer; Concrete
Form Stri pper; Curing Laborer; Denolition (wecking and novi ng

i ncluding charred material); Ditch Digger; Dunp Person; Fine

G aders; Firewatch; Form Setter; Gabi an Basket Buil ders; G out
Machi ne Tender; Ginders; Cuardrail Erector; Hazardous Waste
Wor ker (Level C); Maintenance Person; Mterial Yard Person; Pot
Tender; Rip Rap Person; Riggers; Scale Person; Sloper Sprayer;
Si gnal Person; Stock Piler; Stake Hopper; Tool room Man (at job
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl Seaner
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GROUP 4: Cenent Dunper-Paving; Chipping Gun (over 30 Ibs.);
G ary Power Spreader; Concrete Dunper/Chute Qperator; Concrete

Saw Operator; Drill Operator (hydraulic, dianond, aiartrac);
Fal | er and Bucker Chain Saw, G ade Checker and Transit Person;

G outmen (pressure) including post tension beans; Hazardous Waste

Wor ker (Level B); High Scal er; Jackhanmer; Laserbeam Operator;
Manhol e Bui | der - Mudman; Mrtarman and Hodcarrier; Nozzl eman
(concrete punp, green cutter when using conbination of high
pressure air and water on concrete and rock, sandbl ast, gunite,

shotcrete, water blaster, vacuum bl aster); Pavenent Breaker; Pipe

Layer and Caul ker; Pipe Pot Tender; Pipe Reliner (not insert
type); Pipe Wapper; Power Jacks; Railroad Spike Puller-Power;
Raker - Asphal t; Rivet Buster; Rodder; Sloper (over 20'); Spreader
(concrete); Tanper and Simlar electric, air and gl as operated
tool ; Ti mber Person-sewer (lagger shorer and cribber);

Track Liner Power; Tugger Operator; Vibrator; Well Point Laborer

GROUP 5: Cai sson Wrker; M ner; Powder man; Re-Ti nber nman;
Hazar dous Waste Worker (Level A).

LABCO238E 06/ 01/ 2000
Rat es Fri nges
ADAMS, ASOTI N, BENTON, COLUMBI A, DOUGLAS (EAST OF THE 120TH
MERI DI AN), FERRY, FRANKLI N, GARFIELD, GRANT, LI NCOLN,
OKANOGAN, PEND OREl LLE, STEVENS, SPOKANE, WALLA WALLA AND
WH TMAN COUNTI ES

LABORERS:

ZONE 1:
GROUP 1 17. 40 4.76
GROUP 2 19. 50 4.76
GROUP 3 19. 77 4.76
GROUP 4 20. 04 4.76
GROUP 5 20. 32 4.76
GROUP 6 21.69 4.76

Zone Differential (Add to Zone 1
rate): $2.00

BASE PO NTS: Spokane, Mses Lake, Pasco, Lew ston

Zone 1: 0-45 radius mles fromthe main post office.
Zone 2: 45 radius mles and over fromthe main post office.

LABORERS CLASSI FI CATI ONS

GROUP 1: Fl agman; Landscape Laborer; Scal eman; Traffic Control
Mai nt enance Laborer (to include erection and mai ntenance of
barri cades, signs and relief of flagperson); Wndow

Washer/ Cl eaner (detail cleanup, such as, but not limted to
cleaning floors, ceilings, walls, w ndows, etc. prior to final
accept ance by the owner)
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GROUP 2: Asbestos Abatenent Worker; Brush Hog Feeder; Carpenter
Tender; Cenent Handl er; d ean-up Laborer; Concrete Crewran (to
i nclude stripping of forms, hand operating jacks on slip form
construction, application of concrete curing conmpounds, punpcrete

machi ne, signaling, handling the nozzle of squeezcrete or sinilar
machi ne, 6 i nches and smaller); Confined Space Attendant; Concrete
Si gnal man; Crusher Feeder; Denolition (to include clean-up

burni ng, |oading, wecking and sal vage of all material); Dunpman;
Fence Erector; Firewatch; Form C eaning Machi ne Feeder, Stacker
Ceneral Laborer; G out Machi ne Header Tender; Guard Rail (to

i nclude guard rails, guide and reference posts, sign posts, and
ri ght-of-way markers); Hazardous Waste Worker, Level D (no
respirator is used and skin protection is mnimal); Mner, dass
"A" (to include all bull gang, concrete crewran, dunprman and
punpcrete crewran, including distributing pipe, assenbly &

di smantl e, and nipper); N pper; Riprap Man; Sandbl ast

Tai | hoseman; Scaffold Erector (wood or steel); Stake Junper;
Structural Mover (to include separating foundation, preparation
cri bbi ng, shoring, jacking and unl oadi ng of structures);

Tai | hoseman (water nozzle); Tinber Bucker and Faller (by hand);
Track Laborer (RR); Truck Loader; Well-Point Man; Al Oher Wrk
Classifications Not Specially Listed Shall Be Classified As
General Laborer

GROUP 3: Aspahlt Raker; Asphalt Roller, wal king; Cenent

Fi ni sher Tender; Concrete Saw, wal ki ng; Denolition Torch; Dope
Pot Firemen, non-mechanical; Driller Tender (when required to
nmove and position machine); Form Setter, Paving; G ade Checker
using | evel; Hazardous Waste Worker, Level C (uses a chemnica
"splash suit" and air purifying respirator); Jackhamrer Operator;
M ner, dass "B" (to include brakeman, finisher, vibrator, form
setter); Nozzleman (to include squeeze and fl o-crete nozzle);
Nozzl eman, water, air or steam Pavenent Breaker (under 90 |bs.);
Pi pel ayer, corrugated nmetal culvert; Pipelayer, multi-

pl ate; Pot Tender; Power Buggy Operator; Power Tool Operator,
gas, electric, pneumatic; Railroad Equi prent, power driven,
except dual nobile power spiker or puller; Railroad Power Spiker
or Puller, dual nobile; Rodder and Spreader; Tanper (to include
operation of Barco, Essex and simlar tanpers); Trencher

Shawnee; Tugger COperator; Wagon Drills; Water Pipe Liner;
VWheel barrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to

i ncl ude horizontal construction joint cleanup brush

machi ne, power propelled); Caisson Wrker, free air; Chain Saw
Qperator and Faller; Concrete Stack (to include | aborers when

| aborers working on free standi ng concrete stacks for snoke or
fume control above 40 feet high); Gunite (to include operation
of machi ne and nozzl e); Hazardous Waste Wirker, Level B (uses
same respirator protection as Level A. A supplied air line is
provided in conjunction with a chem cal "splash suit"); High
Scal er; Laser Beam Operator (to include grade checker and

el evation control); Mner, Cass C (to include mner, nozzl eman
for concrete, |aser beamoperator and rigger on tunnels); Mnitor
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Qperator (air track or simlar mounting); Mrtar Mxer; Nozzl eman
(to include jet blasting nozzl eman, over 1,200 Ibs., jet bl ast
machi ne power propelled, sandbl ast nozzle); Pavenent Breaker (90
| bs. and over); Pipelayer (to include working topnman, caul ker,
collarman, jointer, nortarman, rigger, jacker, shorer, valve or
meter installer); Pipewapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Wrker, Level
A (utilizes a fully encapsul ated suit with a self-contained
breat hi ng apparatus or a supplied air line); Mner Cass "D', (to
i ncl ude raise and shaft mner, |aser beam operator on riases and
shafts)

LABC0238G 06/ 01/ 2000

Rat es Fri nges
COUNTI ES EAST OF THE 120TH MERI DI AN ADAMS, ASOTI N, BENTON,
COLUMBI A, DQUGLAS, FERRY, FRANKLI N, GARFIELD, GRANT, LI NCOLN,
OKANOGAN, PEND OREI LLE, STEVENS, SPOKANE, WALLA WALLA, WH TMAN

LABCO335A 06/ 01/ 2000
Rat es Fri nges
CLARK, COWLI TZ, KLI CKITAT, PACI FIC (SOUTH OF A STRAI GHT LI NE MADE
BY EXTENDI NG THE NORTH BOUNDARY LI NE OF WAHKI AKUM COUNTY WEST TO
THE PACI FI C OCEAN), SKAMANI A AND WAHKI AKUM COUNTI ES

ZONE 1:

LABORERS:
GROUP 1 21.70 6. 61
GROUP 2 22.19 6. 61
GROUP 3 22.56 6. 61
GROUP 4 22.87 6. 61
GROUP 5 19. 60 6. 61
GROUP 6 17.59 6. 61
GROUP 7 14. 96 6. 61

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: GOLDENDALE, LONGVI EW AND VANCOUVER

ZONE 1: Projects within 30 mles of the respective city all.

ZONE 2: More than 30 nmles but less than 40 mles fromthe
respective city hall.

ZONE 3: More than 40 mles but less than 50 mles fromthe
respective city hall.

ZONE 4: More than 50 mles but less than 80 mles fromthe
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respective city hall.
ZONE 5: More than 80 nmiles fromthe respective city hall.

LABORERS CLASSI FI CATI ONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Wei ghman; Brooners; Brush Burners and Cutters; Car and Truck

Loaders; Carpenter Tender; Change-House Man or Dry Shack Man;
Choker Setter; C ean-up Laborers; Curing, Concrete; Denolition,
W ecki ng and Moving Laborers; Dunpers, road oiling crew, Dunpmnen
(for grading crew); Elevator Feeders; Guard Rail, Median Rail
Ref erence Post, @uide Post, Right of Way Marker; Fine G aders;
Fire Watch; Form Strippers (not sw nging stages); Ceneral
Laborers; Hazardous Waste Worker; Levernman or Aggregate Spreader

(Fl aherty and simlar types); Loading Spotters; Material Yard Man

(including electrical); Pittsburgh Chi pper Operator or Sinmlar
Types; Railroad Track Laborers; Ribbon Setters (including steel
forns); Rip Rap Man (hand pl aced); Road Punp Tender; Sewer Labor;
Si gnal man; Ski pman; Sl opers; Spraymnen; Stake Chaser; Stockpiler;

Ti e Back Shoring; Tinber Faller and Bucker (hand |abor); Tool room

Man (at job site); Tunnel Bull gang (above ground); Wi ght-Man-
Crusher (aggregate when used)

GROUP 2: Applicator (including pot power tender for sane),
applying protective material by hand or nozzle on utility lines
or storage tanks on project; Brush Cutters (power saw); Burners;
Choker Splicer; dary Power Spreader and simlar types; d ean-
up Nozzl eman-Geen Cutter (concrete, rock, etc.); Concrete
Power Buggyman; Concrete Laborer; Crusher Feeder; Denvolition and
W ecking Charred Materials; Gunite Nozzl eman Tender; Qunite or
Sand Bl asting Pot Tender; Handlers or Mxers of all Materials of
an irritating nature (including cenent and |ine); Tool Operators
(includes but not Iimted to: Dry Pack Machi ne; Jackhammrer;

Chi ppi ng GQuns; Pavi ng Breakers); Pipe Doping and W appi ng; Post

Hol e Digger, air, gas or electric; Vibrating Screed; Tanpers;
Sand Bl asting (Wet); Stake-Setter; Tunnel - Muckers, Brakenen,
Concrete Crew, Bullgang (underground)

GROUP 3: Asbestos Renoval; Bit Ginder; Drill Doctor; Drill
Qperators, air tracks, cat drills, wagon drills, rubber-nounted
drills, and other simlar types including at crusher plants;
@unite Nozzl eman; H gh Scalers, Strippers and Drillers (covers
work in sw nging stages, chairs or belts, under extrene
conditions unusual to normal drilling, blasting, barring-down, or
sl oping and stripping); Mnhol e Buil der; Powdernen; Concrete Saw
Qper at or; Pwdernmen; Power Saw Operators (Bucking and Falling);
Punpcrete Nozzl emen; Sand Bl asting (Dry); Sewer Tinberman; Track
Li ners, Anchor Machi nes, Ballast Regul ators, Miltiple Tanpers,
Power Jacks, Tugger Operator; Tunnel-Chuck Tenders, Ni ppers and
Ti mbernmen; Vibrator; Water Bl aster

GROUP  4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzel man; Grade Checker; Pipel ayer; Laser Beam
(pi pel ayi ng) - appl i cabl e when enpl oyee assigned to nove, set up,
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al i gn; Laser Beam Tunnel M ners; Mbtorman- D nky
Loconoti ve- Tunnel ; Powder man- Tunnel ; Shi el d Oper at or - Tunnel

GROUP 5: Traffic Flaggers
GROUP 6: Fence Buil ders

GROUP 7: Landscaping or Planting Laborers

PAI NOOO5B 06/ 01/ 2000
Rat es Fri nges
STATEW DE EXCEPT CLARK, COWLI TZ, KLI CKI TAT, PACIFI C (SQUTH),
SKAMANI A, AND WAHKI AKUM COUNTI ES

STRI PERS 20. 65 5.85

PAI NOOO5D 03/ 01/ 2000
Rat es Fri nges
CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING KITSAP, LEWS,
MASON, PIERCE, SKAG T, SNOHOM SH, THURSTON AND WHATCOM COUNTI ES

PAI NTERS 22.94 3.73

PAI NOOO5G 07/ 01/ 2000
Rat es Fri nges
ADAMS, ASOTI N, BENTON AND FRANKLI N ( EXCEPT HANFORD SI TE); CHELAN,
COLUMBI A, DQUGLAS, FERRY, GARFI ELD, GRANT, KI TTITAS, LI NCOLN,
OKANOGAN, PEND OREl LLE, SPOKANE, STEVENS, WALLA WALLA,
VWH TMAN AND YAKI MA COUNTI ES

PAI NTERS* :
Brush, Roller, Striping,
St eam cl eani ng and Spray 19. 00 3. 67

Application of Cold Tar
Products, Epoxies, Polyure
t hanes, Acids, Radiation
Resi stant Material, Water and
Sandbl asti ng, Bridges, Towers,

Tanks, Stacks, Steeples 20. 00 3. 67
TV Radi o, El ectrical Transni ssion

Tower s 20. 75 3. 67
Lead Abatement, Asbestos

Abat enent 20. 00 3.67

*$.70 shall be paid over and above the basic wage rates |listed
for work on swi ng stages and hi gh work of over 30 feet.

PAI NOO55C 11/ 01/ 1999
Rat es Fri nges
CLARK, CONLI TZ, KLI CKITAT, PACI FIC, SKAMANI A, AND WAHKI AKUM
COUNTI ES
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PAI NTERS:

Brush & Rol | er 17.10 3.48
Spray and Sandbl asti ng 17.70 3.48
H gh work - Al work

60 ft. or higher 17. 60 3.48

PAI NOO55L 06/ 01/ 2000
Rat es Fri nges

CLARK, COWLITZ, KLICKITAT, SKAMANI A and WAHKI AKUM COUNTI ES
PAI NTERS:

H GHWAY AND PARKI NG LOT
STRI PER 21. 88 4.76

PLASO072E 06/ 01/ 1999

Rat es Fri nges
ADAMS, ASOTI N, BENTON, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI N, GARFI ELD, GRANT, KI TTITAS, LINCOLN, OKANCGAN, PEND
OREIl LLE, SPOKANE, STEVENS, WALLA WALLA, WVWH TMAN, AND
YAKI MA COUNTI ES

ZONE 1:
CEMENT MASONS 21.57 5.24

Zone Differential (Add to Zone 1
rate): Zone 2 - $2.00

BASE PO NTS: Spokane, Pasco, Mdses Lake, Lew ston

Zone 1: 0 - 45 radius mles fromthe main post office
Zone 2: Over 45 radius mles fromthe main post office

PLAS0528A 08/ 31/ 2000
Rat es Fri nges
CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING KITSAP, LEWS,
MASON, PACI FI C (NORTH), PIERCE, SAN JUAN, SKAG T, SNOHOM SH,
THURSTON, AND WHATCOM COUNTI ES

CEMENT MASON 25.16 8. 49
COVPGCSI TI ON, COLCR NMASTI C,

TROANEL MACHI NE, GRI NDER,

POAER TOOLS, GUNNI TE NOZZLE 25.41 8. 49

PLAS0555B 06/ 01/ 2000
Rat es Fri nges
CLARK, CONLI TZ, KLI CKITAT, PACIFIC (SQUTH), SKAMANI A, AND
WAHKI AKUM COUNTI ES

ZONE 1:
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CEMENT MASONS 23. 66 8. 45
COVPCSI TI ON WORKERS AND

POAER MACHI NERY OPERATCRS 24.09 8. 45
CEMENT MASONS ON SUSPENDED,

SW NG NG ANDY OR HANG NG

SCAFFOLD 24.09 8. 45
CEMENT MASONS DA NG BOTH

COVPCSI TI ON PONER VACHI NERY

AND SUSPENDED/ HANG NG

SCAFFOLD 22.52 8. 45

Zone Differential (Add To Zone 1 Rates):

Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: BEND, CORVALLIS, EUGENE, LONGVI EW MEDFORD,
PORTLAND, SALEM THE DALLES, VANCOUVER

ZONE 1: Projects within 30 mles of the respective city hall

ZONE 2: More than 30 miles but less than 40 miles fromthe
respective city hall.

ZONE 3: More than 40 miles but less than 50 mles fromthe
respective city hall.

ZONE 4: More than 50 miles but less than 80 mles fromthe
respective city hall.

ZONE 5: More than 80 nmiles fromthe respective city hall

PLUMD032B 01/01/2001
CLALLAM KI NG AND JEFFERSON COUNTI ES

PLUMBERS AND PI PEFI TTERS 30. 58 11. 03

PLUMDO32D 06/ 01/ 1999
Rat es Fri nges
CHELAN, KITTI TAS (NORTHERN TI P), DOUGLAS (NORTH), AND OKANOGAN
(NORTH) COUNTI ES

PLUMBERS AND PI PEFI TTERS 23. 47 8. 67

PLUMDO44C 06/ 01/ 2000
Rat es Fri nges
ADAMS ( NORTHERN PART), ASOTI N ( CLARKSTON ONLY), FERRY (EASTERN
PART), LINCOLN (EASTERN PART), PEND ORI ELLE, STEVENS, SPOKANE,
AND WWH TMAN COUNTI ES

PLUMBERS AND PI PEFI TTERS 25.81 8.54
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PLUMDO82A 06/ 01/ 2000
Rat es Fri nges
CLARK (NORTHERN TI P | NCLUDI NG WODODLAND), CONLI TZ, GRAYS HARBOR,
LEW S, MASON ( EXCLUDI NG NE SECTI ON), PACI FI C, Pl ERCE
SKAMANI A,  THURSTON AND WAHKI AKUM COUNTI ES

PLUMBERS AND PI PEFI TTERS 23.40 14. 42

PLUMD265C 06/ 01/ 2000
Rat es Fri nges
| SLAND, SKAG T, SNOHOM SH AND SAN JUAN COUNTI ES
PLUMBERS AND Pl PEFI TTERS 28. 37 9.84
WHATCOM COUNTY

PLUMBERS AND STEAMFI TTERS
Pl unmbi ng projects

over $3, 000, 000 27.40 9.54
Pl unmbi ng projects
$3, 000, 000 and under 28. 37 9.04

PLUMD290K 04/ 01/ 2001
Rat es Fri nges
CLARK (ALL EXCLUDI NG NORTHERN TI P | NCLUDI NG CI TY OF WOODLAND)

PLUMBERS AND PI PEFI TTERS 30. 85 10. 50

PLUMD598E 06/ 01/ 2000
Rat es Fri nges
ADAMS ( SOUTHERN PART), ASOTI N (EXCLUDI NG THE CI TY OF CLARKSTON),
BENTON, COLUMBI A, DOUGLAS (EASTERN HALF), FERRY (VESTERN PART),
FRANKLI N, GARFI ELD, GRANT, KITTITAS (ALL BUT NORTHERN TI P),
KLI CKI TAT, LI NCOLN (WESTERN PART), OKANOGAN ( EASTERN), WALLA
WALLA AND YAKI MA COUNTI ES

PLUMBERS 28. 35 11. 05

PLUMD631A 06/ 01/ 2000
Rat es Fri nges
MASON ( NE SECTI ON),
AND Kl TSAP COUNTI ES

PLUMBERS/ PI PEFI TTERS

Al'l new construction, additions,
and renodel i ng of conmerci al
bui | di ng proj ects such as:
cocktail |ounges and taverns,
pr of essi onal buil di ngs, nedica
clinics, retail stores, hotels
and notels, restaurants and fast

DACWG67-01-B-0008 WAO010001-31 R0O001



food types, gasoline service

stations, and car washes where

t he pl unmbi ng and nechani cal cost

of the project is |less than

$100, 000 14.55 7.98

Al'l other work where the plunbing
and nechani cal cost of the project
i s $100, 000 and over 23.95 13. 11

TEAMD037C 06/ 01/ 2000
Rat es Fri nges
CLARK, COALI TZ, KLICKITAT, PACIFIC (South of a straight |ine nmade
by extendi ng the north boundary |ine of Wahki akum County west to

the Pacific Ccean), SKAMANI A, AND WAHKI AKUM COUNTI ES

TRUCK DRI VERS

ZONE 1:
GROUP 1 23.13 7.80
GROUP 2 23.25 7.80
GROUP 3 23. 38 7.80
GROUP 4 23.64 7.80
GROUP 5 23. 86 7.80
GROUP 6 24.02 7.80
GROUP 7 24,22 7.80

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: ASTORI A, THE DALLES, LONGVI EW AND VANCOUVER

ZONE 1: Projects within 30 mles of the respective city hall.

ZONE 2: More than 30 miles but less than 40 miles fromthe
respective city hall.

ZONE 3: More than 40 miles but less than 50 mles fromthe
respective city hall.

ZONE 4: More than 50 nmiles but less than 80 mles fromthe
respective city hall.

ZONE 5: More than 80 nmiles fromthe respective city hall.

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: A Frame or Hydra lifrt truck w | oad bearing surface;
Articul ated dunp truck; Battery Rebuilders; Bus or Mnhaul

Driver; Concrete Buggies (power operated); Concrete punp truck;
Dunp Trucks, side, end and bottom dunps, including Sem Trucks
and Trains or conbinations there of: up to and including 10 cu.
yds.; Lift Jitneys, Fork Lifts (all sizes in |oading, unloading
and transporting material on job site); Loader and/or Levernan on
Concrete Dry Batch Plant (manually operated); Pilot Car;
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Pi ckup truck; Solo Flat Bed and m sc. Body Trucks, 0-10 tons;
Truck Tender; Truck Mechani c Tender; Water \Wagons (rated
capacity) up to 3,000 gallons; Transit Mx and Wt or Dry Mx - 5
cu. yds. and under; Lubrication Man, Fuel Truck Driver, Tireman
Wash Rack, Steam O eaner or conbinations; Team Driver; Slurry
Truck Driver or Leverman; Tireman

GROUP 2: Boomtruck/hydra lift or retracting crane; Chall enger
Dunpsters or simlar equipnent all sizes; Dunp Trucks/articul ated
dunps 6 cu to 10 cu.; Flaherty Spreader Driver or Leverman
Lowbed Equi pnent, Flat Bed Sem -trailer or doubles transporting
equi prent or wet or dry materials; Lunber Carrier,
Driver-Straddle Carrier (used in |oading, unloading and
transporting of materials on job site); G| Distributor Driver or
Leverman; Transit mx and wet or dry mx trcuks: over 5 cu. yds.
and including 7 cu. yds.; Vacuumtrucks; Water truck/Wagons
(rated capacity) over 3,000 to 5,000 gallons

GROUP 3: Ammonia nitrate distributor driver; Dunmp trucks, side,
end and bottom dunps, including Sem Trucks and Trains or

conbi nations thereof: over 10 cu. yds. and including 30 cu. yds.
i ncludes Articul ated dunp trucks; Selfpropelled street sweeper;
Transit mx and wet or dry mix truck: over 7 cu yds. and

i ncluding 11 cu yds.; Truck Mechanic Wl der Body Repairnman
Uility and cl eanup truck; Water \Wagons (rated capacity) over
5,000 to 10, 000 gall ons

GROUP 4: Asphalt burner; Dunp Trucks, side, end and bottom
cunps, including Sem -Trucks and Trains or conbinations thereof:
over 30 cu. yds. and including 50 cu. yds. includes articul ated
dunp trucks; Fire guard; Transit Mx and Wet or Dry M x Trucks,
over 11 cu. yds. and including 15 cu. yds.; Water Wagon (rated
capacity) over 10,000 gallons to 15,000 gallons

GROUP 5: Dunp Trucks, side, end and bottom dunps, including
Sem Trucks and Trains or conbinations thereof: over 50 cu. yds.
and including 60 cu. yds. includes articul ated dunp trucks

GROUP 6: Bul k cenment spreader w o auger; Dry prebatch concrete
m x trucks; Dunp trucks, side, end and bottom dunps, including
Sem Trucks and Trains of conbinations thereof: over 60 cu. yds.
and including 80 cu. yds., and includes articul ated dunp trucks;
Skid truck

GROUP 7: Dunp Trucks, side, end and bottom dunps, including
Sem Trucks and Trains or conbinations thereof: over 80 cu. yds.
and including 100 cu. yds., includes articul ated dunp trucks;
Industrial [ift truck (nmechanical tail gate)

TEAMD174A 06/ 01/1999

Rat es Fri nges
CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING KITSAP, LEWS,
MASON, PACIFIC (North of a straight |ine nade by extending the
north boundary |ine of Wahki akum County west to the Pacific
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Ccean), PIERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND
VWHATCOM COUNTI ES

TRUCK DRI VERS,;

GROUP 1: 23.05 8.21
GROUP 2: 22.47 8.21
GROUP 3: 20. 43 8.21
GROUP 4: 16. 68 8.21
GROUP 5: 22.22 8.21

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 -"A-frame or Hydralift" trucks and Boom trucks or
simlar equiprment when "A" frame or "Hydralift" and Boom truck or
simlar equiprment is used; Buggynobile; Bul k Cenment Tanker;
Dunpsters and simlar equi prment, Tournorockers, Tournowagon,
Tournotrailer, Cat DWseries, Terra Cobra, Le Tourneau,

West i nghouse, At hye Wagon, Euclid Two and Four-Weel ed power

tractor with trailer and sinilar top-loaded equi prent
transporting material: Dunp Trucks, side, end and bottom dunp,

i ncluding sem -trucks and trains or conbinations thereof with 16
yards to 30 yards capacity: Over 30 yards $.15 per hour

addi ti onal for each 10 yard increnment; Explosive Truck (field

m x) and simlar equipnment; Hyster Operators (handling bulk | oose
aggregates); Lowbed and Heavy Duty Trailer; Road G| Distributor
Driver; Spreader, Flaherty Transit m x used exclusively in heavy
construction; Water Wagon and Tank Truck-3, 000 gallons and

over capacity

GROUP 2 - Bulllifts, or simlar equipnment used in |oading or
unl oadi ng trucks, transporting materials on job site; Dunpsters,
and simlar equipnent, Tournorockers, Tournowagon, Turnotrailer,
Cat. D.W Series, Terra Cobra, Le Tourneau, Wstinghouse, Athye
wagon, Euclid two and four-wheel ed power tractor with trailer and
simlar top-loaded equi pnent transporting material: Dunp trucks,
side, end and bottom dunp, including sem -trucks and trains or
conbi nations thereof with |ess than 16 yards capacity; Fl atbed
(Dual Rear Axle); Gease Truck, Fuel Truck, Geaser, Battery
Service Man and/or Tire Service Man; Leverman and | oader at
bunkers and batch plants; Gl tank transport; Scissor truck;
Slurry Truck; Sno-Go and simlar equi pnent; Swanpers; Straddler
Carrier (Ross, Hyster) and simlar equipnment; Team Driver;
Tractor (small, rubber-tired)(when used within Teanster
jurisdiction); Vacuumtruck; Water Wagon and Tank trucks-I|ess
than 3,000 gal |l ons capacity; Wnch Truck; Wecker, Tow truck and
sim |l ar equi prent

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Goup 3 upward by $2.00 per hour for onsite work

onl y)
GROUP 4 - Escort or Pilot Car

GROUP 5 - Mechanic
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HAZMAT PRQIECTS
Anyone wor ki ng on a HAZMAT j ob, where HAZMAT certification is

requi red, shall be conpensated as a premium in addition to the

classification working in as follows:
LEVEL C. +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +%$.50 per hour - Uses same respirator protection as
Level A, Supplied air line is provided in conjunction with a

chem cal "splash suit.”
LEVEL A: +$.75 per hour - This level utilizes a fully-

encapsul ated suit with a sel f-contained breathing apparatus or a

supplied air line.

ZONE DI FFERENTI ALS

Zone pay will be calculated fromthe city center of the foll ow ng

listed cities:

BELLI NGHAM CENTRALI A RAYMOND OLYMPI A
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MI. VERNON KENT
TACOVA PORT TOAWWSEND ABERDEEN BREMERTON
TRAVEL - Zone A - 0 - 25 mles - Free Zone

Zone B - 25 - 45 mles - $ .70 per hour.
Zone C - Over 45 miles - $1.00 per hour.

* TEAMD760C 06/ 01/ 1999

Rat es Fri nges
ADAMS, ASOTI N, BENTON, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI N, GARFI ELD, GRANT KI TTI TAS, LI NCOLN, OKANCGAN, PEND
OREl LLE, SPOKANE, STEVENS, WALLA WALLA, AND WH TMAN COUNTI ES

TRUCK DRI VERS
(ANYONE WORKI NG ON HAZVAT JOBS SEE FOOTNOTE A BELOW

ZONE 1: (I NCLUDES ALL OF YAKI MA COUNTY)

GROUP 1 17. 42 7.31
GROUP 2 19. 69 7.31
GROUP 3 20.19 7.31
GROUP 4 20.52 7.31
GROUP 5 20. 63 7.31
GROUP 6 20. 80 7.31
GROUP 7 21. 33 7.31
GROUP 8 21. 66 7.31

Zone Differential (Add to Zone 1
rate: Zone 2 - $2.00)

BASE PO NTS: Spokane, Mses Lake, Pasco, Lew ston

Zone 1: 0-45 radius mles fromthe main post office.
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Zone 2: 45 radius mles and over fromthe main post office
TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Escort Driver or Pilot Car; Enployee Haul; Power Boat
Haul i ng Enpl oyees or Materi al

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 |bs. and
under); Leverperson (loading trucks at bunkers); Trailer Munted
Hydro Seeder and Ml cher; Seeder & Mil cher; Stationary Fuel
Qperator; Tractor (small, rubber-tired, pulling trailer or
simlar equi prent)

GROUP 3: Auto Crane (2000 | bs. capacity); Buggy Mbile &
Simlar; Bulk Cenent Tanks & Spreader; Dunptor (6 yds. & under);
Flat Bed Truck with Hydraullic System Fork Lift (3001-16, 000
I bs.); Fuel Truck Driver, Steantleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Junbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & simlar); Tireperson;
Transit Mxers & Truck Hauling Concrete (3 yd. to & including 6

yds.); Trucks, side, end, bottom & articulated end dunp (3 yards
to and including 6 yds.); Warehouseperson (to include shipping &
recei ving); Wecker & Tow Truck

GROUP 4: A-Frane; Burner, Cutter, & Welder; Service G easer;

Trucks, side, end, bottom & articulated end dunp (over 6 yards to

and including 12 yds.); Truck Munted Hydro Seeder;
War ehouseper son; Water Tank truck (0-8,000 gallons)

GROUP 5: Dunptor (over 6 yds.); Lowboy (50 tons & under); Self-
loading Roll Of; Sem -Truck & Trailer; Tractor with Steer
Trailer; Transit Mxers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom and end
dunp (over 12 yds. to & including 20 yds.); Truck-Munted Crane
(with | oad bearing surface either mounted or pulled, up to 14
ton); Vacuum Truck (super sucker, guzzler, etc.)

GROUP 6: Fl aherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 Ibs.); Dunps (Sem -end); Mechanic (Field); Sem -
end Dunps; Transfer Truck & Trailer; Transit Mxers & Trucks
Haul i ng Concrete (over 10 yds. to & including 20 yds.); Trucks,
side, end, bottomand articul ated end dunp (over 20 yds. to &

i ncluding 40 yds.); Truck and Pup; Tournarocker, DWs & simlar
with 2 or nore 4 wheel -power tractor with trailer, gallonage or
yardage scal e, whichever is greater Water Tank Truck (8, 001-
14, 000 gal | ons)

GROUP 7: G| Distributor Driver; Stringer Truck (cabl e oeprated
trailer); Transit Mxers & Trucks Hauling Concrete (over 20
yds.); Truck, side, end, bottomend dunp (over 40 yds. to &

i ncluding 100 yds.); Truck Mounted Crane (with | oad bearing
surface either nmounted or pulled (16 through 25 tons);

GROUP 8: Prine Muvers and Stinger Truck; Trucks, side, end,
bottom and articul ated end dunp (over 100 yds.); Helicopter Pil ot
Haul i ng Enpl oyees or Materials
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Footnote A - Anyone working on a HAZMAT j ob, where HAZMAT
certification is required, shall be conpensated as a prem um
in additon to the classification working in as foll ows:

LEVEL G D: - $.50 PER HOUR (This is the |owest |evel of
protection. This level may use an air purifying
respirator or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chem cal spash suit or fully encapsul at ed
suit with a self-contained breathing apparatus.

NOTE: Trucks Pulling Equi prent Railers: shall receive $.15/ hour
over applicable truck rate

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a) (1) (Vv)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation

a survey underlying a wage determnation

a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

* % o

On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
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of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Admi nistrative Review Board are final.
END OF GENERAL DEC! SI ON
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General Decision Number WA010012

General Decision Number WA010012

Superseded General Decision No. WA000012

State: Washington Construction Type:

DREDGING

County(ies):

STATEWIDE

SELF-PROPELLED HOPPER DREDGING

Modification Number Publication Date

0 03/02/2001
COUNTY(ies):
STATEWIDE
SUWA5001A 09/01/1991
Rates Fringes
STATEWIDE
SELF-PROPELLED HOPPER DREDGES:

Drag tenders 8.78 4_23+a
FOOTNOTE: a. Nine paid holidays: New Year"s Day, Washington®s
Birthday, Memorial Day, Independence Day, Labor Day, Paul Hall"s
Birthday (August 20th), Veterans Day, Thanksgiving Day and
Christmas Day.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29 CFR 5.5(a) (1) (V)).-

In the listing above, the "SU"™ designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter
a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U. S. Department of Labor

*
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200 Constitution Avenue, N. W.
Washington, D. C. 20210
2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
The request should be accompanied by a full statement of the
interested party®s position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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01028/l
Grays Harbor (FY01) Outer Harbor Maintenance Dredging

SECTION 01001

SUPPLEMENTARY REQUIREMENTS

1.1 PROPOSED PROJECT MODIFICATIONS

Price proposals for proposed modifications shall be submitted in accordance with the
requirements of the Contract Clause MODIFICATION PROPOSALS - PRICE BREAKDOWNS. If
change order work impacts or delays other unchanged contract work, the costs of such impacts
or delays shall be included in the proposals and separately identified. Additional instructions for
submitting price proposals can be found in NPSP-415-1-1, INSTRUCTION AND INFORMATION
FOR CONTRACTORS, a copy of which will be furnished to the Contractor at the
Preconstruction Conference. For information applicable to equipment rates used in contract
modifications, refer to 00800 - SPECIAL CLAUSES, clause “EQUIPMENT OWNERSHIP AND
OPERATING EXPENSE SCHEDULE".

1.2.1 Instruction and Information herein supplement requirements of Paragraph PROGRESS
CHARTS AND REQUIREMENTS FOR OVERTIME WORK of the CONTRACT CLAUSES.
Additional instructions are contained in Chapter Il of the INSTRUCTIONS AND INFORMATION
FOR CONTRACTORS, a manual furnished to Contractor by Contracting Officer. This manual
is available for inspection in office of Seattle District.

1.2.2 Progress Chart shall show the total offer amount distributed among the features shown on
the chart. Schedule shall show the percentage of completion at close of each monthly period.
This percentage shall be based on percentage of physical completion of work.

1.2.3 Progress Chart shall be submitted within 5 calendar days after date of receipt of notice to
proceed.

1.3 GOVERNMENT-FURNISHED PROJECT SIGN

Contractor shall be furnished a 3- by 5-foot project identification sign, and Contractor shall erect
sign on the dredge as directed by the Contracting Officer. Method of support shall be by the
Contractor subject to approval by the Contracting Officer. After project is complete, sign shall be
returned to the Contracting Officer.

1.4 NOTICE TO MARINERS

Contractor shall notify, in writing, Commander (oan), 13th Coast Guard District, 915 Second
Avenue, Room 3564, Seattle, Washington 98124, with copy to Contracting Officer 14 days prior
to start of any dredging so that work may be included in local notice to mariners by USCG.

1.5 PUBLIC CONVENIENCE AND SAFETY

Contractor shall take necessary care at all times in all operations and use of his equipment to
protect the public and to facilitate vessel traffic.
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01028/l
Grays Harbor (FY01) Outer Harbor Maintenance Dredging

1.6 FLOATING VESSELS

All self-propelled floating vessels, and operators thereof, shall be certified and shall conform to
the requirements as specified in EM 385-1-1. Copies of the Coast Guard certification (if
applicable) and crane test certificates (if applicable) shall be submitted with the safety plan.

1.7 OTHER CONTRACTS/GOVERNMENT DREDGES

Work area and schedule restrictions and limitations caused by work to be performed by others
shall be considered by the Contractor in scheduling work to be performed in accordance with
completion times specified in paragraph SC-1 of the SPECIAL CLAUSES. No allowance will be
made for damages or extra compensation because of the required cooperation. Scheduled
work by others for FY 2001 consists of dredging the Inner Crossover Reach, North Channel and
Hoquiam Reach (Station 795+00 to 1040+00) and Cow Point and Aberdeen Reaches (Station
1160+00 to 1250+00) from mid July 2001 through mid February 2002. Government hopper
dredging in the Entrance Channel will occur approximately April/May with disposal in the Half
Moon Bay offshore area.

1.8 CONTRACTOR FIELD OFFICE

The Contractor shall locate all field office elements at one site, regardless of the numbers and
types of dredges used.

END OF SECTION
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Grays Harbor (FY01) Outer Harbor Maintenance Dredging

SECTION 01025
MEASUREMENT AND PAYMENT
1.1 GENERAL

Contract price for items listed in schedule shall constitute full compensation for furnishing all
plant, labor, materials, appliances, services, and incidentals, and performing all operations
necessary to construct and complete the items in accordance with these specifications and the
applicable drawings. Payment for each item shall be considered as full compensation,
notwithstanding that minor features may not be mentioned herein. No separate payment will be
made for the work, services, or operations required by the Contractor as specified in
SECTIONS: SUPPLEMENTARY REQUIREMENTS, ENVIRONMENTAL PROTECTION, and
CONTRACTOR QUALITY CONTROL to complete the project in accordance with these
specifications, and all cost thereof shall be considered as incidental to the work. Drawings are
believed to accurately present conditions existing at the time survey was taken, where shown on
the drawings. Channel depths where shown on drawings will be verified and corrected by
soundings taken before dredging. Determination of quantities removed and deductions made
therefrom to determine quantities of inplace measurement, after having once been made, will not
be reopened, except on evidence of collusion, fraud, or obvious error.

1.2 MEASUREMENT
1.2.1 General

Dredged material removed (Bid Items-0002-and 0003) will be measured by the Government for |
payment using inplace measurement. Measurement for payment will be based on pre-dredge
surveys and post-dredging surveys. Progress surveys will not be more frequent than 2 weeks.

No payment will be made for material removed outside the limits of maximum paydepth and side
slopes described in Paragraphs Minimum Paydepth and Maximum Paydepth and Side Slopes.
Proper deductions will be made for misplaced material described in Paragraph DISPOSAL OF
DREDGED MATERIAL in Section DREDGING.

1.2.2 Minimum Paydepth (Required Dredging Depth) and Maximum Paydepth (Allowable
Overdepth), Side Slopes, and Excessive Dredging

1.2.2.1 Minimum Paydepth and Maximum Paydepth

To cover inaccuracies of the dredging operation within the area to be dredged, a minimum
paydepth and a maximum paydepth have been established. The volume to be dredged above
the minimum paydepth (including associated side slopes) is referred to as the required dredging
prism. The volume between the minimum and maximum paydepths (including associated side
slopes) is provided for dredging operations inaccuracies.

1.2.2.2 Side Slopes
Quantities will be measured and payment made for material actually removed to provide for

specified side slopes as shown on the drawings. In computing the limits of side slope dredging,
net dimensions within maximum paydepth (allowable overdepth) side slopes will be used.

DACWG67-01-B-0008 01025-1 R0O001



01028/l
Grays Harbor (FY01) Outer Harbor Maintenance Dredging

1.2.2.3 Excessive Dredging

Material taken from beyond limits as defined in paragraphs Minimum Paydepth and Maximum
Paydepth and Side Slopes, above, will be deducted from the total amount dredged as excessive
dredging for which payment will not be made. Nothing herein shall be construed to prevent
payment for removal of shoals performed in accordance with applicable provisions of either
paragraphs FINAL EXAMINATION AND ACCEPTANCE or SHOALING of the SPECIAL
CLAUSES.

1.2.3 Inplace measurement for Bid Items-08002-and 0003 will be made by computing the volume
between the bottom surface shown by soundings of predredge survey made immediately before
dredging and the bottom surface shown by soundings of survey made as soon as practicable
after completion of entire dredging work specified (or any section thereof has been completed),
and included within the limits of maximum paydepth and side slopes, described in Paragraph:
Minimum Paydepth (Required Dredging Depth) and Maximum Paydepth (Allowable Overdepth),
Side Slopes, and Excessive Dredging less any deductions that may be required as described
above.

1.2.4 Bin/Barge Measurement for Bid Iltems 0002 ar€-86063

1.2.4.1 Material will be measured by the cubic yard in barges or bins at the
dredge by inspectors appointed by the Contracting Officer, but the Contractor
will be held responsible for its satisfactory disposal. No bin or barge will

be used in the work until the measurements for determining its capacity have
been made under the direction of the Contracting Officer, and if necessary it
must be hauled out or beached for this purpose. Barges will be measured
without being hauled out or beached whenever experience is required in the
opinion of the Contracting Officer.

1.2.4.2 The Contractor is invited to be present in person or to be

represented by an authorized agent during the measurement of barges or bins.

When the capacities of the bins or barges are determined or redetermined, a

record of allowed capacities will be sent to the Contractor. If he protests,

he must be present in person or be represented by a capable accredited agent

so that correct measurements can be agreed upon. Failure to protest within

5 days will be equivalent to expressing satisfaction with the measurements.

If any alterations are made in any barge, it must be inspected, and if

necessary remeasured, before again being used in the work. Each barge shall

be plainly marked by a distinctive number, letter, or name, which shall not

be changed or given any other barge during the period of the contract. To insure correct
measurement, the pockets shall be filled evenly as far as practicable. The inspectors will take a
minimum of six measurements or soundings per bin or barge pocket. The judgment of the
inspector as to whether or not a bin or barge is properly loaded, or to what extent it is short or
overloaded, will be final, unless a protest is made by the Contractor or his duly accredited
representative before the bin or barge is emptied. In case a protest is made, the contents of the
bin or barge shall be leveled off immediately by the Contractor and properly measured to the
satisfaction of the inspector, and the measurements shall, within 5 days thereafter, be submitted
to the Contracting Officer for decision.

1.2.4.3 If the contractor’'s dredge is equipped with a load meter, the original copy of the meter
graph shall be furnished to the Government Representative aboard. The load meter shall be
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zeroed or calibrated daily in the presence of the Government Representative aboard. The
Government Representative will make the determination if barge measurement payment shall be
by bin soundings or load meter measurement.

1.2.4.4 Inplace measurement will be used to determine amount of overdredging, if any, to be
deducted from barge measurement quantities due to excessive dredging.

1.2.5 Equivalent Measurement

When necessary for any cause to convert “barge measurement” into “place measurement” or
the reverse, 100 cubic yards of the former will be taken as the equivalent of 100 cubic yards of
the latter.

1.3 PAYMENT

1.3.1 Item No. 0001, Mobilization and Demaobilization, will be made at the contract lump sum
price, which shall constitute full compensation for transportation of all plant, material, equipment,
and supplies to and from the project. Mobilization and demobilization will be paid for in
accordance with SC-9.

1.3.2 Items No. 0002 and 0003 will be paid for at the contract unit price per cubic yard which
shall constitute full compensation for furnishing all plant, labor, materials, appliances, services,
and incidentals and performing all operations necessary to complete work in accordance with
these specifications and drawings. Progress surveys for Items 0002 and 0003 will be the basis
for monthly partial payments. Final payments for Items 0002 and 0003 will be accumulated
monthly partial payments plus the post-dredging survey. Soundings or sweepings will be taken
behind dredge to determine if material has been removed outside the contract limits. Disposal of
boulders, sunken logs, and stumps or other debris shall be considered as incidental to dredging
operations, and no separate payment will be made therefore.

END OF SECTION
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SECTION 01061

ENVIRONMENTAL PROTECTION

1.1 APPLICABLE REGULATIONS

In order to prevent, and to provide for abatement and control of, any environmental degradation arising from
construction activities, all applicable Federal, state, and local laws and regulations concerning environmental
pollution control and abatement, and all applicable provisions of the U.S. Army Corps of Engineers Manual, EM
385-1-1, entitled "Safety and Health Requirements Manual," dated 31 September 1996, as well as specific
requirements stated elsewhere in specifications, shall be complied with.

1.2 PROTECTION AND RESTORATION OF PROPERTY

The work shall include the preservation of all public and private property, monuments, power and telephone line,
other utilities, etc., along and adjacent to the disposal areas insofar as they may be endangered. All utility lines
damaged shall be repaired. When or where any direct or indirect damages or injury are done to public or private
property by, or on account of, any act, omission, neglect, or misconduct in the execution of the work, or in
consequence of the nonexecution thereof, such property shall be restored to a condition similar and equal to that
existing before such damage or injury was done.

1.3 NOISE, AIR, AND WATER POLLUTION

All Federal laws concerning contamination of air and water shall be complied with. Contractor shall comply with
state, county, and municipal laws. Fouling or polluting the water will not be permitted, and special precautions shall
be taken to preserve water quality. See Section DREDGING, Paragraph HOPPER OR CLAMSHELL DREDGING.
Dredging shall be conducted in accordance with Washington State Department of Ecology: Water Quality
Certification/ Modification, Public Notice No. CENWS-OD-TS-NS-12, Fiscal years 2001-2006 Grays Harbor
Maintenance Dredging and Disposal, Washington (copy attached at the end this Section). The Government will
monitor water quality and for the presence of juvenile salmonids as necessary.

1.4 PROVISIONS FOR FISH CONSIDERATION

No toxic material or petroleum products shall be washed into or permitted to enter marine waters. At all times in
performing the work, steps shall be taken as required to prevent interference or disturbance to safe passage to
spawning areas of anadromous and other game fish. Visual observation in disposal area and in area of dredging
will be performed by the Contracting Officer and by the Contractor. If any distressed or dead fish are observed by
the Contractor, he shall stop work and immediately notify the Contracting Officer.

1.5 NOTWITHSTANDING ANY OTHER PROVISION OF THIS CONTRACT

No adjustment in contract price will be made for any increase in the cost of performance of this contract incurred
as a result of the requirements of this section. This shall specifically include, but not be limited to, increases in
costs resulting from suspensions or delays in the work for the protection of water quality and/or aquatic life. Where
the time required for performance of the contract work is increased due to such suspensions or delays, an
adjustment will be made in the time allowed for completion of the contract work unless the suspension or delay
arises, in whole or in part, out of the fault or negligence of the Contractor.

1.6 WORK CONSTRAINTS

The Washington State Department of Ecology has imposed dredging constraints on work for this contract as
shown in Table 1 at the end of this section.
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1.7 ENVIRONMENTAL LITIGATION

(a) If the performance of all or any part of the work is suspended, delayed, or interrupted due to an order of
a court of competent jurisdiction as a result of environmental litigation, as defined below, the Contracting Officer, at
the request of the Contractor, shall determine whether the order is due in any part to the acts or omissions of the
Contractor or a Subcontractor at any tier not required by the terms of this contract. If it is determined that the order
is not due in any part to acts or omissions of the Contractor or a Subcontractor at any tier other than as required by
the terms of this contract, such suspension, delay, or interruption shall be considered as if ordered by the
Contracting Officer in the administration of this contract under the terms of the "Suspension of Work" clause of this
contract. The period of such suspension, delay or interruption shall be considered unreasonable, and an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) as provided
in that clause, subject to all the provisions thereof.

(b) The term "environmental litigation”, as used herein, means a lawsuit alleging that the work will have an

adverse effect on the environment or that the Government has not duly considered, either substantially or
procedurally, the effect of the work on the environment.
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STATE Gb WASHINGTON &

DEPARTMENT CF ECOLOQY

F.O. box 32606 = Olyispii, Wasiungtun 98503-7084
{30C) 407-€06G » TDO Ouly (h(‘.‘\n'ug finpeeredd; (360) 407-60G

April 6, 2001

Mr. Mark Howard

Seartle Distnict Corps of Engineers
P.O. Box C-3735

Seartle, WA 98124-2255

RE: Warter Quality Certification/Moadification
Corps Public Notice No. CENWS-OD-TS-NS-12
Maintenance dredging of Grays Harbor/Chehalis River Navigation Channel

Dear Mr. Howard:

The above-referenced public notice for work in waters of the state has been reviewed in
accordance with all pertinent rules and regularions. On behalf of the State of Washingron, the
deparument cenifies that there is a reasonable assurance the work proposed in the public nouce
will be conducted in a manner that will not violate applicable State water quality standards. This
certification js subject to the conditions contamned in the enclosed Order and may be appealed by
following the procedures described in the Order. f you have any questions conceming the content
of the Order, please contact Rick Vining at (360) 407-6944.

Sincerely,

V2.0 U

Paula Ehlers, Supervisor
Environmental Coordination Section
Shorelands and Environmental Assistance Program

cc:  Ecology, Linda Rankin
EPA, Jusune Barton
City of Westport .
NMES <
Port of Grays Harbor
State Parks, Bill Jolly
USFWS, Fred Seavey
WDFW, Bob Burkle
WDNR
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DEPARTMENT OF ECOLOGY

Order # CENWS-OD-TS-NS-12
Maintenance dredging of the Grays
Harbor/Chehalis River navigation
channel with disposal of the
dredged material at approved in-
water and beneficial use sites.

In the Matter of Granting a Water
Quality Certification/Modification to:
the Seattle District Corps of Engineers
In Accordance with 33 U.S.C. 1341
[FWPCA § 401], RCW 90.48.260, and
WAC 173-201A

N N N S N N’

ATTN: Mr. Mark Howard
Navigation Branch
Seattle District Corps of Engineers

On February 5, 2001 a request for water quality certification from the State of Washington was
submitted for the above-referenced project(s) pursuant to the provisions of 33 U.S.C. 1341
(FWPCAS§ 401). The request for certification was made available for public review in Corps
Public Notice CENWS-OD-TS-NS-12 dated February 7, 2001.

The proposed work described in the above referenced public notice involves the continuation of
maintenance dredging of the mainstem navigation channel extending from the entrance channel
near Westport to approximately river mile 3 on the Lower Chehalis River. Approximately 2.5
million cubic yards of clean silts and sands are to be dredged annually by clamshell or hopper
dredge during the five-year period covered under this public notice. The dredged material is be
placed at three open-water disposal sites (Point Chehalis, South Jetty or 3.9 Mile) or used for
beneficial purposes. Beneficial disposal sites include shallow subtidal locations off of South
Beach and Half Moon Bay, and direct placement on the stockpile site located landward of the
Point Chehalis revetment.

AUTHORITIES

In exercising authority under 33 U.S.C. 1341 and RCW 90.48.260, Ecology has investigated this
application pursuant to the following:

1. Conformance with the state water quality standards as provided for in Chapter 173-201A
WAC authorized by 33 U.S.C. 1313 and by Chapter 90.48 RCW, and with other
appropriate requirements of state law, and

2. Conformance with the provision of using all known, available and reasonable methods to

prevent and control pollution of state waters as required by RCW 90.48.010.

In view of the foregoing and in accordance with 33 U.S.C. 1341, 90.48.260 RCW and Chapter
173-201A WAC, certification is granted to the Seattle District Corps of Engineers subject to the
following conditions:
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Order No. CENWS-OD-TS-NS-12
Aprii 6,200
A

1. Dredging.

a) Dredging operations shall be conducted 1n a manner that minimizes the disturbance or siltation
of adjacent waters and prevents the accidental discharge of pewroleurn products, chemicals or other
toxic or deleterious substance into waters of the Stare.

b) Reaches of the Chehalis River with historic and on-gaing water quality problems or that contain
highly organic or fine sedimens should be dredged during higher river flow periods.

¢) Floatng clamshell dredges are the preferred method of equipment for use in areas with high
Dungeness crab abundance. Clamshells shall be operated so that each pass of the bucker is
complete and there is 1o be no stockpiling in the water. .

d) Hopper dredges shall be operated so thar the intakes are at or below the surface of the sediments
ta be dredged. Intakes should only be raised a maximum of three feet above the bed for brief
periods 1o purge or flush the intake sysiems. Dunng the in-water disposal of hopper-dredged
material, water should not be drawn through the dragheads to flush our the hopper bins unless the
dragheads are lowered 1o 20 feet or more below the surface of the water. This is necessary 1o
prevent significant uncontrolled averflow above the waterline of the vessel.

¢) Dredge Equipment Restrictions. Timing restrictions are imposed on the type of dredging
equipment used (0 maintain the navigarion channel as a means to minimiee impacts to
Dungeness crabs. A clamshell dredge is known 10 be much less impactigy to adult crabs then a
hopper dredge. The latest timing restrictions are shown on Table 1. A recent change to timing is
1o allow hopper dredging in South Reach during the month of June. This change 10 timing is
based on a compilation of survey data thar shows fewer adult crabs in June then in May.

2. Disposal.

a) The sediments to be dredged from the navigation channel have been or will be sampled and
analyzed according 1o guidelines and procedures prescnibed in the Grays Harbor/Willapa Bay
dredged marerial evaluation manual. All of sediments to be dredged in 2001/2002 were found
suitable for unconfined in-water disposal. Any subsequent dredging of sediments from the
navigation channel will be subject to the Recency and Frequency guidelines contained in the
manual.

b) Disposal of dredged material at the in-water disposal sites shall be by botrom dump scow

only; any other disposal method must be approved by the Dredged Material Management
agencies. ‘
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¢) Both floatable and non-floatable debris greater then 24 inches in size shall be removed from
the dredged material prior to disposal at the in-water disposal sites and shall be suitably disposed
of at an upland location.

d) Whenever practicable, the sandier fractions of dredged material from channel maintenance shall
be placed or deposited for beneficial purposes. The suitability of dredged material for beneficial
use options is dependent upon the on-going results of sediment sampling and analysis. The present
public notice incorporates the following beneficial uses:

(1) Placement of sandy dredged material at the shallow subtidal site located off of South
Beach. This disposal site was included in Water Quality Certifications approved by the
department in Order# CENPS-OP-NP-75R dated May 1, 1996 and then Order#CENPS-
OP-NP-97 dated December 11, 1996. Conditions specified in those orders that are still
applicable are considered conditions of this certification.

(2) Placement of sandy dredged material at the shallow subtidal site located at the east/north
east fringe of Half Moon Bay. This disposal site was included in Water Quality
Certifications approved by the department in Order# CENPS-OP-NP-75R dated May 1,
1996 and then Order#CENPS-OP-NP-97 dated December 11, 1996. Conditions
specified in those orders that are still applicable are considered conditions of this
certification.

(3) Placement of sandy dredged material at the stockpile site located landward of the Point
Chehalis revetment, in the vicinity of the "Rear Range" notation shown on Sheet 3 of 3
in Pubic Notice CENWS-OD-TS-NS-12. This stockpile site is also shown in Figure 1
of the October 1998 Interagency Mitigation Agreement pertaining to the Point Chehalis
Extension Project. This disposal site was included in the Water Quality Certification
approved by the department in Order#TB-98-02 dated October 2, 1998. The stockpile
(of approximate capacity of 20,000 cys) is to be maintained as a ready supply to be
placed directly onto the water-facing slope of the revetment if it becomes exposed by
winter storms. Conditions specified in Order#TB-98-02 still apply and are considered
conditions of this certification.

In addition to the stockpile site, the placement of sandy dredged material directly onto
the (Half Moon) beach abutting the revetment is called for in Order#CENPS-OP-NP-91
dated July 25, 1995, in Order# TB-98-02 (above), and is included as an integral
component of the 1998 Mitigation Agreement (above). The timing and logistics of
doing this beneficial work will require additional coordination with Ecology and
WDFW if nearshore disposal is proposed.
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Order No. CENWS-OD-TS-NS-12
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3. Washington Department of Fish and Wildlife.

The Department of Fish and Wildhfe submuted nput to the department 1n the form of an
Advisory Hydraulic Project Approval (Enclasure 1). The provisions contained in the Advisory
HPA are included as conditions of this Order, excepr as noted below:

Corrections 10 the Advisory HPA dated March 6, 2001: .
1. Timing Limijtations: The unmung of maintenance dredging of the navigation channel is
subject 10 the restrictions given in Table 1 of this order. Some work may proceed ar the
beginning of the calendar year. Yearly startup is not necessarily restricted to the July 16
date stipulated in the Advisory HPA. Completion date: this certification provides
approval for a period of five years or through the dredging year of 2006. Work does nor
necessarily have 1o be completed by August 31, 2002, as stipulated in the Advisory HPA.

1.b. Section 5.d) of this certification stpulates special conditions pertaining 1o the
possibility of encountenng low dissolved oxygen levels in the upper reaches of the
Chehalis River project during late summer/fall.

7. The timing restrictions pertaining to the use of a hopper dredge are indicated in Table
1. In some reaches, hoppers cannot be used after May 31 or June 30°.

13. This provision recommended by the Advisory HPA 1s not included 1n this
cerufication, as it does not fall within the purview of Section 401 for the project under
consideration. The erosion problem at Ocean Shores is being addressed under other
authorities and processes. At some point, however, the placement of dredged matenal
from this project may include a site or sites beneficial to the shortline lying immediately
north of the North Jetty. &

4. Short-Term Maodification to the Water Quality Standards

The dredging 10 be undertaken in Grays Harbor may have water qualiry effects that will exceed the
State water quality standards specified in Chapter 173-201A WAC. Per Section 173-201A-110, the
Department may grant a "Modificarion 1o the Standards” 10 allow for exceedances of the standards
on a short-term basis.

a) The project reach is differentiated into two water quality classes as follows:
* Class A - Grays Harbor west of longitude 123 degrees 59°' W, and
* Class B - Grays Harbor east of longitude 123 degrees S9'W 10 longitude 123 d 45'W
(Chehalis River at RM 3.1)
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Class A or B water quality standards apply, as appropriate, except as specifically modified by this
order.

B) Mixing Zones. Temporary mixing zones are authorized for the dredging operations to allow
for temporary exceedances of certain water quality standards. The mixing zones specified in Table
1 are considered reasonably sufficient to allow for the temporary impacts of dredging and/or
disposal. The mixing zones for hopper dredges are specified so that a constant relationship is to be
maintained with the dredge. The long dimension of the mixing zone is to extend directly behind (or
downcurrent of) the dredge and the short dimension is to extend half way laterally from the
extended centerline behind (or downcurrent of) the dredge.

Within the mixing zones, the following modifications to the standards are granted:

Turbidity: Class A and B water quality standards for turbidity are waived within the
mixing zone.

Dissolved Oxygen: Class A and B water quality standards for dissolved oxygen are waived
within the mixing zones, provided that total dissolved oxygen levels are not caused to drop
below 5.0 mg/L.

All other applicable water quality standards shall remain in effect in the mixing zone and all
water quality standards are expected to be met outside of the mixing zone. ‘

¢) Duration. As a result of recent changes to the water quality standards (Chapter 173-201A
WAC), “modifications to the standards” may be issued for indefinite periods of time. Thus the
modification allowance for maintenance dredging/disposal undertaken in Grays Harbor and the
Lower Chehalis River is granted for the same duration as the water quality certification, that
being for a period of five years.

The intent of a “modification to the standards” as a means to temporarily waive a water quality
standard needs to be made clearer given the extended period of approval. The waiver of a water
quality parameter (such as turbidity) within a specified mixing zone is intended only for brief
periods of time (such as a few hours) and is not an authorization to exceed the turbidity standard
for the entire duration of construction. In no case does the waiver authorize degradation of water
quality that significantly interferes with or becomes injurious to characteristic water uses or
causes long-term harm to the marine or freshwaters of Grays Harbor/Chehalis River. Also, the
modification does not authorize any in-water work during closure periods specified by the
Department of Fish and Wildlife.

This modification is also granted on the condition that all reasonable and appropriate “best
management practices” are being undertaken to reduce the impacts that may cause exceedances
of the water quality standards.

O106/- 8



04-08-2001 02:38pm  From- . T-373  P.008/017 F-787
£
Order No. CENWS-OD-TS-NS-12
April 6, 200}
6
TABLE 1. Mixing Zones and Fishery Closure Periods
DREDGE TYPE LOCATION MIXING ZONE(S) FISHERY CLOSURE PERIOD
Clamshell: In and Upstream of 300 feet radially from February 15 - July 15 (for Juvenile
Hoquiam Channel, pomt of dredge salmonid ounmigration)
including Cow Paint opcrations.
Reach, South Aberdeen July 16 - November 1 (see Note 1)
and Elliot Sloygh
Turning Basin
North Channel and 300 fect radially from | None
Inner Crossover pomnt of dredye
Operauons.
Clamshell or Hopper: Quter Crossover and Clamshell - 300 feet No timing resiction related 10 fin fish.
South Reach radially from point of Hopper not be used afier May 31 (Outer
dredge operations. Crossover) and June 30 (South Reach)
Hopper - 150 fi widh :; ax;ummxze impacrs 10 adult Dungeness
by 600 ft length behind
dredge. '
Hopper: Enwrance and Bar 150 fiwdhby 300t | No Hopper aficr May 31
Channels length (See Note 2)
In-Wager Disposal: Direct placement onto 300 feetradally from | February 15 - July 15
the upper beach of Half | the point of renun
Moon Bay waler discharge
Notes:

1. Summer 2001 may result in excepuionally high water emperawres and low dissolved oxygen levels duc 10 expecicd low flows
in the Grays Harbor Basin. As a result, dredging “may” also have 10 be resmicied during the returs of adult salman. The
Carps/Corps conwaciar shall notify Ecology if water quality momtoning finds DO at or below 5.0 mg/l withun the authorized
mixng zones.

2. Overflow from the hopper shall not occur for mare then twenty (20) minutes.
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5. Water Quality Monitoring.

Water quality monitoring is the responsibility of the Seattle Distrinct and/or contract dredger.
Results of the monitoring shall be recorded and submitted to Ecology, Attn: Rick Vining
monthly, or more frequently if requested, or by fax at (360) 407-6944. The monitoring program
shall conform to the following.

The inner reaches of the channel, east of 123° 57" 30", are more sensitive to water quality impacts
during the low flow periods of the Chehalis River. As a result, monitoring of the potential water
quality effects of dredging is required when the Chehalis River flow, as reported by the U.S.
Geological Survey, drops below 1,000 cubic feet per second.

a) Monitoring consists of taking representative water column samples twice daily for a minimum
of two days per week during dredging at or near high and low slack tides. Sampling may be
required under higher flow conditions if determined necessary by WDOE or WDFW due to
dredged material characteristics, receiving water quality conditions, limited dilution in small
streams receiving effluent, or other factors. River flows shall be recorded daily during dredging,
when river flow is below 1,500 cfs.

b) Samples shall be taken inside the dilution zone and at the dilution zone boundary and shall
target any visible turbidity plume. A minimum of three samples shall be collected, one each at 0.5
meters below the surface, 0.5 meters from the bottom and at mid-depth. One background sample
will be taken in the vicinity of the dredge.

¢) Samples shall be analyzed for the following parameters: turbidity, dissolved oxygen,
temperature, and salinity. Dissolved oxygen measurements shall be by the Winkler method at DO
levels below 6.0 mg/L.. Probe measurements may be made in conjunction with Winkler or at DO
levels above 6.0 mg/L.

d) The Corps and/or contractor shall notify Rick Vining at (206) 407-6944 if dissolved oxygen levels
below 5.0 mg/L are measured inside or outside the dilution zone on two consecutive samples. After
being notified the WDOE will determine whether dredging is to continue. Measurements below 4.0
mg/L DO shall be verified immediately and dredging ceased immediately if the repeat measurement
indicates DO levels below 4.0 mg/L at any location. When reporting low DO levels to WDOE, the most
recent Chehalis River flows and water temperature should also be reported.

€) As often as possible, but not less than twice daily, throughout the dredging operations visual
observations in the vicinity of the dredge and the return flow discharge shall be made for distressed
or dead fish or any other unusual conditions. Times and conditions should be noted in the ships log
or other appropriate log.
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6. Mitigation

Mitigation requirements for O&M dredging vary from year to year but at present have not been
fully met. Thus, crab mitigation shall continue to be implemented as directed under the “Revised
Crab Mitigation Strategy Agreement” dated September 1998.

7. Emergency and/or Contingency Measures. If dredging or disposal operations are found not
to be in compliance with the provisions of this water quality modification, or result in conditions
causing distressed or dying fish, the operator shall immediately take the following actions:

a) Cease operations at the location of the violation.

b) Assess the cause of the water quality problem and take appropriate measures to correct the
problem and/or prevent further environmental damage.

¢) In the event of finding distressed or dying fish, the operator shall collect fish specimens and
water samples in the affected area and, within the first hour of such conditions, make every effort
to have the water samples analyzed for dissolved oxygen and total sulfides. The department may
require such sampling and analyses before allowing the work to resume.

d) Notify the Department of Ecology and the Department of Fish and Wildlife of the nature of
the problem, any actions taken to correct the problem, and any proposed changes in operations to
prevent further problems.

8. Spill Prevention and Control.

a) Any discharge of oil, fuel, or chemicals into state waters, or onto land with a potential for
entry into state waters, is prohibited.

b) Fuel hoses, oil drums, oil or fuel transfer valves and fittings, etc., shall be checked regularly
for drips or leaks, and shall be maintained and stored properly to prevent spills into state waters.
Proper security shall be maintained to prevent vandalism.

¢) In the event of a discharge of oil, fuel, or chemicals into state waters, or onto land with a
potential for entry into state waters, containment and cleanup efforts shall begin immediately and
be completed as soon as possible, taking precedence over normal work. Cleanup shall include
proper disposal of any spilled material and used cleanup materials.

d) Spills into state waters, spills onto land with a potential for entry into state waters, or other
significant water quality impacts, shall be reported immediately to the department's Southwest
Regional Office at (360) 407-7000 (2 24-hour phone number).
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9. Other Requirements.

a) Copies of this Order shall be kept on the job site and readily available for reference by the
Corps of Engineers, Ecology personnel, the contractor, and other appropriate state and local
government inspectors.

b) The Department of Ecology, Environmental Coordination Section retains jurisdiction to make
modifications hereto through supplemental order, if it appears necessary to protect the public

interest during the modification period.

¢) The Corps or designated contractor shall notify the department at least 14 days prior to the
scheduled start of dredging. The contact person is Rick Vining at (360) 407-6944.

d) This certification does not exempt and is provisional upon compliance with other statutes and
codes administered by federal, state, and local agencies.

e) The permittee (Corps) shall be considered out of compliance with this certification if:

1. the project is constructed and/or operated in a manner not consistent with the project
description contained in the Public Notice.

2. two years elapse between the date of the issuance of this certification and the start of
construction and/or discharge for which the federal permit is being sought; however, the

expiration date may be extended by the department at the request of the permittee.

10. Penalties. Failure to comply with this Order may result in the issuance of civil penalties or
other actions, whether administrative or judicial, to enforce the terms of this Order.

O/10e/—-12Z
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Order No. CENWS-OD-TS-NS-12
April 6, 2001
10

11. Appeal Process. Any person aggrieved by this Order may obtain review thereof by appeal,
within thirty (30) days of receipt of this Order, 1o the Washington Pollution Control Hearings
Board, PO Box 40903, Olympia WA 98504-0903. Concurrently, a copy of the appeal must
be sent to the Department of Ecology, Enforcement Secuon, PO Box 47600, Olympia WA
98504-7600. These procedures are consistent with the provisions of Chapter 43.21B RCW
and the rules and regulations adopied thereunder.

Dated 4 - 7.0/ at Lacey, Washington/

Paula Ehlers, Supervisor

Environmental Coordination Section

Shorelands and Environmental Assistance Program
Department of Ecology

oro6l- /3
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State of Washington
DEPARTMENT OF FISH AND WILDLIFE

Region 6 Qffice: 43 Devonshie Road - Montesano, Washington 58563-9618 - (360) 2494628

March 6, 2001

Washington Department of Ecology
ATTENTION: Public Notice Permit Coordinator
Post Office Box 47600

Olympia, Washington 98504-7600

Dear Public Notice Permit Coordinator:

SUBJECT: Public Notice; U.S Army Corps of Engineers Proponent, Public Natice
Number CENWS OD-TS-NS-12, Maiatainence Dredging, Grays Harbor
Navigation Chanuel, Tributary to Pacific Ocean, Grays Harbor County,
WRIA 22.MARI, WDFW Log No. OD-TSNS12-01

The Washington Department of Fish and Wildlife (WDFW) has reviewed the above-referenced
Public Notice received on February 6, 2001 and requests thai the Department of Ecology 1ake the
following action.

NO OBJECTION. We request that our enclosed comments be made a condition of the
state coordinated response.

If you have any questions regarding this request, please contact me at (360) 249-1217.
Sincerely,

JLA 2 ftnr

Robert L. Burkle
Area Habirat Biologist

@"1 \

RLB:xlb
Enclosure: OD-TSNS12-01

cc/enc: WRIA File, Olympia

ELVCLOosSyRE )
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) P.OI4/NT  F-Ta7
HYDRAULIC PROJECT APPROVALY  sut of Washungion

Tshisgne : Depariment of Fish and Wildlife
Dooramc Advisory Region 6 Office
JI8H ees 48 Devonshire Road

Moutesano, Washington 98563-9618

DATE OF ISSUE; March 6, 2001 G QD-TSNSI12:0
PERMITTEE ! G ORC c
Deparunent of the Amy Not Applicable

Seanle District Corps of Engineers
ATTENTION: Mark Howard

Past Office Box 3755

Seartle, Washington 98124-2255
(206) 764-3401

PROJECT DESCRIPTION: Mainwnance Dredging

PROJECT LOCATION: Grays Harbor Navigation Chaanel

Ll £

-
'

!\J

WRIA WATERBODY TRIBUTARY TO L4SEC. SEC. TOWNSHIP BANGE COUNTY
22.MARI Grays Harbor Pacific Ocean wa wa Wa Grays Hurbor
PROVISIONS

TIMING LIMITATIONS: The project may begin July 16, 2001 and shall be completed by August 31,2002 (the
date specified in the MOU between WDFW, USFWS, and NMFS as our limit of permit issuance under the present
Hydraulic Code), provided:

a. Dredging upstream of the North Channel reach shall not occur from February 15 through July 15, for the
protection of migrating juvenile salmonids.

b. Due 1o expected record low flows and high water iemperarures this summer and fall, dredging upstream of the
North Channel reach from July 16 through November 1 should not occur any time that dissolved oxygen levels in
the vicinity of the dredging operation reach 5 parts per million (ppm) or less, for the protection of migrating adult
salmonids.

c. In addition, the dilution zone shall be monitored for dissolved oxygen during the above time period. Dredging
should cease any time that dissolved oxygen levels within the dilution zone faJl below 5 ppm.

This project is approved as illustrated in the Public Notice subject 10 the followin% provisions.

Disposal of silty dredged material, or dredged maicrial otherwise unsuitable for berm conswruction, is approved for
disposal ar the Point Chehalis and South Jerty disposal sites. All suitable material should be utilized for erosion
control and not disposed at these sites.

Dredged material shall meet all U. S. Environmental Protection Agency contaminant screening level guidelines for
ocean disposal of dredged marerial.

Crabs enwained in material using a hopper dredge shall be replaced as required in the Grays Harbor NIP EIS as
agreed 10 and outlined in the Revised Crab Stategy Agrecment, dated September 1998.

olee! =18
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T-373  P.015/017  F-787
HYDRAUL‘C PROJECT A.P PROVAL Stare of Washingion

Yoskingem : Departmenrs of Fish and Wildlife

Degormess Advisory Region 6 Office

) ;0.1 P 48 Devonshire Road

WILDLIFE Montcsano, Washingion 98563-9613
8) o <h 6. 200 LOG NUMBER: OD-TSNS12-0]

Mitigation credit for the use of clamshell dredging to avoid entrainment of Dungeness crab shall be as specified in
the referenced crab strategy agreement.

Timing and use of hopper and clamshell dredging by reach shall be as agreed 10 in the referenced crab strategy
agreement. Hopper dredging should not occur from May through November of any year, for the protection of
Dungeness crab.

Half Moon Bay Area 2 may contain more crabs than the shallower portions of Area 1. WDFW prefers that Area 2
not be utilized to the same extent as Area 1.

The portions of Area 1 waterward of minus 14 feet MLLW have been shown 1o contain relatively high numbers of
crab over the years compared to the shallower portions of Area 1. Because of this, and because WDFW feels that the
disposal of marterial in shallower water is more effective in diffusing wave energy and protecting the shoreline, we
recommend that disposal be limited 10 the area from minus 10 feet 1o minus 14 feep MLLW within Area 1 1o the
greatest extent possible. o

Disposal at the Half Moon Bay Berm site as identified in the Public Notice is authorized subject 1o the previous
provisions and under the following conditions:

A. Surveys 1o establish the abundance and distribution of adult and juvenile marine fish species and Dungeness crab
shall be conducted within two weeks prior 1o initial construction. Beam or otter rawls should be utilized 1o
survey marine fish and Dungeness crab. Tows should be conducted within one hour before and after slack tides.
When currents are present, the rawl should be towed into the current. Frequent, short trawls should be utilized,
rather than fewer long trawls. At least five trawls per tide, for a total of ten or more per day, should be
conducted. Data collected and reported shall include number per hectare by age class, sex ratio of crabs 100
millimeters or larger, and percentage of soft shell crabs 100 millimeters or larger.

B. Construction of the Half Moon Bay berm should be confined 1o the period from March | through April 30, the
preferred period, but may be extended into May or later if necessary due 1o adverse weather conditions. Surveys
at the Half Moon Bay site during the preferred period shall be conducted within wo weeks of construction, and
the results submitred to and approved by WDFW before construction of the berm begins. Surveys shall be
continued bi-monthly during disposal operauons.

C. Surveys at the Half Moon Bay site in May through October shall be conducted within one week of construction,
and the results submitted 1o and approved by WDFW before construction of the berm begins. Surveys shall be
continued weekly during disposal operations during this time period.

D. Marine fish should be enumerated whenever encountered during the course of the baseline and monitoring
surveys. Rackfish and flatfish should be enumerated generically, lingcod should be enumerated specifically, and
all other fish may be enumerated as "other”, unless any species is unusually abundant. WDFW reserves the right
1o prohibit disposal at any site that contains significant numbers of marine fish.

E. Disposal shall not be allowed ar the Half Moon Bay berm site if levels of crab exceed 750 per hectare, if 25% of
the crab 100 millimeters or larger are soft, or if significant sudden increases in newly settled young of the year
crab are encountered, without additional mirigation. Mitigation to replace crabs impacted excess of these
guidelines shall be as agreed to by the Grays Harbor Crab Workgroup and shall be conducted using proven

methads. orobl - /b
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12.

13.

14.

16.

17.

18.

HYDRAULIC PROJECI AP PROVAL State of Washiogion

Todugen o Department of Fish snd Wildlile

Do d Advisory “ Region 6 Office

FISH ud e 48 Devonshire Roud

WILDLIFE Montessno, Washingran 98563-9618
OF ISSUE: 6,2 (0] R SNS12-

The following monitoring programs designed 1o evaluate the success of the berms in eliminating/reducing beach
erosion, evaluate changes in transport of sediment in the  vicinity of the project, and provide an ecological assessment
of the positive and negarive impacts from the proj@?ill.be conducted subsequent 1o initial construction, and shall
continue unti! completion of the project or at the direction of the Crab Workgroup:

A. Monitor changes in intertidal beach topography and beach processes in the vicinity of Westhaven State Park,
Half Moon Bay, and the City of Westport.

B. Monitor bathymetry in the vicinity of the berms, and in the following areas adjacent to the ocean site: south of
the project site, berween the north and south jenies, and north of the north jetry.

C. Monitor the distriburion and abundance of juvenile and adult marine fish species and Dungeness crab according
1o the guidelines as provisioned above.

D. Reports on baseline sampling and monitoring programs should be submirted 1o WDFW for review, amendment,
or re-authorization annually. Monitoring reports should be submitted by April | of each year. The exception
may be bathymerric information because daa collection is weather-dependent.

Disposal at the South Beach Berm site is authorized without timing restrictions or biological sampling requirements.
However, we would prefer that dredged material suitable for erosion contwrol projects be used in areas that area
expected 1o provide greater erosion control benefits. Prior 1o anticiparion of the need 10 dispose of suitable material
at South Beach, the Corps shall contact the Ciry of Westport, the Ciry of Ocean Shores, the Port of Grays Harbor,
Grays Harbor County, the State of Washington Parks or Natural Resources Departments, or any other suitable
organization that may have a need for beneficial use of sand in the lintoral system for erosion control or
environmental restoration, to facilitate potential sponsorship of such beneficial use projects.

The Corps shall actively seek funding to initiate an erosion protection reconnaissance study of the Ocean Shores area.
Key elements of this study shall include investigations of potential in-water and direct placement sites for beneficial
use of suitable dredged material surplus 1o the necds of erosion control ar Half Moon Bay.

To avoid potential conflicts with the coastal Dungeness crab fishery, all berm construction should be coordinated
with the local Commercial Crab Fisherman's Association.

. The berms may constituie a hazard to navigation. If this is the case, a Notice to Mariners to thar effect should be

forwarded to the U.S. Coast Guard for circulation.

If a hydraulic hopper dredge is used, it shall only be operated with the intake at o >elow the surface of the material
being removed. The intake shall only be raised a maximum of three 3 feet above the bed for brief periods of purging
or flushing the intake system. During in-water disposal of dredged material, water shall not be drawn through the
dragheads 1o flush out the hopper unless the dragheads are lowered 10 20 feet or more below the surface.

When a floating clamshell is used for dredging, each pass of the clamshell bucket shail be complete, and there shall
be no stockpiling in the water.

Dredging operations shall be conducted at all imes in a manner 1o cause litle or no disturbance or siltation to the
adjacent warers.

H/06/1-17
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HYDRAULIC PROJECT APPROVAL  suwof Wastingle

Rabiagas . Deparvment of Fish and wildlife
Deportman & Advisory Regiou 6 Office
FISH o 48 Devonshire Road

Mootesunu, Washinglon 98563-9618

DATE OF ISSUE:  March 6.2001 . OD-TSNSI2:0

19. Project activines shall be conducted 10 minimize siliation of beach areas and bed materials.

20. If a fish kill occurs or fish are observed in distress, the project activity shall immediately cease and WDFW Habitat
Program should be notified immediately.

21. Debris or deleterious material resuliing from construction shall be removed from the beach area and project site and
shall not be allowed to enter Wawrs of the state.

22. No petroleum products or other deleterious maierials shall enter surface waters.

23. Warer quality is not 10 be degraded to the detriment of fish lifc as a result of this project-

SEPA: NEPA EIS final 1989.

APPLICATION ACCEPTED: May 19,2000 ENFORCEMENT OFFICER: Cenci 023 (P2
Robert L. Burkle  (360) 249-1217 M Z W for Director
Assistant Habitat Program Manager WDFW

cc: Justine Barton, EPA Seaule
Fred Seavey, USFWS Olympia

q

GENERAL PROQVISIONS &

This Hydraulic Project Approval (HPA) pertains only 1o the provisions of the Fisheries Code (RCW 75.20). Additiona! authorizasion
from other public agencies may be necessary for this project.

This HPA shall be available on the job site at all umes and all its provisions followed by the permitiee and operator(s) performing the
work.

This HPA does not authorize wespass.

EMND OF sEcerron

oloel-18
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Grays Harbor FY01 Outer Harbor Maintenance Dredging

SECTION 01451

CONTRACTOR QUALITY CONTROL

1.1 QUALITY CONTROL PLAN
1.1.1 General

The Contractor shall furnish for approval by the Government, not later than fifteen (15) days after
receipt of contract award, the Contractor's Quality Control (CQC) Plan with which the propose to
implement the requirements of Contract Clause, INSPECTION OF CONSTRUCTION. The plan
shall identify personnel, procedures, instructions, records, and forms to be used. If the
Contractor fails to submit an acceptable CQC plan within the time herein prescribed, the
Contracting Officer may refuse to allow construction to start if an acceptable interim plan is not
furnished or withhold funds from progress payments in accordance with Contract Clause,
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS, until such time as the
Contractor submits an acceptable final plan.

1.1.2 Coordination Meeting

Before the start of construction, the Contractor shall meet with the Contracting Officer and
discuss the CQC system. The proposed CQC plan shall be available, in writing, for review
during the meeting. A mutual understanding of the system details shall be developed, including
the forms for recording the CQC operations, control activities, testing, administration of the
system for both onsite and offsite work, and the interrelationship of Contractor's inspection and
control with Government's inspection. The minutes shall become a part of the contract file.
There may also be occasions when subsequent conferences will be called to reconfirm mutual
understandings.

1.1.3 The CQC Plan shall include as a minimum the following:

a. A description of the quality management organization, including chart showing lines of
authority and acknowledgement that the CQC staff shall conduct the phase inspections for all
aspects of the work specified and shall report to the project manager or someone higher in the
Contractor's organization.

b. The name, qualifications, duties, responsibilities and authority of each person assigned to
QC functions, and of the onsite CQC System Manager who shall be subject to approval.

c. A copy of the letter to the QC Manager signed by an authorized official of the firm, which
describes the responsibilities and delegates the authorities of the QC Manager shall be
furnished.

d. Procedures for scheduling and managing submittals, including those of subcontractors,
offsite fabricators, suppliers, and purchasing agents.

e. Description of method to ensure dredging and disposal are within specified limits. If the

use or electronic positioning equipment is intended, include the equipment manufacturer make,
model, and equipment operating frequency.

DACW67-01-B-0008 01451-1
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f. Reporting procedures to include required reporting format.
1.1.4 Acceptance of Plan

Acceptance of the CQC plan is required prior to the start of construction. Acceptance is
conditional and will be predicated on satisfactory performance during the construction. The
Government reserves the right to require the Contractor to make changes in the CQC plan and
operations as necessary to obtain the quality specified.

1.1.5 Notification of Changes

After acceptance of the CQC plan, the Contracting Officer shall be notified in writing of any
proposed change. Proposed changes are subject to approval.

1.2 DOCUMENTATION

1.2.1 The Contractor shall maintain current records of quality control operations and activities.
A record shall be prepared for each scheduled working day. The records shall be numbered
consecutively. These records shall be on the forms required in SECTION: DREDGING, and
indicate a description of trades working on the project, the numbers of personnel working, the
weather conditions encountered, any delays encountered, and acknowledge of deficiencies
noted along with the corrective actions taken on current and previous deficiencies.

1.3 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any noncompliance with the contract
specifications. The Contractor shall, after receipt of such notice, immediately take corrective
action. Such notice, when delivered to the Contractor or their representative at the site or work,
shall be deemed sufficient for the purpose of notification. If the Contractor fails or refuses to
comply promptly, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No part of the time lost due to any such stop
orders shall be made the subject of claim for extension of time or for excess costs or damages
by the Contractor.

END OF SECTION

DACW67-01-B-0008 01451-2
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SECTION 02482
DREDGING
PART 1 - GENERAL
1.1 GENERAL

Material shall be dredged by either hopper dredge or clamshell as specified in paragraph:
Dredging Restrictions. All material shall be disposed of as specified herein and as shown on the
drawings. All shoals shall be removed despite any changes that may have occurred in their
volume, dimensions, or locations between surveys.

1.2 CHARACTER OF MATERIALS

Material to be removed is composed of sand and silt which has shoaled into the channels.
Contractor may encounter accumulations of forest trash, sunken logs, stumps, and
miscellaneous debris. Bidders are expected to examine site of work and decide for themselves
character of materials.

1.3 RECORDS OF PREVIOUS DREDGING, PREVIOUS PRE-DREDGE SURVEYS, POST-
DREDGE SURVEYS, DETAILED CURRENT CONDITION SURVEYS, SEDIMENT GRADATION
CURVES, AND EXPLORATION LOGS

Records of previous dredging, previous pre-dredge surveys, post-dredge surveys, detailed
current condition surveys, coordinates and descriptions of survey monuments, sediment
gradation curves, and exploration logs are available for inspection in Operations Division, Seattle
District, U.S. Army Corps of Engineers, 4735 East Marginal Way South, Seattle, Washington.
Point of Contact is Mark Howard, phone (206) 764-3455. Government does not warrant
accuracy of records of previous dredging.

1.4 REPORTING REQUIREMENTS

Contractor shall prepare and maintain a daily report of operations and furnish two copies thereof
to Contracting Officer daily. Copies of the forms to be used for recording required information
are available in the Seattle District Office. Further instructions on preparation of report will be
furnished at preconstruction conference. Contractor shall record times, durations, and reasons
of all shutdowns during the dredging day.

1.5 DREDGING RESTRICTIONS

Hopper dredging may be conducted through 30 June and clamshell dredging may be conducted
through 15 July (see SPECIAL CLAUSES, paragraph SC-1). See Paragraph 1.7 this Section,
HOPPER OR CLAMSHELL DREDGING for dredging restrictions. See also the Washington
State Department of Ecology Water Quality Certification, Public Notice No. CENWS-OD-TS-NS-
12, attached to Section 01061 ENVIRONMENTAL PROTECTION for other dredging
requirements. Where pre-dredge surveys show conditions at or below the required dredging
prism, no dredging shall be performed unless approved by the Contracting Officer.

DACW67-01-B-0008 02482-1
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1.6 LAYOUT OF WORK

Prior to beginning dredging, the Contracting Officer will establish a tidal reference point on one
navigation aid on each reach affected by dredging this contract. Contractor shall use the
reference points for his elevation control. Centerline range alignment may vary from the channel
alignment. Contractor's use of ranges for positioning will be at his own risk; see Special Clause
SC-7, Layout of Work.

1.7 HOPPER OR CLAMSHELL DREDGING

Clamshell dredging shall be conducted in a manner that will result in minimum turbidity and
suspended sediment. Hopper Dredge weirs shall be adjusted to maximize retention and reduce
turbidity in the overflow to the maximum practicable extent. A weir adjustment plan shall be
submitted to the Contracting Officer for approval. In addition, dredges will be furnished at all
times with an operating and easily readable dragline or bucket depth indicator. Dredging shall be
performed in such manner that will not exceed water quality requirements as stated in
Washington State Department of Ecology Water Quality Certification, Public Notice No.
CENWS-OD-TS-NS-12 (attached to Section 01061 ENVIRONMENTAL PROTECTION), and
chapter 27 173-201A WAC "Water Quality Standards for surface waters of the state of
Washington" (copy available at the Seattle District Office, Operations Division). Partial clamshell
loads of material shall not be dumped back into the water. Chapter 173-201A WAC "Water
Quality Standards for surface waters of the State of Washington™ shall be met.

1.8 DISPOSAL OF DREDGED MATERIAL

1.8.1 General

Material dredged from the South Reach and Outer Crossover Channel shall be transported to
and disposed of at the Point Chehalis Open Water Disposal Site or the South Jetty Disposal
Site.

1.8.1.1 Sandy material is classified as less than 50% passing No. 200 sieve by weight.
Government will sample and test.

1.8.2 Hauling to Disposal by Barge

If dredged materials are transported to the disposal areas by barge, only bottom dump-type
barges shall be used.

1.8.3 Floatable Debris shall be disposed of by the Contractor in a disposal area, other than the
open-water disposal area, as selected and provided by the Contractor and approved by the
Contracting Officer.

END OF SECTION

DACW67-01-B-0008 02482-2
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