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Project Manager (or A-E) is required to edit this section to include only those paragraphs which apply to the project.   

SECTION 01000

SPECIAL CONDITIONS
1.  SCOPE:  The work covered in these specifications consists of furnishing all plant, labor, equipment and materials (except Government-furnished materials) for the (construction) (services) work at McChord AFB, WA.  The following items are a brief summary of the project and are provided solely for the purpose of revealing the general nature of the work involved.  The Contractor is responsible for accomplishing all items of work in accordance with the applicable drawings, specifications and provisions of the contract.  Any sundry labor, materials, equipment and/or appurtenances not specifically detailed or specified, but required to complete the project, shall be provided as an integral part of scope of work hereinafter specified.


1.1  (Provide general description of work and include all Unit Priced or Additive Bid Items broken out)
2.  APPLICABLE PUBLICATIONS:  Federal, commercial and trade association publications, as listed in the separate technical provisions, form a part of this specification to the extent applicable to the work being specified.  Such publications are initially listed by basic designation, current issue suffix and subject matter title but will be referred to thereafter in the technical provision by basic designation only.

3.  HOURS OF WORK:  Unless otherwise approved by the Contracting Officer, all work shall be accomplished between the hours of 7:30 a.m. to 4:30 p.m. daily except weekends and federal legal holidays.  (If it will be beneficial to perform work after normal duty hours, or on weekends, in order to accomplish the work in a timely manner, and Construction Management agrees to be able to provide adequate inspection during those times, then so indicate here.)

4.  CONTRACT DATA / PROJECT PHASING:  The work site (will) (will not) be in use during the on-site work period.  The Contractor shall provide (describe temporary facilities required).  For renovation work where existing furniture/equipment must be relocated to a temporary storage site, ADD the following:  Existing furniture and/or equipment (as referenced and/or indicated in drawings) currently located within affected area of renovation shall be required to be temporarily re-located to off-site storage area (on Base) at location identified by the Government.    Contractor shall be required to develop a furniture plan correctly identifying existing furniture and it’s present location within the facility.  This plan shall be utilized for re-installation of same furniture into original location (or as otherwise directed by the Contracting Officer) after completion of renovation. (Indicate any limitations or exclusionary periods that may be imposed on the Contractor or project phasing requirements).  Identify any requirements for providing Supplemental Heat during renovation work occuring in the Winter time frame when the existing HVAC System is shut-down (or being replaced).  Prior to shutting down of existing HVAC System, Contractor shall make provisions to provide supplemental heat to all areas within the facility that continue to operate or house occupants during renovation activities.  Contractor shall coordinate shut-down of existing HVAC System with Construction Contract Inspector (CCI).   Another option is to DELAY Notice to Proceed until warmer weather arrives.  This will however, delay construction completion, and that may not be feasible.  

5.  FIRE PROTECTION:  The Contractor shall perform all work in a fire safe manner in accordance with 15 June 2000 edition of 62 AWI 32-18, FIRE PREVENTION STANDARDS DURING CONTRACT PERFORMANCE AND CIVIL ENGINEERING IN-HOUSE WORK ACCOMPLISHMENT, available from the Base Civil Engineers.  In addition, work shall be performed in accordance with NFPA 241, Safeguarding Building Construction and Demolition Operations, including Appendix A.  Special attention shall be provided for welding, cutting or open flame operations in accordance with AFOSH 91-5, and 29 CFR 1910-252.  

5.1  No open flame operations such as welding, cutting, or brazing will be done without approval of the Fire Department.


5.2  Fire Department will issue an AF Form 592, “USAF Welding Cutting and Brazing Permit”, as verification of approval.

6.  MATERIAL SUBMITTALS: The Contractor shall submit work plans, samples, brochures, manufacturers data, shop drawings and/or certificates of materials to the Contracting Officer (in accordance with project specifications) for approval prior to their installation utilizing AF Form 3000.  If the material submittals provided are in variance from the contract requirements, the Contractor shall describe such variations in writing at the time of submission and request a variance.  Failure to provide such notification will not relieve the Contractor from his responsibility of meeting the contract specifications regardless of whether or not the submittal is approved by the Government.  Material submittal requirements shall be as specified under each specification section and be submitted in quadruplicate unless otherwise indicated.  All the material submittals from the same specification section shall be submitted at the same time.  Submittal requirements indicated on each AF Form 3000 shall be limited to an individual specification section and not grouped with others of different sections.  If the submittal requirement is listed on the drawings, all material submittals of like work shall be submitted simultaneously and with all corresponding specification sections.  Failure to submit all material submittals at the same time will be cause for rejection.

7.  WASTE DISPOSAL:  All spoil, waste and debris removed from the work site and not specified for reuse or identified as salvageable items, shall become the responsibility of the Contractor and shall be disposed of off-base in areas authorized by the applicable county and/or state agencies and in accordance with current rules and regulations governing the disposal of solid waste.  Disposal of hazardous waste shall be in compliance with local, state and federal standards as indicated in applicable specification sections.  Disposal fees and sundry changes shall be paid by the Contractor.

Project Managers: Use the appropriate paragraph 8. Consult with CEV (Joe Gibbens  6204) for which paragraph to use. Construction projects that disturb an area greater than 1 acre require a site-specific Storm Water Pollution Prevention Plan (SWPPP) and submittal to the U.S. Environmental Protection Agency (EPA) of a Notice of Intent (NOI) and Notice of Termination (NOT) for storm water discharge. Construction projects disturbing less than 1 acre do not require the contractor to submit a SWPPP but the contractor shall operate under the conditions of the existing McChord AFB Storm Water Pollution Prevention Plan which require adherence to applicable pollution laws and the use of BMPs (Best Management Practices).  
8. STORM WATER POLLUTION PREVENTION PLAN (SWPPP)(Greater than One acre): Prepare and submit a site-specific SWPPP for Government approval.  The site-specific SWPPP shall include a project description, storm water pollution prevention, erosion and sediment control, spill prevention, spill response and include a contractor-signed certification page.  Questions concerning development of the site-specific SWPPP can be addressed to 62d CES/CEV Environmental Management Flight (253-982-3913).  

Once the contractor’s SWPPP has been approved by the Government, 62 CES/CEV will prepare the NOI and corporate certification page for 62d AW Commander’s signature and subsequent submittal by 62 CES/CEV to EPA.  Contractor shall allow three (3) weeks between contractor submittal of their signed plan and 62 CES/CEV submittal of the NOI to EPA.  Work may begin two (2) days after submittal of the NOI to EPA.   The SWPPP shall be maintained on site and fully implemented by the contractor for the duration of the project.  Upon completion of the project, 62 CES/CEV will submit the NOT for the site to EPA.

8. STORM WATER POLLUTION PREVENTION PLAN (SWPPP)(Less than One acre): The contractor shall operate under the conditions of the existing McChord AFB Storm Water Pollution Prevention Plan.  The plan requires adherence to all federal, state and local pollution prevention regulations and the use of Best Management Practices (BMPs i.e. catch basin inserts, etc.).  Questions concerning contractor requirements can be directed to the 62d CES/CEV Environmental Management Flight (253-982-3913).   

9.  WORK CLEARANCE REQUEST:  Prior to any excavation, the Contractor shall obtain an approved 'Work Clearance Request' permit (AF Form 103) from the Construction Contract Inspector (CCI).  Contractor shall notify the CCI Fourteen (14) work days prior to the start of any excavation.  Once marked, the contractor shall maintain all utility marks.

10.  SAFETY:  All work shall be accomplished in accordance with OSHA 29 CFR 1910, OSHA 29 1926 and applicable AFOSH Standards.

11.  PRESENCE OF ASBESTOS:  The building or facilities involved in this Contract have been tested for the presence of asbestos-containing material (ACM).  It has been determined that this project (will) (will not) involve the handling and/or disposal of ACM requiring special procedures.  See Specification Section 02220 - DEMOLITION and/or Section 13280 - ASBESTOS ABATEMENT for Contract requirements.  In addition to the requirements set forth in Section 13280, the licensed asbestos removal supervisor shall remain on the construction site, evaluating suspect ACM as uncovered during the on-going demolition phase, until all demolition is completed and the potential of finding previously unidentified ACM is nil.  (The editing of this paragraph will be dependent upon the results of the hazmat survey as performed by the 

A-E and/or Consultant.) 

12.  PRESENCE OF LEAD-BASED PAINT:  The building or facilities involved in this Contract have been tested for the presence of lead-based paint (LBP).  It has been determined that this project (will) (will not) involve the handling and/or disposal of LBP requiring special procedures.  See Specification Section 02220 - DEMOLITION and/or Section 13281 - LEAD HAZARD CONTROL ACTIVITIES for Contract requirements.  (The editing of this paragraph will be dependent upon the results of the hazmat survey as performed by the A-E and/or Consultant.)

13.  OZONE DEPLETING SUBSTANCES:  The use of ozone-depleting substances will not be utilized during the completion of this project in accordance with Section 326 of the National Defense Authorization Act for Fiscal Year 1993 (Public Law 102-484).

14. POLYCHLORINATED BIPHENYL (PCB) CONTAINING BALLASTS:  The building or facilities involved in this Contract contain fluorescent light fixtures and associated ballasts which may or may not contain hazardous materials.  The Contractor shall assume that all fluorescent light fixtures and associated ballasts are hazardous (containing PCB’s) and prepare the bid/proposal accordingly following the requirements of Section 02220 – DEMOLITION pertaining to hazardous waste.  If upon execution of project, it is determined by the contractor (with coordination through the Construction Contract Inspector CCI and Bio-Environmental Engineering) that existing fluorescent ballasts are non-hazardous (officially labeled as “No PCB’s”), then disposal shall be as normal ordinary solid waste. Management of spent fluorescent fixture tubes must be managed as 'Universal Waste' in accordance with WAC 173-303-573, or disposed of at an approved landfill certified for the receipt of such waste. (Ensure that Specification Section 02220 – DEMOLITION is made part of overall specifications when any demolition is anticipated.)

15.  RADIOACTIVE MATERIALS (RAM):  

15.1  Contractors bringing radioactive materials or devices containing radioactive sources onto McChord AFB must have prior approval from the Wing Radiation Safety Officer (RSO).  The RSO for McChord AFB is the BioEnvironmental Engineering Flight Commander, who can be reached at (253) 982-3921.  Under no circumstances will a contractor use an unlicensed radioactive source/device on McChord AFB.  The contractor should direct any questions regarding responsibility on this issue to the Wing RSO prior to starting any work.  Since the Air Force considers contracts involving radioactive materials a hazardous items contract, the provisions of AFR 87-8, chapter 3, section 3.3(f) will also apply.  In addition, the contractor must submit the following documentation to the Wing RSO for review prior to execution:


- Copy of the Nuclear Regulatory Commission License or Agreement State Radioactive Material License, along with any amendments, covering the radioactive material to be used.




- Copy of the user’s qualification and radiation training.




- Copy of the radiation dosimetry results from the previous year.




- Statement of expected use (use rate) of radioactive materials or devices for the length of the contract.




- Statement of storage and security requirements.




- Copies of the last two (2) leak checks (if applicable).



15.2  Radioactive Demolition Recycling/Debris:  Radioactive material encountered during demolition procedures will require a written request from the Contractor to the Base Bio-Environmental office for instructions and subsequent actions involving disposal of the RAM debris through Base agencies.  Examples include smoke detectors containing a radioactive substance (such as ‘Americium-241’) and self-luminous exit signs containing ‘Tritium’.




15.2.1  The following requirements apply when removing potential radioactive items (i.e. smoke detectors and non-electrical emergency exit signs) during demolition or renovation procedures.  The contractor shall develop list of identified RAM items and forward to the Base Radiation Safety Officer via the Contracting Officer.  The list shall include reference to Product Stock Number, Quantity, Nomenclature, Radionuclide.  




15.2.2  The contractor shall collect RAM recoverable/recycle items and prepare for subsequent shipping (by the Government) per instructions provided by the Base Radiation Safety Officer.  Contractor shall pre-package items for storage/shipment on-site (protected from the elements) and maintain detailed inventory (Recycle Item Description: Stock Number, Nomenclature, Radionuclide, Activity each, Quantity) and accountability for items placed into each package(s).  Package limits shall be less than 0.5 mrem/hr from any contact surface of the package, with no removable contamination above background levels, and the gross weight of any individual package shipped for recycling must not exceed 200 pounds.  If shipping by drum, use drums with a capacity of 30-gallons or less, such as NSN 8110-01-454-1841.



15.2.3  Contractor will prepare the package(s) for shipping in accordance with the requirements stated herein and as directed by the Contracting Officer (or authorized representative), and transport the package(s) to B/1422, 62 LRS/LGRDCO 'Packing & Crating' for subsequent Government shipment.

15.2.4  Current recyclable and/or recoverable radioactive-containing materials include the following:

Radionuclide

Form

Examples

Tritium (3H)

Gaseous 
Exit Signs, Buttons, Indicators, etc.).

Depleted Uranium

Solid

Counterweights, Non-Explosive Munitions

(Penetrators ONLY).

Krypton 85


Gas

Electron Tubes, Nucleonic Oil Indicators,

and RADIAC Check Sources.

Americium 241

Solid

Smoke Detectors, M8A1 Chemical Agent

Alarm.

Polonium 210

Solid

Static Elimination Devices (typically 

manufactured by NRD or NPL) No 3M devices.

Cesium 137


Solid

Exempt distribution check sources (AN/PDR

27T, Button Sources) less than 9.0 

microcuries

16.  WORK LAYOUT AND SITE MANAGEMENT: The Contractor shall coordinate the proposed layout of the work with the Construction Contract Inspector (CCI) or Quality Assurance Evaluator (QAE) and submit the following:

16.1  Site Plan:  Prior to starting work, the contractor shall submit site plans to the contracting officer for approval showing the layout and details of all temporary facilities used for this contract.  The base approval authority (Base Civil Engineer or authorized representative), must approve the plan prior to work commencing.  The plan shall include the location of the safety and construction fences, location of all site trailers, equipment and material storage areas, construction entrances, trash dumpsters, temporary sanitary facilities, and worker parking areas.  Site photographs prior to the start of work may be included with the plan.  At completion of work, the contractor shall remove the facilities and restore the site to it’s original condition.

16.2  Dirt and Dust Control Plan:  The contractor shall submit truck and material haul routes along with a plan for controlling dirt, debris, and dust on base roadways.  As a minimum, the plan shall identify the subcontractor and equipment for cleaning along the haul route and measures to reduce dirt, dust, and debris from roadways.

16.3  Administrative Field Offices and Material Storage Trailers:  Contractor’s administrative field office and storage trailers shall be in like-new condition and the exterior must be painted the base standard color (Fed. Std. 595(b) #37150 - Light Beige).  Locate the office and trailers behind the screened construction fence unless otherwise indicated on the drawings.  Storage of materials/debris under the trailers is prohibited.

16.4  Material Storage Area(s):  (Project Manager or A-E to edit this section in accordance with project storage requirements.  Scale of project may dictate the use of 'Primary Storage' only at the site.) The Base Civil Engineer will provide the contractor with two storage sites; the primary construction site and a supplemental storage site.  The supplemental storage site may not be in close proximity of the construction site, but at a site out of view from the general public.


16.4.1  Supplemental Storage Area:  This area is for storage of items not immediately required at the construction site.  The location is indicated on the drawings.  The contractor is responsible for the security of the stored property and general housekeeping.  Supplemental Storage Area shall be visually screened per this section.


16.4.2  Primary Storage Area:  Project site storage is limited to the materials that are needed within a one week time period.  Enclose the storage area by a construction fence (screened), as described herein, unless otherwise directed by the Contracting Officer or as indicated on the drawings.

16.5  Dumpsters:  Equip dumpsters with a secure cover and paint the dumpster the standard base color (Fed. Std. 595(b) #20062 - Dark Brown).  The cover shall be closed at all times, except when being loaded with trash and debris.  Locate dumpsters behind the construction fence or out of the public view.  Empty site dumpsters at least once a week, or as needed to keep the site free of debris and trash.  If necessary, provide 208 liter (55-gallon) trash containers painted the same color, to collect debris in the construction site area.  Large demolition operations can utilize the larger dumpsters which do not have a cover.  Debris should not be piled higher than the sides before emptying.

17.  UTILITY OUTAGES:  Proposed utility outages which affect this facility and any other adjacent facilities which utilize the affected lines, shall be coordinated with the Construction Contract Inspector (CCI) fourteen (14) days prior to the start of the outage.

18.  TEMPORARY SANITATION FACILITIES: The Contractor shall supply and maintain chemical toilets at the work site.  All temporary sewer and sanitation facilities shall be self-contained units with both urinal(s) and toilet capabilities.  Ventilate the units to control odors.  Empty and clean the units at least once a week or more often if required by the contracting officer.  The doors shall be self-closing.  The exterior of the unit shall be painted to match the base color standard (Fed. Std. 595(b) #37150 - Light Beige).  Locate the facilities behind the construction fence or out of public view.

19.  CONSTRUCTION AND SAFETY FENCE:  Enclose the project work area and contractor staging area with a 2.5m (8-foot) high chain-link construction fence incorporating plastic fabric mesh screening (UV light resistant, dark brown, similar to tennis court screening) and include associated gate(s).  Vinyl inserts are not allowed. The intent is to block construction activities from public view.  The construction fence shall be supported and tightly secured to steel posts located on minimum 3m (10-foot) centers either set in concrete or provided concrete block bases (depending upon anticipated heavy wind conditions).  The contractor shall also provide temporary safety fencing and warning signs at the construction site prior to the start of work to protect the public from immediate construction activities deemed hazardous.  The safety fence will enclose those hazardous areas both within and outside of the visually-screened construction site.  The safety fence, fabricated from high-density polyethylene grid (minimum 1.1m (42-inches) high, will meet OSHA and AFOSH color standards (typically bright orange for excavated trenches). The contractor shall remove both the fence and screening from the work site upon completion of the contract.

20.  SAFETY CONES/BARRICADES:  Standard orange safety cones are authorized for use on a temporary basis only.  The use of safety cones (regardless of color) is limited to short-term duration not exceeding one workday.  Sawhorse type barricades (white with orange banding) is the only allowed safety barricade authorized for extended periods exceeding one day.  Safety cones left over the authorized time period will be confiscated by the Base.  The use of yellow safety tape to outline limits of access to a site is not allowed.  

21.  LAWN MAINTENANCE:  Contractor shall have all grassed areas (or annual weeds) impacted by the project constraints (including the overall construction and associated storage sites or lay-down areas maintained.  This includes providing supplemental irrigation if existing irrigation system is impacted by project and non-operational.  Grass and lawn areas shall be mowed to a 3-inch height at least once a week during the growing season unless the grassed area is not visible to the public.  Trim the grass around fences at time of grass cutting.  Grass or weeds on stockpiled earth shall be maintained as described above.

22.  GRASS SEED ESTABLISHMENT PERIOD:  The seed establishment period to obtain a healthy stand of grass plants shall begin on the first day of work under this contract and shall end 120 days after the last day of the seeding operation.  Written calendar time period shall be furnished for the seed establishment period.  When there is more than 1 seed establishment period, the boundaries of the seeded area covered for each period shall be described.  The seed establishment period shall be modified for inclement weather, shut down periods, or for separate completion dates of areas.  An ‘Exclusionary’ Period shall be in effect during the Fall/Winter season starting 01 November through 01 April when no site restoration activities shall occur.

23.  DISPOSAL OF TREES:  The general extent of tree removal in support of project shall be indicated on project drawings.  In lieu of such information, an initial survey of trees that will be affected by a project will be completed prior to project execution to determine if marketable timber exists on the project site.  A general guide is that marketable timber exists if the project site is approximately 1/8 to 1/4 acre and at least 15-20 evergreen trees (usually Douglas Fir and Western Red Cedar) of 10"-24" diameter breast height exist on the site.  If marketable timber is determined to exist, immediately contact the base forester in the environmental flight for further guidance (253-982-3913).  If marketable timber is determined not to be present, the trees on site will be cut down for sale on base as firewood.  Forest debris is all limbs and treetops of less than 6" diameter, and all stumps.


23.1  Sawlogs are cut from trees that are 10" in diameter at breast height, from the tree butt up to the point where the tree is less than 6" in diameter.  The nominal length of sawlogs will be 32' long, unless there is not a 32' length in a tree.  Sawlogs will be cut by a sales logger contracted by the prime contractor (coordinated through the Environmental Flight).


23.2  Firewood is cut from trees that are less than 10" in diameter at breast height.  Trees will be cut in convenient lengths, limbed and transported to location as determined by Environmental Flight. Sawlogs and fuelwood will be transported to a location as determined by Environmental Flight (62 CES/CEV; Bldg 518, 253-982-3913).


23.3  Forest debris removal is the responsibility of the construction contractor.  The construction contractor will make every effort to provide forest debris to a composting facility or other facility that utilizes tree wastes. The sawlog contractor will not dispose of forest debris.

24.  HAZARDOUS MATERIAL MONITORING/SUBMITTAL:  All Hazardous Materials entering McChord AFB must be authorized for use and tracked accordingly.  All HAZMAT users on McChord AFB must comply with AFI 32-7086, AMC Supplement 1 and the McChord AFB Hazardous Materials Management Process (HMMP).  The contractor shall submit product specific Material Safety Data Sheets (MSDS) along with material use information, (i.e. amounts used, process information, justification for use, etc) for all hazardous materials (HAZMAT) (as defined by AFI 32-7086, AMC Supplement-1, Attachment-1) brought on to McChord AFB.  Appropriate forms, and/or access to McChord’s HAZMAT tracking database will be provided to the Contractor by 62 CES/CEV (Contact Mr. Kevin Shupe 253-982-3913).  All HAZMAT use must be reviewed by McChord Bio-Environmental Engineering and Safety, and authorized for use by Environmental Management (CEV).  Hazmat authorizations and tracking are product and process specific, and all changes in products or process must follow the same authorization procedure.  Allow two weeks for authorization process to be completed.  HAZMAT submittal requirements shall be specified under each applicable specification section.  

25. TEMPORARY CONSTRUCTION WAIVER/SECURITY FREE ZONE WAIVER:  The Base will process a Temporary Construction Waiver for work on or near the airfield.  The Base will also process a Security Free Zone waiver for work on or near the airfield or in security sensitive areas.  Allow a minimum of 35 days (concurrent) to process each.  The contractor will not be allowed to start the on-site work until each waiver has been approved.  The waivers will be initiated based on the contractor’s submitted Progress schedule.  (Include this for work on/near the airfield and/or security sensitive areas.  Coordinate with CECP/Airfield Management about Temporary Construction Waivers and coordinate with CECC/Security Forces about Security Free Zones.)


25.1 Escorts/Surveillance: Work in Security Free Zones may require continual escort/surveillance by government personnel.  The contractor shall submit weekly on Wednesday the following weeks work schedule in Security Free Zones so adequate escorts/surveillance can be arranged.
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