
SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1.  SOLICITATION NUMBER

DACA67-01-R-0208

2.  TYPE OF SOLICITATION

 SEALED BID (IFB)

NEGOTIATED (RFP)

3.  DATE ISSUED

12 July 01

PAGE OF PAGES

1

IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.
4.  CONTRACT NUMBER

DACA67-01-C-0210
5.  REQUISITION/PURCHASE REQUEST NUMBER

W68MD9-0346-4719
6.  PROJECT NUMBER

QYZHO35005R1

7.  ISSUED BY CODE W68MD9
Seattle District, Corps of Engineers
ATTN: CENWS-CT-CB
PO Box 3755
Seattle, WA 98124-3755

8.  ADDRESS OFFER TO

Seattle District, Corps of Engineers
PO Box 3755            ATTN: CENWS-CT-CB
Seattle, WA  98124-3755
              
HAND CARRY:      Seattle District Corps of Engineers
                              Contracting Division
                              4735 East Marginal Way South
                              Seattle, WA 98134-2385

9.  FOR INFORMATION CALL
A.  NAME
See Information Page inside Front Cover

B.  TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)
See Information Page inside Front Cover

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

Furnish all labor, materials and equipment and perform all work for Design-Build: Replace Military Family Housing (Phase III), Mountain
Home Air Force Base, ID,  in accordance with the attached contract Clauses, Special Clauses, Technical Specifications and Drawings.

1.     Solicitation No. DACA67-01-R-0208 dated 12 July 01 with 3 amendments thereto.

2.     Wage Determinations No. ID010001 with 11 modifications and ID010006 with 0 modifications thereto.

3.     Drawings as listed in Section 0800.

4.     See page 2a for alterations to the Contract.

NOTE:  Award will be made pursuant to the Small Business Competitive Development Program.

11. The Contractor shall begin performance within 10 calendar days and complete it calendar days after

 award, notice to proceed.  This performance period is mandatory,  negotiable.  (See   Paragraph SC-1, 00800 .)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

12B. CALENDAR DAYS

10
YES  NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 2:00 p.m. (hour)

      local time 28 Aug 01 (date).   If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed

 containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is,  is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

D.  Offers providing less than 0 calendar days for Government acceptance after the date offers are due will not be considered and
     be rejected.

NSN 7540-01-155-3212
Designed using Perform Pro, WHS/DIOR, Oct 96

1442-103 STANDARD FORM 1442 (REV. 4-85) (EG)
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)





Alterations to CONTRACT No. DACA67-01-C-0210 
 
 

ALTERATIONS IN CONTRACT (FAR 52.252-4)(APR 1984) 
 
PORTIONS OF THIS CONTRACT ARE ALTERED AS FOLLOWS: 
 
1.  This page (page 2a of the RFP) is revised to adjust the address for submission of invoices as 
follows: 
 
Submit invoices as follows: 
Submit 1 Copy of Invoice to: 
Mountain Home AFB Resident Office 
USACE, Seattle 
390 Gunfighter Avenue 
Mountain Home AFB, ID 83648 
 
2.  The Contractor’s letter dated 28 September 2001, agreeing to incorporation of Modification 
No. 11 to General Wage Decision No. ID010001 into the contract with no increase to the 
proposed prices, is provided immediately following the pricing schedule as page ALT-1.   
 
3.  The Contractor’s pre-qualification proposal dated 26 January 2001 is hereby added to and 
incorporated into this contract in its entirety.  The following pages from the pre-qualification 
submittal are incorporated immediately following page ALT-1:  a) submittal page (SP) 22, 
organization chart, b) SP 23-24, description of roles and responsibilities of key individuals,  
c) SP 214-21, resumes of key individuals.  These pages are ALT-2 through ALT-12. 
 
4.  In the initial technical proposal dated 28 August 2001, Construction Project Manager,  
Hiroshi Nakamura, was substituted for Jason Osterburg.  Mr. Nakamura’s resume (technical 
proposal page 301) is provided as page ALT-13.   
 
5. The Contractor’s initial technical proposal dated 28 August 2001 (Volumes 1, 2 and 3),  
Final Proposal Revision dated 18 September 2001, and the Second Final Proposal Revision  
dated 21 September 2001 are hereby incorporated by reference in their entirety into the contract. 
  
 
6. Modification No. 11 to General Wage Decision ID010001 is incorporated into the contract.   
 
ACCOUNTING AND APPROPRIATION DATA: 
 
21120500000 088082 320000 LFJ67 0000000000 E316 35026 = $9,524,973 
 

 

 2a - Alterations to Contract Page 
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01013  
Replace Military Family Housing (Phase III), Mtn Home AFB 

DACA67-01-R-0208        2  R0001 c

 
SCHEDULE 

 
Item 
No. 

 
Description of Item 

 
Quantity 

 
Unit 

Unit 
Price 

 
Amount 

     
 Replace Military Family Housing (Phase III) 

Mountain Home Air Force Base, Idaho 
PN: QYZH035005R1 

 

      
      
               BASE  ITEMS      
      
0001 Provide all labor, professional services, 

materials, equipment and transportation 
necessary for the complete design 
(including professional oversight services 
during construction), for Replace Military 
Family Housing (Phase III), Mountain Home 
Air Force Base, Idaho, including all related 
site and utility work, as described herein, 
except for Base Items 0003 through 0009 
and Optional Items 0010 through 0012. 

1 JOB L.S.   $ 
_  493,034_  
 

      
0002 Provide all labor, material, equipment, and 

transportation necessary for the complete 
construction and equipping for Replace 
Military Family Housing (Phase III), Mountain 
Home Air Force Base, Idaho, including all 
related site and utility work, as described 
herein, except for Base Items 0003 through 
0009 and Optional Items 0010 through 0012. 

1 JOB L.S.   $ 
_7,835,274__ 
 

      
0003 Provide all labor, professional services, 

materials, equipment and transportation 
necessary for the complete design and 
construction to provide a new 12470/7200 
volts, 3 phase, 4 wire underground primary 
feeder for the Phase II and Phase III Family 
Housing project, as described herein.    

1 
 
 
 

 

JOB L.S.   $ 
___879,770_  
 

Robin  Black
 

Robin  Black
RSCI

Robin  Black
Dated 9/28/01

Robin  Black
 

Robin  Black
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Replace Military Family Housing (Phase III), Mtn Home AFB 
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0004 All work for demolition and disposal of  46 

family housing units, including removal of all 
associated  utilities and other site 
improvements and the filling and level 
grading of the site to match established 
drainage patterns, except for Base Items 
0005 through 0007.  (Additional site 
restoration as further required to provide for 
development of the site is covered under 
Optional Item 0011.)  

1 
 
 
 

 

JOB L.S.   $ 
__ 166,308__ 
 

      
0005 All work for the removal and disposal of flooring 

tile mastic adhesive associated with Base Item 
0004. 

               

0005 
AA 

First 20,000 Square Feet (SF) 20,000 
 

SF $_1.69   $ ___33,800____

0005 
AB 

All Over 10,000 Square Feet (SF) 10,000 SF $_1.59   $ ___15,900______

      
0006 All work for the removal and disposal of all 

regulated asbestos containing materials 
(friable and non-friable) associated with Base 
Item 0004, except for Base Item 0005. 

1 
 
 

 

JOB L.S. $ ___18,508________
 

      
0007 All work for the removal and disposal of 

mercury-containing fluorescent light bulbs 
associated with Base Item 0004. 

300 EA $_7.93   $ ____2,379_______

      
0008 All work for As-Built Drawings in Electronic 

Format as Specified herein, from 
Preparation to Final Submittal. 

1 JOB L.S.  $ _30,000____

      
0009 All work for O&M Manuals, including 

Occupant Maintenance Manuals as 
Specified herein, from Preparation to Final 
Submittal. 

1 JOB L.S.  $ _50,000____

   
   
 
 

 
TOTAL BASE ITEMS  

 
    $ __9,524,973______ 
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   OPTIONAL ITEMS 
      
0010 
 

Provide all labor, professional services, material, 
equipment, and transportation necessary for the 
complete design and construction, establishment 
and maintenance of windbreaks as specified in 
Section 00860 (paragraph 8.4) of the 
specifications. 
 

1 
 

JOB L.S.    $ _423,000__  

     
0011 Provide all labor, professional services, material, 

equipment and transportation necessary for the 
complete design and construction of remaining 
site restoration at the removed housing site as 
described herein, including irrigation system, 
topsoil and seeding. 

1 
 

JOB L.S.    $__185,000__  

     
0012 Provide all labor, professional services, material, 

equipment and transportation necessary for the 
complete design and construction of Phase II 
recreation features as specified in Section 00860 
(paragraph 8.2.2) of the specifications (includes Tot 
Lot, Playgrounds, School Bus Stop Enclosures, 1/2 
Basketball Courts/Multi-use Courts, Jogging/Bike 
Paths).   
 

1 
 

JOB L.S.    $ __344,000_  

 
TOTAL OPTIONAL ITEMS                $ __      952,000____  

 
TOTAL BASE AND OPTIONAL ITEMS     $ __10,476,973_____ 

 
ATTENTION: 
 

TOTAL AMOUNT OF FUNDS AVAILABLE FOR DESIGN 
AND CONSTRUCTION IS $ 9,525,000.00 
 
NOTE: 1.  The dollar amounts established for Items 0008 and 0009 shall not be revised by the 

offeror. 
 2.  No partial or total payment will be made for Items 0008 and 0009, until the as-built 

drawings and the O&M Manuals are fully approved (A or B action).  
3.  All quantities are estimated except where unit is given as “LS”. 
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