

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES				
	1	2							
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 19-Feb-2002	4. REQUISITION/PURCHASE REQ. NO. W68MD9-1228-1347		5. PROJECT NO.(If applicable)				
6. ISSUED BY USA ENGINEER DISTRICT, SEATTLE ATTN: CENWS-CT P.O. BOX 3755 SEATTLE WA 98124-3755		CODE DACA67	7. ADMINISTERED BY (If other than item 6)		CODE				
			See Item 6						
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACA67-02-R-0204				
				X	9B. DATED (SEE ITEM 11) 23-Jan-2002				
					10A. MOD. OF CONTRACT/ORDER NO.				
					10B. DATED (SEE ITEM 13)				
CODE		FACILITY CODE							
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS									
<input checked="" type="checkbox"/>	The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer					<input checked="" type="checkbox"/>	is extended,	<input type="checkbox"/>	is not extended.
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.									
12. ACCOUNTING AND APPROPRIATION DATA (If required)									
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.									
	A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.								
	B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).								
	C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:								
	D.OTHER (Specify type of modification and authority)								
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.									
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Solicitation: DACA67-02-R-0204 Amendment No. 4 Title: Improve Capehart Housing Phase 3 Malstrom AFB, Montana SEE CONTINUATION SHEET									
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.									
15A. NAME AND TITLE OF SIGNER (Type or print)					16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)				
15B. CONTRACTOR/OFFEROR			15C. DATE SIGNED		16B. UNITED STATES OF AMERICA			16C. DATE SIGNED	
_____ (Signature of person authorized to sign)					BY _____ (Signature of Contracting Officer)			19-Feb-2002	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

1. The purpose of this Amendment Number (0004) dated 19 February 2002 is to provide for the following changes:
 - a) The Proposal Due Time and Date is changed from ~~3:00 p.m. Pacific Time on 26 February 2002~~ to 3:00 p.m. Pacific Time on 08 March 2002.
 - b) The attendance list/sign-in sheet from the Preproposal Meeting is provided for informational purposes only and shall not become part of the contract.
 - c) Amendment No. 3 has been reserved in order to address technical issues and changes and shall be forthcoming.
2. NOTICE TO OFFERORS: Offerors must acknowledge receipt of this amendment by number and date on the Standard Form 1442 Back, in Block 19, or by telegram.
3. All Amendments are available for download on the Seattle District US Army Corps of Engineers website: (<http://www.nws.usace.army.mil/ct>)

Enclosures:

Preproposal Meeting attendance list/sign-in sheet

MEETING ATTENDANCE ROSTER

PROJECT DESCRIPTION: Improve Capehart Housing - Phase 3

MEETING PURPOSE: Pre-Bid Site Conference

DATE: 6 February 2002

PLACE: Ed Center Rm. 102

Name	Organization	Title	Phone No.	Email
James H. Nakamoto	Corps of Engrs	Proj Mgr	206 764-6707	james.h.nakamoto@usace.army.mil
Duane E. Johnson	" " "	Tech. Mgr	206 764 3304	duane.e.johnson@usace.army.mil
Nancy Gary	" " Contracting	Contract Specialist	206-764-3266	nancy.a.gary@ "
Mark Miller	I.R.S. Envir.	Sup.	1-800-860-7334	CBurnIRS@aol.com
Accept Jim Locke	Tectun	Rep	509 484 1136 509 484 1215 F	
MATT MURETTA	ATHERTON	P.M.	702-889-3600	
Johns Benton	TRI-COUNTY	Est.	406 727-9918	
W. Schwegel	WESTERN STATES ABATEMENT	Pres -	406-543-4093	FAX 406 543-2872
Carlo Morizau	WESTERN STATES	V-PRES	406 543 4095	FAX 406 543-4872
Randy Benton	James Talcott Const	Project Manager	761-0018	rbenton@jtc-mt.com
Betty Demers	" "	Admin Asst	"	bdemers@jtc-mt.com
Gary Richardson	James Talcott	Gen Supervisor	761-0018	
Robert Vernon	UPC	owner	406-761-2760	
Rick Mackin	Rick Mackin Const	owner	964-0541	
Dic Stanks	Great Plains Insulation	owner	406-761-6002	FAX 406 - 761-6002
Mike Wadsworth	WADSWORTH PRY	PROT MAN	406 761-5033	MIKE.WADSWORTH@SOSNET.NET
Chf Wadsworth	Wadsworth Bldg Estnd		761-5833	
Reid Widvey	First Dakota Ent.	Proj Mgr.	605-223-9600	
Kurt Krietlow	First Dakota Ent	Estimator	605-223-9600	
Alex JACK	Pacific West. Const.	Est I.P.M.	208-525-2645	JOATI@MSN.COM
ALAN KORSLIEN	C.O.E - MAPB	LEAD ENGR.	406-771-0092	ALAN.V.KORSLIEN@USACE.ARMY.MIL
Mike Fuglestad	Jos. J. Henderson Sr.	Proj-Mgr.	847/244-3222	Mikef@jjhenderson.com

MEETING ATTENDANCE ROSTER

PROJECT DESCRIPTION: Improve Capehart Housing – Phase 3

MEETING PURPOSE: Pre-Bid Site Conference

DATE: 6 February 2002

PLACE: Ed Center Rm. 102

<u>Name</u>	<u>Organization</u>	<u>Title</u>	<u>Phone No.</u>	<u>Email</u>
Jack Johannes	RUDE SHEET METAL	ASST. MNGR.	406-873-2261	JackJ RSM @ Yahoo.com
DAVID IZVIL	RUDE SHEET METAL	PRESIDENT	406-873-2261	rudc1@northern.tel.net
Derek Rubikson	Dick Anderson Const.	Project Manager	406-761-8707	derek@daconstruction.com
Mye L Hagmi	Hagmie Const / Elmer Const	Owner/Partner	406-761-7590	hagmieconst@mcn.net
Cassey Doman	Ponbers / BMC West	Outside Sales	406-727-7877	
Wade Jones	Caddell Const	P.M.	406-452-1222	
CAROL HENDRY	CADDELL CONST	OFFICE MGR	406-452-1222	
Scott Munroe	MUNROE	owner	406-452-1020	
Mark Munroe	Munroe Ent.	owner	452-7020	Mark n Laveen @ montana.com
WARNE SCHWOB	WESTERN STATES ABATEMENT	OWNER	406-543-4093	Fax: 406-543-4872
Curtis Morigeau	Western States Abatement	V-PRES	406-543-4093	Fax 406-543-4872
RANDY K BENSON	James Talcott Const	Project Manager	761-0018	
Betty DeMers	"	Admin Asst.	"	bdeiners@jtc-mt.com
JIM LAKE	SWANK ENT.	PROJ. MGR	279-3241	jlake@3rivers.net
GENTRIE LEMEROND	ENTERPRISE ELECT.	ESTIMATOR	761-3830	eeinc@mt.net
Mick Cabbage	" "	PRESIDENT	" "	" " "
JACK GAMBLE	341 CES / CEER	BASE P.M.	731-6220	Jack.gamble@malmsstrom.af.mil
Steve Cloutier	Power / TRC Elec	OWNER	761-4945	
CHARLES VUNCHARM	OSWORN CONST	SUPT	761-1465	
RON SHORTRIDGE	PIERCE FLOORING	pm	406.727.3832	pierceg@pierceflooring.com
Gene Anderson	Pierced Elec	Employee	761-4945	andersonc@mcn.net
HARLEY HUESTIS	FALLS CONST.	PROS. ENG.	727-5300	fallsco2@attbi.com

