

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0007		3. EFFECTIVE DATE 18-Sep-2004		4. REQUISITION/PURCHASE REQ. NO. W68MD9-4201-7538		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, SEATTLE ATTN: CENWS-CT 4735 EAST MARGINAL WAY SOUTH SEATTLE WA 98134-2329		CODE W912DW		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DW-04-R-0039	
				X		9B. DATED (SEE ITEM 11) 19-Aug-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) FY04 Boundary Fencing, Ft Richardson AK - See Continuation							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 18-Sep-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

CONTINUATION

A. The Purpose of this Amendment are as follows:

- 1) To provide a revised Bid Schedule
- B. The revised attached pages supersede pages of the same number and should be inserted in numerical sequence. All changes are generally identified, for your convenience, either by strikeout for deletions, and underlining of text for additions or single dark line in the margin. All portions of the revised or new pages shall apply to this contract whether or not changes have been indicated.
- C. NOTICE TO OFFERORS: Offerors must acknowledge receipt of this amendment by number and date on Standard Form 1442, BACK, Block 19, or by telegram.
- D. All amendments are available for download this date on the Army Corps of Engineers website at <http://www.nws.usace.army.mil/ct/>

Enclosures:

Revised Bid Schedule

SCHEDULE

Item No.	Description of Item	Quantity	Unit	Unit Price	Amount
BASE WORK ITEMS					
0001	Contractor Design (Design Build portion to include but not limited to design of fence foundations, geotech survey, site plat, site topography, Fence Alignment, and Perimeter Survey) (Item 0001 applies to Combination Security Fence alignment)	1	JOB	L.S.	\$_____
0002	All Work to Furnish and Install Combination Security Fence (CSF) including all clearing and grubbing (See Sections 01000 SCOPE OF WORK and 02231 CLEARING AND GRUBBING) (Item 0002 applies to Combination Security Fence alignment)	2,300	L.M.	\$_____	\$_____
0003	All Work to Retrofit (Furnish and Install) existing State of Alaska Department of Transportation Moose (Netwire) Fence <u>and Furnish and Install</u> to become Combination Security Fence (CSF) including all clearing and grubbing and replacement of undersized line posts to the north of Artic Valley (See Sections 01000 SCOPE OF WORK, 02231 CLEARING AND GRUBBING, and 02220 DEMOLITION) (Item 0003 applies to Combination Security Fence alignment)	<u>700</u> 4,400	L.M.	\$_____	\$_____
<u>0004</u>	<u>All Work to Demolish existing State of Alaska Department of Transportation Moose (Netwire) Fence and Furnish and Install Combination Security Fence (CSF) including all clearing and grubbing (See Sections 01000 SCOPE OF WORK, 02231 CLEARING AND GRUBBING, and 02220 DEMOLITION) (Item 0004 applies to Combination Security Fence alignment)</u>	<u>3700</u>	<u>L.M.</u>	<u>\$_____</u>	<u>\$_____</u>
000 <u>54</u>	All Work to Furnish and Install Moose Gate per State of Alaska Department of Transportation as built design (See Section 02821 FENCING) (Item 0004 applies to Combination Security Fence alignment)	2	EA.	\$_____	\$_____

Installation Boundary Fencing, Ft. Richardson, Ak.

OPTIONAL WORK ITEMS

R0007

04040/11

Installation Boundary Fencing, Ft. Richardson, Ak.

Item No.	Description of Item SCOPE OF WORK)	Quantity	Unit	Unit Price	Amount
0010AD	All Work to Furnish and Install Gate Signs (See Detail Drawings)	JOB	LS.	\$_____	\$_____
0010AE	All Work to Furnish and Install Warning Signs on FE-6 Chain Link Security Fence	JOB	LS.	\$_____	\$_____
TOTAL ITEM 0010					\$_____
0011	All work to complete Pipe Rail Fence alignment along the East side of Anchorage, East side of Far North Bicentennial Park and the North side of Stuckagain Heights. Alignment begins at the Southern terminus of the existing Pipe Rail Fence running North/South along the East side of Anchorage and terminates at the West rim of the North Fork of Campbell Creek canyon (See Drawing Plate G-4 and Section 01000 SCOPE OF WORK):				
0011AA	Contractor Design (Design Build portion to include but not limited to design of fence foundations, geotech survey, design charette, site plan, site topography, Fence alignment, and Perimeter Survey)	1	JOB	\$_____	\$_____
0011AB	All Work to Furnish and Install Pipe Rail Fence including all clearing and grubbing (See Sections 01000 SCOPE OF WORK and 02231 CLEARING AND GRUBBING)	6,700	L.M.	\$_____	\$_____
0011AC	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 7.3 Meter (Max.) Opening (See Detail Drawings and Section 01000 SCOPE OF WORK)	7	EA.	\$_____	\$_____
0011AD	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 4.6 Meter (Max.) Opening (See Detail Drawings and Section 01000 SCOPE OF WORK)	1	EA.	\$_____	\$_____
0011AE	All Work to Furnish and Install Stationary Bollards (See Detail Drawings and Section 01000 SCOPE OF	JOB	LS.	\$_____	\$_____

04040/11

Installation Boundary Fencing, Ft. Richardson, Ak.

Item No.	Description of Item WORK)	Quantity	Unit	Unit Price	Amount
0011AF	All Work to Furnish and Install Gate Signs (See Detail Drawings)	JOB	LS.	\$_____	\$_____
0011AG	All Work to Furnish and Install Warning Signs on Pipe Rail Fence	JOB	LS.	\$_____	\$_____
0011AH	DELETED				
				TOTAL ITEM 0011	\$_____
0012	All work to complete Pipe Rail Fence alignment between the Southern end of Clunie Lake and the point where FE-6 Fence and CSF Fence begins along the West side of Glenn Highway (See Drawing Plate G-4 and Section 01000 SCOPE OF WORK):				

<u>Item No.</u>	<u>Description of Item</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
0012AA	Contractor Design (Design Build portion to include but not limited to design of fence foundations, geotech survey, design charrettr, site plan, site topography, Fence Alignment, and Perimeter Survey)	1	JOB	\$_____	\$_____
0012AB	All Work to Furnish and Install Pipe Rail Fence including all clearing and grubbing (See Sections 01000 SCOPE OF WORK and 02231 CLEARING AND GRUBBING)	11,300	L.M.	\$_____	\$_____
0012AC	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 7.3 Meter (Max.) Opening (See Detail Drawings and Section 01000 SCOPE OF WORK)	3	EA.	\$_____	\$_____
0012AD	All Work to Furnish and Install Stationary Bollards (See Detail Drawings and Section 01000 SCOPE OF WORK)	JOB	LS.	\$_____	\$_____
0012AE	All Work to Furnish and Install Gate Signs (See Detail Drawings)	JOB	LS.	\$_____	\$_____
0012AF	All Work to Furnish and Install Warning Signs on Pipe Rail Fence	JOB	LS.	\$_____	\$_____
0012AG	DELETED				
		TOTAL ITEM 0012			\$_____
0013	All work to complete Pipe Rail Fence alignment between Knik Arm and the Northern side of Clunie Lake (See Drawing Plate G-4 and Section 01000 SCOPE OF WORK):				
0013AA	Contractor Design (Design Build portion to include but not limited to design of fence foundations, geotech survey, design charette, site plan, site topography, Fence Alignment, and Perimeter Survey)	1	JOB	\$_____	\$_____
0013AB	All Work to Furnish and Install Pipe Rail Fence including all clearing and grubbing (See Sections 01000 SCOPE OF WORK and 02231 CLEARING AND GRUBBING)	8,700	L.M.	\$_____	\$_____
0013AC	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 4.6 Meter (Max) Opening. See	1	EA.	\$_____	\$_____

<u>Item</u> <u>No.</u>	<u>Description of Item</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit</u> <u>Price</u>	<u>Amount</u>
	Detail Drawings and Section 01000 SCOPE OF WORK.				
0013AD	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 3.1 Meter (Max) Opening. See Detail Drawings and Section 01000 SCOPE OF WORK	1	EA.	\$_____	\$_____
0013AE	All Work to Furnish and Install Stationary Bollards (See Detail Drawings and Section 01000 SCOPE OF WORK)	JOB	LS.	\$_____	\$_____
0013AF	All Work to Furnish and Install Gate Signs (See Detail Drawings)	JOB	LS.	\$_____	\$_____
0013AG	All Work to Furnish and Install Warning Signs on Pipe Rail Fence	JOB	LS.	\$_____	\$_____
		TOTAL ITEM 0013		\$_____	
0014	All work to complete Pipe Rail Fence alignment along the East side of Glenn Highway between the Northern terminus of existing Pipe Rail Fence running North/South along the East side of Anchorage to the termination point to the East of the Anchorage Regional Landfill. All work to also complete Pipe Rail Fence alignment along the Eastern Fort Richardson boundary to the East of the Anchorage Regional Landfill and the Glenn Highway (See Drawing Plate G-4 and Section 01000 SCOPE OF WORK):				
0014AA	Contractor Design (Design Build portion to include but not limited to design of fence foundations, geotech survey, design charrette, site plan, site topography, Fence Alignment, and Perimeter Survey)	1	JOB	\$_____	\$_____
0014AB	All Work to Fuurnish and Install Pipe Rail Fence including all clearing and grubbing (See Sections 01000 SCOPE OF WORK and 02231 CLEARING AND GRUBBING)	13,300	L.M.	\$_____	\$_____
0014AC	All Work to Furnish and Install Manually Operated Steel Pipe Swing Gate 7.3 Meter (Max.) Opening (See Detail Drawings and Section 01000	5	EA.	\$_____	\$_____

04040/11
 Installation Boundary Fencing, Ft. Richardson, Ak.

Item No.	Description of Item	Quantity	Unit	Unit Price	Amount
	SCOPE OF WORK)				
0014AD	All Work to Furnish and Install Stationary Bollards (See Detail Drawings and Section 01000 SCOPE OF WORK)	JOB	LS.	\$_____	\$_____
0014AE	All Work to Furnish and Install Gate Signs (See Detail Drawings)	JOB	LS.	\$_____	\$_____
0014AF	All Work to Furnish and Install Warning Signs on Pipe Rail Fence	JOB	LS.	\$_____	\$_____
0014AG	DELETED				
		TOTAL ITEM 0014			\$_____
0015	All Work to Furnish and Install Boundary Monuments (See Section 01000 SCOPE OF WORK)	5	EA.	\$_____	\$_____
0016	All Work to Furnish and Install Additional Boundary Monuments (See Section 01000 SCOPE OF WORK)	5	EA.	\$_____	\$_____
		TOTAL OPTIONAL ITEMS			\$_____
		TOTAL BASE AND OPTIONAL ITEMS			\$_____

NOTE:

1. Bids shall not be submitted for quantities less than those specified for each line item. Bidders shall bid on all line items of the Schedule. Failure to include pricing for all quantities of all line items will result in rejection of the bid as non-responsive.
2. Optional Bid Items 0010 through 0014 include sub-items shown. They will be awarded or not, based on the amounts shown on the line "Total Item _____".