
1.  Solicitation No. 2.Date Issued 3. Date Opened PAGE  1  of    3

ABSTRACT OF OFFERS - CONSTRUCTION      DACA67-00-B-0212 21-Mar-00  2:00 p.m.

4.  Issuing Office 1st Apparent Low = 5,064,245$          I CERTIFY that I have opened, read, and recorded on this abstract all offers

Department of the Army M. A. DeAtley Construction, Inc. received in response to this solicitation. Date Signed:  21 March 2000

Corps of Engineers, Seattle District    % Diff From GE: +22.68% Signature

P.O. Box 3755 2nd Apparent Low = 5,433,960$          Lorraine Kuniyuki                     Bid Opening Officer

Seattle WA  98124-3755 James M. Ellett Construction Co., Inc. 9. OFFERS
5. Project Title    % Diff From GE: +31.63% NO. 1 NO. 2
Road Upgrade Mitigation, Phase 5a 3rd Apparent Low = 5,449,005$          A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)

(North-South Corridor Roads Chipman Construction, Inc. Seubert Excavators, Inc. North Central Construction
Yakima Training Center    % Diff From GE: +32.00% Cottonwood, ID  83522 Moses Lake, WA 98837
Yakima, WA 8.  GOVERNMENT ESTIMATE (208) 962-3314 (509) 765-5885
100% Small Business Set-Aside 4,128,102$          
PA:   4,445,000$         A. Hired Labor B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE
6.  Number of Addenda Issued: 6 B. Reasonable Contract (w/out profit) 20% Bid Bond / SB 20% Bid Bond / SB

X C. Reasonable Contract (w/profit) C. Amendments Acknowledged:  6 C. Amendments Acknowledged:  6
7A. 7B. DESCRIPTION OF 7C. QTY 7D. UNIT 7E. UNIT PRICE7F.   EXT. AMOUNT7E.   UNIT PRICE 7F.   EXT. AMOUNT 7E. UNIT PRICE 7F.   EXT. AMOUNT

ITEM NO.       OFFERED ITEM $ $ $ $ $ $
0001 All Work for Road Upgrade Mitigation 1 LS LS 3,749,980$          LS 6,955,254.16$             LS 5,236,632.60

Phase 5a, Except Separately Listed
0002AA All Work to Provide Rock Spall Fords 200 M 217.40$          43,480$               150.00$      30,000.00$                  65.00$       13,000.00

as Indicated: First 200 Meters
0002AB All Work to Provide Rock Spall Fords 100 M 188.20$          18,820$               150.00$      15,000.00$                  65.00$       6,500.00

as Indicated: Over 200 Meters
0003AA First 400 Meters 400 M 389.40$          155,760$             75.00$       30,000.00$                  175.00$      70,000.00

0003AB All Over 400 Meters 200 M 252.10$          50,420$               75.00$       15,000.00$                  175.00$      35,000.00

0004AA All Work to Provide Articulating 265 M 127.80$          33,867$               500.00$      132,500.00$                425.00$      112,625.00
Concrete Fords: First 265 Meters

0004AB All Work to Provide Articulating 132 M 85.00$            11,220$               500.00$      66,000.00$                  425.00$      56,100.00
Concrete Fords: All Over 265 Meters

0005AA All Work to Provide Concrete Fords 100 M 193.40$          19,340$               750.00$      75,000.00$                  425.00$      42,500.00
First 100 Meters

0005AB All Work to Provide Concrete Fords 50 M 171.10$          8,555$                 750.00$      37,500.00$                  425.00$      21,250.00
All Over 100 Meters

0006AA 10 CY Dump Truck, Equipment Rental 150 HRS 76.30$            11,445$               75.00$       11,250.00$                  75.00$       11,250.00
with Operator: First 150 Hours

0006AB 10 CY Dump Truck, Equipment Rental 50 HRS 76.30$            3,815$                 75.00$       3,750.00$                    $75.00 3,750.00
with Operator: Over 150 Hours

007AA Track Mounted Hydraulic Excavator 150 HRS 107.00$          16,050$               200.00$      30,000.00$                  $125.00 18,750.00
First 150 Hours

007AB Track Mounted Hydraulic Excavator 50 HRS 107.00$          5,350$                 200.00$      10,000.00$                  $125.00 6,250.00
All Over 150 Hours

TOTAL CLINS 0001-0007AB 4,128,102.00$     7,411,254.16$             5,633,607.60$        

1-Feb-00

Standard Form 1419 (10-83)
COE SEATTLE DISTRICT (VERSION 2/99)



9. OFFERS (Continued) PAGE   2    OF    3

No. 3 No. 4 No. 5

SOLICITATION NO.: A. Offeror (with City/State/Phone) A. Offeror (with City/State/Phone) A. Offeror (with City/State/Phone)

DACA67-00-B-0212 Chipman Construction, Inc. Elting, Inc. J & T Construction, Inc.

Cashmere, WA  98815 Clackamas, OR Wenatchee, WA 98807-3371

PROJECT TITLE: (509) 782-4562 (503) 656-0954 (509)  886-2305

Road Upgrade Mitigation, Phase 5a

(North-South Corridor Roads B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

Yakima Training Center 20% Bid Bond / SDB 20% Bid Bond / SB 20% Bid Bond / WOSB

Yakima, WA C. Amendments Acknowledged:  6 C. Amendments Acknowledged:  5 C. Amendments Acknowledged:  5

ITEM NO. DESCRIPTION OF OFFERED ITEMS QTY UNIT D.   UNIT PRICE E.   EXT. AMOUNT D.   UNIT PRICE E.   EXT. AMOUNT D.   UNIT PRICE E.   EXT. AMOUNT
$ $ $ $ $ $

0001 All Work for Road Upgrade Mitigation 1 LS 5,001,730.00$                 6,750,000.00$             5,303,800$                  
Phase 5a, Except Separately Listed

0002AA All Work to Provide Rock Spall Fords 200 M 54.00$       10,800.00$                      50.00$     10,000.00$                  125.00$   25,000$                       
as Indicated: First 200 Meters

0002AB All Work to Provide Rock Spall Fords 100 M 54.00$       5,400.00$                        50.00$     5,000.00$                    100.00$   10,000$                       
as Indicated: Over 200 Meters

0003AA First 400 Meters 400 M 155.00$     62,000.00$                      160.00$   64,000.00$                  375.00$   150,000$                     

0003AB All Over 400 Meters 200 M 155.00$     31,000.00$                      150.00$   30,000.00$                  350.00$   70,000$                       

0004AA All Work to Provide Articulating 265 M 625.00$     165,625.00$                    700.00$   185,500.00$                600.00$   159,000$                     
Concrete Fords: First 265 Meters

0004AB All Work to Provide Articulating 132 M 625.00$     82,500.00$                      625.00$   82,500.00$                  600.00$   79,200$                       
Concrete Fords: All Over 265 Meters

0005AA All Work to Provide Concrete Fords 100 M 325.00$     32,500.00$                      700.00$   70,000.00$                  600.00$   60,000$                       
First 100 Meters

0005AB All Work to Provide Concrete Fords 50 M 325.00$     16,250.00$                      625.00$   31,250.00$                  600.00$   30,000$                       
All Over 100 Meters

0006AA 10 CY Dump Truck, Equipment Rental 150 HRS 81.00$       12,150.00$                      67.00$     10,050.00$                  70.00$     10,500$                       
with Operator: First 150 Hours

0006AB 10 CY Dump Truck, Equipment Rental 50 HRS 81.00$       4,050.00$                        66.00$     3,300.00$                    70.00$     3,500$                         
with Operator: Over 150 Hours

007AA Track Mounted Hydraulic Excavator 150 HRS 125.00$     18,750.00$                      120.00$   18,000.00$                  125.00$   18,750$                       
First 150 Hours

007AB Track Mounted Hydraulic Excavator 50 HRS 125.00$     6,250.00$                        120.00$   6,000.00$                    125.00$   6,250$                         
All Over 150 Hours

TOTAL CLINS 0001-0007AB 5,449,005.00$                 7,265,600.00$             5,926,000.00$             

Standard Form 1419 (10-83)
COE SEATTLE DISTRICT (VERSION 2/99)



9. OFFERS (Continued) PAGE   3   OF   3

No. 6 No. 7 No. 8

SOLICITATION NO.: A. Offeror (with City/State/Phone) A. Offeror (with City/State/Phone) A. Offeror (with City/State/Phone)

DACA67-00-B-0212 M.A. DeAtley Construction, Inc. James M. Ellett 

Clarkston, WA  99403 Construction Company, Inc.

PROJECT TITLE: (509) 751-1580 The Dalles, OR  97058

Road Upgrade Mitigation, Phase 5a (541) 296-6649

(North-South Corridor Roads B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

Yakima Training Center 20% Bid Bond / SB 20% Bid Bond / SB

Yakima, WA C. Amendments Acknowledged:  5 C. Amendments Acknowledged:  5 C. Amendments Acknowledged:  

ITEM NO. DESCRIPTION OF OFFERED ITEMS QTY UNIT D.   UNIT PRICE E.   EXT. AMOUNT D.   UNIT PRICE E.   EXT. AMOUNTD.   UNIT PRICE E.   EXT. AMOUNT
$ $ $ $ $ $

0001 All Work for Road Upgrade Mitigation 1 LS 4,786,070.00$        4,929,580$          
Phase 5a, Except Separately Listed

0002AA All Work to Provide Rock Spall Fords 200 M 60.00$       12,000.00$             160.00$   32,000$               
as Indicated: First 200 Meters

0002AB All Work to Provide Rock Spall Fords 100 M 1.00$         100.00$                  160.00$   16,000$               
as Indicated: Over 200 Meters CORRECTED

0003AA First 400 Meters 400 M 54.00$       21,600.00$             190.00$   76,000$               

0003AB All Over 400 Meters 200 M 45.00$       9,000.00$               190.00$   38,000$               

0004AA All Work to Provide Articulating 265 M 345.00$      91,425.00$             540.00$   143,100$             
Concrete Fords: First 265 Meters

0004AB All Work to Provide Articulating 132 M 400.00$      52,800.00$             540.00$   71,280$               
Concrete Fords: All Over 265 Meters

0005AA All Work to Provide Concrete Fords 100 M 300.00$      30,000.00$             600.00$   60,000$               
First 100 Meters

0005AB All Work to Provide Concrete Fords 50 M 325.00$      16,250.00$             600.00$   30,000$               
All Over 100 Meters

0006AA 10 CY Dump Truck, Equipment Rental 150 HRS 85.00$       12,750.00$             70.00$     10,500$               
with Operator: First 150 Hours

0006AB 10 CY Dump Truck, Equipment Rental 50 HRS 85.000$      4,250.00$               70.00$     3,500$                 
with Operator: Over 150 Hours

007AA Track Mounted Hydraulic Excavator 150 HRS 140.000$    21,000.00$             120.00$   18,000$               
First 150 Hours

007AB Track Mounted Hydraulic Excavator 50 HRS 140.000$    7,000.00$               120.00$   6,000$                 
All Over 150 Hours

TOTAL CLINS 0001-0007AB 5,064,245.00$        5,433,960.00$     -$                          
CORRECTED

Standard Form 1419 (10-83)
COE SEATTLE DISTRICT (VERSION 2/99)


