
1.  Solicitation No. 2.  Date Issued 3. Date Opened PAGE 1 of  10

ABSTRACT OF OFFERS - CONSTRUCTION DACA67-00-B-0213 14-Feb-00 6-Apr-00

4.  Issuing Office 1st Apparent Low = 3,973,962.00$      I CERTIFY that I have opened, read, and recorded on this abstract all offers received

Department of the Army Chipman Construction in response to this solicitation. Date Signed: 

Corps of Engineers, Seattle District    % Diff From GE: -19 Signature

P.O. Box 3755 2nd Apparent Low = 4,845,661.52$      Paula Reinhard                     Bid Opening Officer

Seattle WA  98124-2255 Ascorp, Inc. d.b.a DEBCO Construction 9. OFFERS
5. Project Title     % Diff From GE: -1 NO. 1 NO. 2
Road Upgrade Mitigation, Phase 5b, 3rd Apparent Low = 4,873,785.00$      A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
Yakima Training Center J & T Construction Seubert Excavators, Inc. Clearwater Environmental, Inc.

   % Diff From GE: 0 P.O. Box 57 350 North Guild Ave.
Circle One:  8.  GOVERNMENT ESTIMATE Cottonwood, Idaho 83522 Lodi, CA 95240
Restricted (Check A, B or C and complete D, E, F.) 208-962-3314 209-367-7465
PA:   3,860,000.00$                A. Hired Labor B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE
6.  Number of Amendments Issued X B. Reasonable Contract (w/out profit) Bid Bond / 20% / SB Bid Bond / 20% / SDB

7 C. Reasonable Contract (w/profit) C. Amendments Acknowledged   7 C. Amendments Acknowledged 
7A. ITEM 7B. DESCRIPTION OF 7C. QTYD. UNIT E.   UNIT PRICE F.   EXT. AMOUNT E.   UNIT PRICE F.   EXT. AMOUNT E.   UNIT PRICE F.   EXT. AMOUNT
       NO.       OFFERED ITEM $ $ $

BASE ITEMS

0001 All Work for Road Upgrade 
Mitigation, Phase 5b, Except 
Items Separately Listed 

1 JOB LS 2,685,790.00$      LS 3,870,000.00$       LS 3,790,000.00$      

0002 All Work to Provide Rock Spall 
Fords as Indicated, Except as 
Listed as Optional Items:

0002AA First 55 Meters     55 M 184 10,120.00$           50 2,750.00$              190  10,450.00$           
0002AB Over 55 Meters     27 M 169 4,563.00$             50 1,350.00$              190  5,130.00$             
0003 All Work to Provide Geocellular 

Fords as Indicated, Except as 
Listed in Optional Items

0003AA First 105 Meters 105 M 150 15,750.00$           150 15,750.00$            320 33,600.00$           
0003AB All Over 105 Meters 60 M 146 8,760.00$             150 9,000.00$              320 19,200.00$           
0004 All Work to Provide Articulating 

Concrete Fords as Indicated, 
Except as Listed in Optional 
Items

0004AA First 135 Meters 135 M 525 70,875.00$           600 81,000.00$            600 81,000.00$           
0004AB All Over 135 Meters 75 M 532 39,900.00$           600 45,000.00$            600 45,000.00$           

(total this PAGE) 2,835,758.00$      4,024,850.00$       3,984,380.00$      



1.  Solicitation No. 2.  Date Issued 3. Date Opened PAGE 2 of  9 10

ABSTRACT OF OFFERS - CONSTRUCTION DACA67-00-B-0213 14-Feb-00 6-Apr-00

4.  Issuing Office 1st Apparent Low = I CERTIFY that I have opened, read, and recorded on this abstract all offers received

Department of the Army in response to this solicitation. Date Signed: 

Corps of Engineers, Seattle District    % Diff From GE: Signature

P.O. Box 3755 2nd Apparent Low = Paula Reinhard                     Bid Opening Officer

Seattle WA  98124-2255 9. OFFERS
5. Project Title     % Diff From GE: NO. 1 NO. 2
Road U[grade Mitigation, Phase 5b, 3rd Apparent Low = A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
Yakima Training Center Seubert Excavators, Inc. Clearwater Environmental, Inc.

   % Diff From GE: P.O. Box 57 350 North Guild Ave.
Circle One:  8.  GOVERNMENT ESTIMATE Cottonwood, Idaho 83522 Lodi, CA 95240
Restricted (Check A, B or C and complete D, E, F.) 208-962-3314 209-367-7465
PA:   3,860,000.00$                A. Hired Labor B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE
6.  Number of Amendments Issued B. Reasonable Contract (w/out profit)

5 C. Reasonable Contract (w/profit) C. Amendments Acknowledged C. Amendments Acknowledged 
7A. ITEM 7B. DESCRIPTION OF 7C. QTYD. UNITE.   UNIT PRICE F.   EXT. AMOUNT E.   UNIT PRICE F.   EXT. AMOUNT E.   UNIT PRICE F.   EXT. AMOUNT
       NO.       OFFERED ITEM $ $ $

BASE ITEMS

0005 All Work to Provide Concrete 
Fords as Indicated, Except as 
Listed in Optional Items

0005AA First 110 Meters 110 M 288 31,680.00$           350 38,500.00$             500 55,000.00$             
0005AB All Over 110 Meters 60 M 288 17,280.00$           350 21,000.00$            500 30,000.00$             
0006 10 CY Dump Truck, Equipment 

Rental with Operator 

0006AA First 300 Hours 300 HRS 79 23,700.00$           75 22,500.00$            72 21,600.00$             

0006AB All Over 300 Hours 150 HRS 79 11,850.00$           75 11,250.00$            72 10,800.00$             
0007 Track mounted Hydraulic 

Excavator with Hydraulic 
Thumb (Min. 25 Foot reach) 
Equipment Rental with 
Operator.

0007AA First 300 Hours 300 HRS 141 42,300.00$           115 34,500.00$            125 37,500.00$             

0007AB All Over 300 Hours 150 HRS 141 21,150.00$           115 17,250.00$            125 18,750.00$             

(total this PAGE) 147,960.00$         145,000.00$          173,650.00$           

TOTAL BASE ITEMS 2,983,718.00$      4,169,850.00$       4,158,030.00$        



PAGE 3  of   109. OFFERS (Continued)
NO. NO. 1 NO. 2

SOLICITATION NO.:
GOVERNMENT ESTIMATE

B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)

DACA67-00-B-0213
Seubert Excavators, Inc. Clearwater Environmental, Inc.

PROJECT TITLE: P.O. Box 57 350 North Guild Ave.
Road Upgrade Mitigation, Phase 5b Yakima Cottonwood, Idaho 83522 Lodi, CA 95240
Training Center 208-962-3314 209-367-7465

B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

C. Amendments Acknowledged  C. Amendments Acknowledged C. Amendments Acknowledged 
 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT

$ $ $

OPTIONAL ITEMS

0008 All Work at Road 7A, Except 
Items Separately Listed

1 JOB LS 240,360.00$          212,400.00$          205,000.00$                

0009 All Work to Provide Geocellular 
Fords Associated with Road 7A 
as Indicated

0009AA First 77 Meters 77 M 146 11,242.00$         150 11,550.00$            320 24,640.00$                  
0009AB All Over 77 Meters 39 M 146 5,694.00$           150 5,850.00$              320 12,480.00$                  
0010 All Work to Provide Articulating 

Concrete Fords Associated with 
Road 7A as Indicated

 

0010AA First 67 Meters 67 M 529 35,443.00$         600 40,200.00$            610 40,870.00$                  
0010AB All Over 67 Meters 28 M 529 14,812.00$         600 16,800.00$            610 17,080.00$                  
0011 All Work to Provide Concrete 

Fords Associated with Road 7A 
as Indicated

0011AA First 15 Meters 15 M 298 4,470.00$           350 5,250.00$              600 9,000.00$                    
0011AB All Over 15 Meters 8 M 305 2,440.00$           350 2,800.00$              600 4,800.00$                    
0012 All Work at Road 7B, Except 

Items Separately Listed
1 JOB LS 125,570.00$       135,300.00$       248,000.00$            

0013 All Work to Provide Geocellular 
Fords Associated with Road 7B 
as Indicated

0013AA First 17 Meters 17 M 148 2,516.00$           150 2,550.00$              320 5,440.00$                    
0013AB All Over 17 Meters 9 M 146 1,314.00$           150 1,350.00$              400 3,600.00$                    

*  (total this PAGE) 443,861.00$          434,050.00$          570,910.00$                



PAGE 4  of   109. OFFERS (Continued)
NO. NO. 1 NO. 2

SOLICITATION NO.:
GOVERNMENT ESTIMATE

B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)

DACA67-00-B-0213
Seubert Excavators, Inc. Clearwater Environmental, Inc.

PROJECT TITLE: P.O. Box 57 350 North Guild Ave.
Road Upgrade Mitigation, Phase 5b Yakima Cottonwood, Idaho 83522 Lodi, CA 95240
Training Center 208-962-3314 209-367-7465

B. Bid Security (Type/Amt.)/  BUS. SIZEB. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

C. Amendments Acknowledged  C. Amendments Acknowledged C. Amendments Acknowledged 
 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICEE.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT

$ $ $

OPTIONAL ITEMS

00014 All Work to Provide Rock Spall 
Fords Associated with Road 7B 
as Indicated

0014AA First 6 Meters 6 M 187 1,122.00$                  50 300.00$                      700 4,200.00$                    
0014AB All Over 6 Meters 3 M 187 561.00$                     50 150.00$                      750 2,250.00$                    
0015 All Work at Road C1, from 

KM0.0 to KM 9.0
1 JOB LS 373,230.00$           270,000.00$            424,000.00$            

0016 All Work at Road C1, from KM 
9.0 to KM 18.0

1 JOB LS 373,230.00$           270,000.00$            355,000.00$            

0017 All Work at Road C1, from KM 
18.0 to End of Road

1 JOB LS 373,230.00$           285,300.00$            368,000.00$            

0018 All Work at Road 20A, Except 
Items Separately Listed

1 JOB LS 133,440.00$           125,400.00$            178,000.00$            

0019 All Work to Provide Concrete 
Fords Associated with Road 20A 
as Indicated

0019AA First 28 Meters 28 M 353 9,884.00$                  350 9,800.00$                   600 16,800.00$                  
0019AB All Over 28 Meters 14 M 291 4,074.00$                  350 4,900.00$                   600 8,400.00$                    
0020 All Work at Road 20B 1 JOB LS 29,010.00$             29,100.00$              73,000.00$              
0021 All Work at Road 20C JOB LS 26,540.00$             24,000.00$              94,000.00$              
0022 All Work at Road 20D JOB LS 19,710.00$             19,200.00$              60,000.00$              
0023 All Work at Road 21A 1 JOB LS 77,360.00$             106,200.00$            155,000.00$            
0024 All Work at Road 21B 1 JOB LS 32,080.00$             33,900.00$              73,000.00$              

  (total this PAGE) 1,453,471.00$           1,178,250.00$            1,811,650.00$             

TOTAL OPTIONAL ITEMS 1,897,332.00$        1,612,300.00$         2,382,560.00$         

TOTAL BASE & OPTIONAL ITEMS 4,881,050.00$           5,782,150.00$            6,540,590.00$             

CORRECTED



PAGE 5  of  10  9. OFFERS (Continued)
NO. 3 NO. 4 NO. 5

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 Ascorp, Inc. d.b.a. DEBCO Construction J&T Construction North Central Construction

P.O. Box 363 P.O. Box 3371 P.O. Box 850 - 843 W. Kittleson RD
PROJECT TITLE: Orifino, ID 83544 Wenatchee, WA 98807-3371 Moses Lake, WA  98837
Road Upgrade Mitigation, phase 5b, Yakima 208-476-3617 509-886-2305 509-765-5885
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

Bid Bond / 20% / SB Hubzone Bid Bond / 20% / SBWO Bid Bond / 20% / SB
C. Amendments Acknowledged  7 C. Amendments Acknowledged  7 C. Amendments Acknowledged  7

 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT
 $  $  $  $  $  $

Base Items
0001 1 JOB LS 3,168,589.05$           LS 2,961,000.00$         LS 4,453,049.41$           
0002

0002AA 55 M 88.55 4,870.25$                  115 6,325.00$                75 4,125.00$                  
0002AB 27 M 88.55 2,390.85$                  115 3,105.00$                75 2,025.00$                  

0003   
0003AA 105 M 119.91 12,590.55$                260 27,300.00$              160 16,800.00$                
0003AB 60 M 119.91 7,194.60$                  260 15,600.00$              160 9,600.00$                  

0004   
0004AA 135 M 531.5 71,752.50$                550 74,250.00$              485 65,475.00$                
0004AB 75 M  449.49 33,711.75$                550 41,250.00$              485 36,375.00$                

0005   
0005AA 110 M  334.32 36,775.20$                450 49,500.00$              465 51,150.00$                
0005AB 60 M 334.32 20,059.20$                450 27,000.00$              465 27,900.00$                

0006   
0006AA 300 HRS 76.99 23,097.00$                75 22,500.00$              85 25,500.00$                
0006AB 150 HRS 76.99 11,548.50$                75 11,250.00$              85 12,750.00$                

0007   
0007AA 300 HRS 136.22 40,866.00$                125 37,500.00$              130 39,000.00$                
0007AB 150 HRS 136.22 20,433.00$                125 18,750.00$              130 19,500.00$                

TOTAL BASE 3,453,878.45$           3,295,330.00$         4,763,249.41$           



PAGE 6  of 109. OFFERS (Continued)
NO. 3 NO. 4 NO. 5

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 Ascorp, Inc. d.b.a. DEBCO Construction J&T Construction North Central Construction

P.O. Box 363 P.O. Box 3371 P.O. Box 850 - 843 W. Kittleson RD
PROJECT TITLE: Orifino, ID 83544 Wenatchee, WA 98807-3371 Moses Lake, WA  98837
Road Upgrade Mitigation, phase 5b, Yakima 208-476-3617 509-886-2305 509-765-5885
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

C. Amendments Acknowledged C. Amendments Acknowledged C. Amendments Acknowledged 
 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT

 $  $  $  $  $  $
Optional items

0008 1 JOB LS  176,621.88$          LS 170,000.00$          LS 488,623.95$          
0009    

0009AA 77 M 104.27 8,028.79$              260 20,020.00$            160 12,320.00$            
0009AB 39 M 104.27 4,066.53$              260 10,140.00$            160 6,240.00$              

0010    
0010AA 67 M 410.01 27,470.67$            550 36,850.00$            485 32,495.00$            
0010AB 28 M 427.99 11,983.72$            550 15,400.00$            485 13,580.00$            

0011    
0011AA 15 M 286.65 4,299.75$              450 6,750.00$              465 6,975.00$              
0011AB 8 M 286.65 2,293.20$              450 3,600.00$              465 3,720.00$              

0012 1 JOB LS 175,909.21$          LS 135,000.00$          LS 160,894.64$          
0013

0013AA 17 M 104.27 1,772.59$              260 4,420.00$              160 2,720.00$              
0013AA 9 M 104.27 938.43$                 260 2,340.00$              160 1,440.00$              

0014   
0014AA 6 M 94.17 565.02$                 115 690.00$                 75 450.00$                 
0014AB 3 M 94.17 282.51$                 115 345.00$                 75 225.00$                 

0015 1 JOB LS 291,030.88$          LS 270,000.00$          LS 368,209.25$          
0016 1 JOB LS 222,440.97$          LS 290,000.00$          LS 351,394.25$          
0017 1 JOB LS 215,234.16$          LS 300,000.00$          LS 372,494.25$          
0018 1 JOB LS 83,920.85$            LS 120,000.00$          LS 98,249.68$            
0019

0019AA 28 M 269.38 7,542.64$              450 12,600.00$            465 13,020.00$            
0019AB 14 M 269.38 3,771.32$              450 6,300.00$              465 6,510.00$              

0020 1 JOB LS 22,419.13$            LS 30,000.00$            LS 24,692.04$            
0021 1 JOB LS 22,408.29$            LS 20,000.00$            LS 19,446.68$            
0022 1 JOB LS 13,420.03$            LS 15,000.00$            LS 16,088.50$            
0023 1 JOB LS 67,431.59$            LS 80,000.00$            LS 81,333.32$            
0024 1 JOB LS 27,930.91$            LS 29,000.00$            LS 27,892.30$            

TOTAL Optional items 1,391,783.07 1,578,455.00 2,109,013.86

Total Base & Optional 4,845,661.52 4,873,785.00 6,872,263.27
CORRECTED



PAGE 7  of  109. OFFERS (Continued)
NO. 6 NO. 7 NO. 8

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 Chipman Construction, Inc. Baywest, Inc. Westway Construction

P.O. Box 772 5 Empire Drive P.O. Box 519
PROJECT TITLE: Cashmere, WA 98815 St Paul, MN 55103 Airway heights, WA 99001
Road Upgrade Mitigation, phase 5b, Yakima 509-782-4562 651-291-0456 5094688535
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

Bid Bond / 20% / SB Bid Bond / 20% / SB  
C. Amendments Acknowledged  7 C. Amendments Acknowledged  7 C. Amendments Acknowledged 

 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT
 $  $  $  $  $  $

Base Items
0001 1 JOB LS 2,348,000.00$           LS 3,186,189.00$         LS 3,908,000.00$           
0002

0002AA 55 M 46 2,530.00$                  63 3,465.00$                75 4,125.00$                  
0002AB 27 M 46 1,242.00$                  63 1,701.00$                75 2,025.00$                  

0003 -$                          
0003AA 105 M 140 14,700.00$                102 10,710.00$              200 21,000.00$                
0003AB 60 M 140 8,400.00$                  102 6,120.00$                175 10,500.00$                

0004 -$                          
0004AA 135 M 500 67,500.00$                325 43,875.00$              650 87,750.00$                
0004AB 75 M  500 37,500.00$                325 24,375.00$              525 39,375.00$                

0005  -$                          
0005AA 110 M  300 33,000.00$                300 33,000.00$              400 44,000.00$                
0005AB 60 M 300 18,000.00$                300 18,000.00$              300 18,000.00$                

0006 -$                          
0006AA 300 HRS 75 22,500.00$                82 24,600.00$              73.5 22,050.00$                
0006AB 150 HRS 75 11,250.00$                82 12,300.00$              73.5 11,025.00$                

0007 -$                          
0007AA 300 HRS 115 34,500.00$                125 37,500.00$              135 40,500.00$                
0007AB 150 HRS 115 17,250.00$                125 18,750.00$              135 20,250.00$                

TOTAL BASE 2,616,372.00$           3,420,585.00$         4,228,600.00$           



PAGE 8  of 109. OFFERS (Continued)
NO. 6 NO. 7 NO. 8

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 Chipman Construction, Inc. Baywest, Inc. Westway Construction

P.O. Box 772 5 Empire Drive P.O. Box 519
PROJECT TITLE: Cashmere, WA 98815 St Paul, MN 55103 Airway heights, WA 99001
Road Upgrade Mitigation, phase 5b, Yakima 509-782-4562 651-291-0456 5.095E+09
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

C. Amendments Acknowledged C. Amendments Acknowledged C. Amendments Acknowledged 
 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT

 $  $  $  $  $  $
Optional items

0008 1 JOB LS  134,520.00$          LS 224,682.00$          LS 197,000.00$          
0009    

0009AA 77 M 140 10,780.00$            102 7,854.00$              200 15,400.00$            
0009AB 39 M 140 5,460.00$              102 3,978.00$              175 6,825.00$              

0010    
0010AA 67 M 500 33,500.00$            325 21,775.00$            650 43,550.00$            
0010AB 28 M 500 14,000.00$            325 9,100.00$              525 14,700.00$            

0011     
0011AA 15 M 300 4,500.00$              300 4,500.00$              400 6,000.00$              
0011AB 8 M 300 2,400.00$              300 2,400.00$              300 2,400.00$              

0012 1 JOB LS 112,750.00$          LS 169,253.00$          LS 128,000.00$          
0013

0013AA 17 M 140 2,380.00$              102 1,734.00$              200 3,400.00$              
0013AA 9 M 140 1,260.00$              102 918.00$                 175 1,575.00$              

0014   
0014AA 6 M 46 276.00$                 63 378.00$                 100 600.00$                 
0014AB 3 M 46 138.00$                 63 189.00$                 100 300.00$                 

0015 1 JOB LS 238,500.00$          LS 275,000.00$          LS 338,000.00$          
0016 1 JOB LS 256,500.00$          LS 277,988.00$          LS 329,000.00$          
0017 1 JOB LS 266,280.00$          LS 293,365.00$          LS 323,000.00$          
0018 1 JOB LS 96,140.00$            LS 156,778.00$          LS 112,000.00$          
0019

0019AA 28 M 300 8,400.00$              300 8,400.00$              400 11,200.00$            
0019AB 14 M 300 4,200.00$              300 4,200.00$              300 4,200.00$              

0020 1 JOB LS 24,250.00$            LS 33,457.00$            LS 15,000.00$            
0021 1 JOB LS 24,000.00$            LS 35,692.00$            LS 13,000.00$            
0022 1 JOB LS 14,464.00$            LS 24,098.00$            LS 9,800.00$              
0023 1 JOB LS 70,800.00$            LS 124,776.00$          LS 76,000.00$            
0024 1 JOB LS 32,092.00$            LS 39,533.00$            LS 28,000.00$            

TOTAL Optional items 1,357,590.00 1,720,048.00 1,678,950.00

Total Base & Optional 3,973,962.00 5,140,633.00 5,907,550.00
CORRECTED



PAGE 9 of 109. OFFERS (Continued)
NO. 9 NO. 10 NO.  

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 James M. Ellett Construction Company M.A. DeAtley Construction, Inc.  

5693 Chenoweth Rd. W. P.O. Box 490  
PROJECT TITLE: The Dalles, OR  977058 Clarkston, WA 99403  
Road Upgrade Mitigation, phase 5b, Yakima 541-296-6649 509-751-1580  
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

Bid Bond / 20% / SB Bid Bond / 20% / SB  
C. Amendments Acknowledged  7 C. Amendments Acknowledged  7 C. Amendments Acknowledged 

 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT
 $  $  $  $  $  $

Base Items
0001 1 JOB LS 3,027,000.00$           LS 3,749,739.00$           
0002

0002AA 55 M 85 4,675.00$                  70 3,850.00$                  
0002AB 27 M 85 2,295.00$                  70 1,890.00$                  

0003 -$                          
0003AA 105 M 150 15,750.00$                105 11,025.00$                
0003AB 60 M 150 9,000.00$                  105 6,300.00$                  

0004 -$                          
0004AA 135 M 500 67,500.00$                800 108,000.00$              
0004AB 75 M  500 37,500.00$                400 30,000.00$                

0005  -$                          
0005AA 110 M  320 35,200.00$                475 52,250.00$                
0005AB 60 M 320 19,200.00$                475 28,500.00$                

0006 -$                           
0006AA 300 HRS 70 21,000.00$                85 25,500.00$                
0006AB 150 HRS 70 10,500.00$                85 12,750.00$                

0007 -$                          
0007AA 300 HRS 120 36,000.00$                140 42,000.00$                
0007AB 150 HRS 120 18,000.00$                140 21,000.00$                

TOTAL BASE 3,303,620.00$           4,092,804.00$         -$                          



PAGE 10  of  109. OFFERS (Continued)
NO. 9 NO. 10 NO.  

SOLICITATION NO.: A. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone) B. Offeror (with City/State/Phone)
DACA67-00-B-0213 James M. Ellett Construction Company M.A. DeAtley Construction, Inc.

5693 Chenoweth Rd. W. P.O. Box 490
PROJECT TITLE: The Dalles, OR  977058 Clarkston, WA 99403
Road Upgrade Mitigation, phase 5b, Yakima 541-296-6649 509-751-1580
Traning Center B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE B. Bid Security (Type/Amt.)/  BUS. SIZE

C. Amendments Acknowledged C. Amendments Acknowledged C. Amendments Acknowledged 
 ITEM  DESCRIPTION QTY UNIT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT D.   UNIT PRICE E.   EST. AMOUNT

 $  $  $  $  $  $
Optional items

0008 1 JOB LS  193,000.00$          LS 69,900.00$              
0009    

0009AA 77 M 150 11,550.00$            105 8,085.00$                
0009AB 39 M 150 5,850.00$              105 4,095.00$                

0010    
0010AA 67 M 500 33,500.00$            400 26,800.00$              
0010AB 28 M 500 14,000.00$            400 11,200.00$              

0011    
0011AA 15 M 320 4,800.00$              475 7,125.00$                
0011AB 8 M 320 2,560.00$              475 3,800.00$                

0012 1 JOB LS 167,000.00$          LS 77,700.00$            
0013

0013AA 17 M 70 1,190.00$              105 1,785.00$              
0013AA 9 M 70 630.00$                 105 945.00$                 

0014  
0014AA 6 M 85 510.00$                 70 420.00$                 
0014AB 3 M 85 255.00$                 70 210.00$                 

0015 1 JOB LS 350,000.00$          LS 239,100.00$          
0016 1 JOB LS 338,000.00$          LS 142,000.00$          
0017 1 JOB LS 388,000.00$          LS 136,300.00$          
0018 1 JOB LS 142,000.00$          LS 54,000.00$            
0019

0019AA 28 M 500 14,000.00$            475 13,300.00$            
0019AB 14 M 500 7,000.00$              475 6,650.00$              

0020 1 JOB LS 31,000.00$            LS 12,100.00$            
0021 1 JOB LS 22,000.00$            LS 9,600.00$              
0022 1 JOB LS 16,000.00$            LS 6,100.00$              
0023 1 JOB LS 96,000.00$            LS 29,100.00$            
0024 1 JOB LS 52,000.00$            LS 9,300.00$              

TOTAL Optional items 1,890,845.00 869,615.00  

Total Base & Optional 5,194,465.00 4,962,419.00  


