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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
The purpose of this Amendment No. R0004, to RFP/Solicitation No. DACA67-03-R-0206, entitled  
“Fire Alarm System Inspection, Testing and Maintenance at Fort Lewis, Washington,” is to reissue the enclosures 
incorporated by Amendments R0001 and R0003 for identification puroses only, replace 
Section B/the Bid Schedule and Sheet 4 of Appendix D to Section C-Statement of Work and include as  
enclosures the Preproposal Site Visit Attendance sign in sheet, Minutes of the site-visit and answers to 
the questions presented by the attendee’s of the site visit. 
  
    1)  The Cover or Title Page, Site Visit Information page and Corporate Certificate are reissued to 
    incorporate“R0001” at the bottom of the page for identification purposes only.  The Announecment  
    to Bidders/Offerors, Caution to Offerors, and Customer Satisfaction Survey are reissued to incorporate  
    “R0003” at the bottom of the page for identification purposes only.  There are no other changes to 
    these pages. 
 

2)  Section B/Bid-Schedule is hereby deleted and replaced in it’s entirety .  The revised Bid-Schedule hereby 
incorporated into the above noted RFP/Solicitation has three (3) Optional Line Items added to correspond with the 
changes made to Sheet 4 of Appendix D to Section C-Statement of Work. 
 
3)  Section J, Appendix D to Section C-Statement of Work, d) Appendix D Exhibit – 4 (Pages C-D-4-1 thru 
C-D-4-12) is hereby deleted and replaced in it’s entirety.  Buildings are marked, under the Service Due 
Columns, with X, 1, 2 or 3.  The corresponding location on the Section B/Bid Schedule   
is as follows: X – Line Item 1, No. 1 – Optional Line Item 3, No. 2 – Optional Line Item 4,  
No. 3 – Optional Line Item 5. 
 
4)  The Preproposal Site Visit Attendance Sheet is provided for informational purposes only.  The Minutes of the 
Site Visit and answers to the questions presented by the attendee’s of the site visit are provided for clarification 
and do not change the terms and conditions of the solicitation in any way.        

         
    5)  NOTICE TO OFFEROR: Offeror must acknowledge receipt of this Amendment by number and  
    date, on the Standard Form 33 in block 14, or by  telegram.   
 
    6)  The Time and Date that the Proposals are due for this Solicitation is not effected by this  
    Amendment and remains unchanged at NLT 3:00 p.m. local time on 13 March 2003. 
 
Enclosures: 
 
Cover or Title Page (1Page) 
Site Visit Information Page (1 Page)  
Caution to Offerors (1 Page)  
Announcement to Bidders/Offerors (1 Page) 
Corporate Certificate (1 Page) 
Customer Satisfaction Survey (2 Pages) 
Revised Section B/Bid Schedule (10 Pages). 
Revised Section J, Appendix D to Section C-Statement of Work, Exhibit –4 (12 Pages) 
Preproposal Site Visit Attendance Sheet (1 Page) 
Minutes of the Site Visit and clarification/answers to site visit attendee’s questions (2 Pages) 
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THIS PROCUREMENT IS: 

100% set-aside for Small Business 
 

Site Visit: 
• A one-time site visit for offerors is scheduled for 21 February 2003.  Bidders desiring to attend should arrive at the Visitors 

Center no later than 8:00 AM, Local Time.  Meeting is to be held at the U.S. Army Corps of Engineers Fort Lewis Area 
Office (FLAO), Building 2015 3rd floor, Fort Lewis, Washington.  A temporary 1-day vehicle pass is required to drive on 
Fort Lewis and may be obtained from the Visitor’s Center at the Fort Lewis Main Gate.   

 
• To receive the temporary pass, at least six business days before the meeting is take place you must provide, the name of your 

company, names of the persons who will attend the meeting, Drivers License Numbers of the persons attending the meeting, 
and their date of birth (Information is to be submitted to Bill Byers, electronically at (byersb@lewis.army.mil).   

• When arriving at the Visitors Center, all visitors will present a valid drivers license, current vehicle registration, proof of 
insurance and state your destination on post (i.e. Corps of Engineers, Ft. Lewis Area Office).  Visitors will have proof of 
insurance, vehicle registration, and drivers license at all times while driving on base. 

 
• DIRECTIONS TO FORT LEWIS AREA OFFICE:  Take I-5, to exit 121 (Fort Lewis/North Fort Lewis), follow the signs to 

Fort Lewis and proceed to the Visitor’s Center, just inside and to the right of the Main Gate.  After receiving a visitor pass, 
proceed onto the base on Division to the third traffic light.  Turn right at the 3rd traffic light onto Pendletion Avenue.  
Building 2015 will be on the left at the blinking yellow light behind the Fire Station.  Parking is available across the street 
from building 2015.  The Area Office in on the 3rd floor. 

 
• BIDDERS ARE URGED and expected to inspect the site where construction is to be performed and to satisfy themselves as 

to all general and local conditions which may affect the cost of performance of the contract, to the extent, such information is 
reasonably obtainable.  In no event, will a failure to inspect the site constitute grounds for withdrawal of a bid after opening 
or for a claim after award of the contract. 

 
 
 

FOR INQUIRIES, CONTACT THE FOLLOWING INDIVIDUALS Monday through Friday between the hours of 8:00 a.m. 
and 3:00 p.m.: 
 
TECHNICAL MATTERS: Bill Byers, electronically : (byersb@lewis.army.mil) 
    
Proposal Due Date & Time:  13 March 2003, NLT 3:00 PM Local Time 
 
BIDDING DOCUMENTS:   Register for solicitations at the Internet site: http://www.nws.usace.army.mil/ct/ 
 
PLANHOLDER’S LISTS:   Lists may also be obtained from the same site. 
 
ADMINISTRATIVE MATTERS: Kevin T Mulvihill  
 
Phone Number: (206)764-6805 
  
Internet::     (Kevin.T.Mulvihill@nws02.usace.army.mil) 
 
FAX:  (206) 764-6817 
 
 
 
All individuals are at the following mailing and street addresses: 
(Mail) Seattle District Corps of Engineers, P.O. Box 3755, Seattle, WA 98124-3755 
(Street) 4735 E. Marginal Way S., Seattle, WA 98134-2385

mailto:byersb@lewis.army.mil
http://www.nws.usace.army.mil/ct/
mailto:Kevin.T.Mulvihill@nws02.usace.army.mil
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! ! ! C A U T I O N   TO   O F F E R O R S  ! ! ! 
   
1.  TELEPHONES: Limited telephone service is provided in the lobby.  Only two public telephones may 
be used by offerors for completing offers. 
 
2.  BUSINESS HOURS: For the Seattle District Corps of Engineers are from 7:30 A.M. to 4:00 P.M., 
Monday through Friday. 
 
BEFORE SIGNING AND MAILING THIS OFFER, PLEASE TAKE NOTE OF THE 
FOLLOWING, AS FAILURE TO PERFORM ANY ONE OF THESE ACTIONS MAY CAUSE 
YOUR OFFER TO BE REJECTED 
 
3.  AMENDMENTS: Have you acknowledged receipt of ALL amendments?  If in doubt as to the 
number of amendments issued, please contact the Plans Room representative listed on the Information 
Page. 
 
4.  AMENDED PAGES: If any of the amendments furnished amended pages, the amended  pages 
must be used in submitting your offer. 
 
5.  MISTAKE IN OFFER: Have you reviewed your offer price for possible errors in calculation or work 
left out? 
 
6.  TELEGRAPHIC MODIFICATIONS:  The Seattle District does not have the capability of receiving 
commercial telegrams directly.  Offerors who wish to modify their offer by telegram are urged to ensure 
that telegrams are submitted within enough time to arrive at the opening office prior to the time specified 
for receipt of proposals.  Any doubt as to time should be resolved in favor of EXTRA TIME.  
Transmission by Fax to this office is NOT ACCEPTABLE. 
 
7.  OFFER ACCEPTANCE PERIOD: The minimum offer acceptance period is specified in block 12 
Standard Form 33,  Solicitation, Offer and Award. Please ensure that you allow at least the stated number 
of calendar days for the Government to accept your offer. 
 
8.  CENTRAL CONTRACTOR REGISTRATION:  Your attention is drawn to DFARS Clause 
252.204-7004, REQUIRED CENTRAL CONTRACTOR REGISTRATION in section I. Lack of 
registration in the CCR database will make offeror ineligible for award.  Information on how to register 
and the time it takes are detailed in the clause.  
 
9.  HUBZONE CERTIFICATION:  Your attention is drawn to FAR Clause 52.219-4, NOTICE OF 
PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) 
in section 0600. A HUBZone small business concern, as used in this clause, means a small business 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by the 
Small Business Administration. 
Reference: https://el.sba.gov:9000/prodhubzone/hubzone/approval.stm 
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ANNOUNCEMENT TO BIDDERS/OFFERORS 
 
 
 
 
Due to recent national events Seattle District US Army Corps of Engineers shall 

be conducting business under heightened security for the foreseeable future.   
 
Access to Federal Center South, 4735 E Marginal Way S, Seattle WA  98124 will 

be through the front Lobby only.  The building is under Federal Protective Service, which 
means that persons entering the facility are subject to inspection; including purses, 
packages, etc.  All deliveries shall be thoroughly inspected.  In addition, visitors may be 
required to be escorted by Corps personnel while in the building. 
 

Please allow sufficient time to deliver your bid/proposal so that it reaches the 
Contract Specialist by the required date and time.   

 
For any questions please contact the Contract Specialist assigned to your project 

or check our website at www.nws.usace.army.mil for up-to-date information. 
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DACA67-03-R-0206  

 

IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF THE FORM 
LISTED BELOW MUST BE COMPLETED.  IN THE ALTERNATIVE, OTHER EVIDENCE MUST BE SUBMITTED TO 
SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE CONTRACT.  IF A CORPORATION, THE SAME 
OFFICER SHALL NOT EXECUTE BOTH THE CONTRACT AND THE CERTIFICATE. 
____________________________________________________________________________________ 

CORPORATE CERTIFICATE 
 

     I, _______________________, certify that I am the _________________________ 
Secretary of the Corporation named as Contractor herein; that _________________________________, who signed this 
contract on behalf of the Contractor was then ___________________________of said corporation; that said contract was 
duly signed for and on behalf of said corporation by authority of its governing body and is within the scope of its corporate 
powers. 
 
 
 
 
                                                        _____________________________ (CORPORATE  
                                                                        (Secretary)                                SEAL) 
 
____________________________________________________________________________________ 
 

AUTHORITY TO BIND PARTNERSHIP 
 
 This is to certify that the names, signatures and Social Security Numbers of all partners are listed below and that 
the person signing the contract has authority actually to bind the partnership pursuant to its partnership agreements.  
Each of the partners individually has full authority to enter into and execute contractual instruments on behalf of said 
partnership with the United States of America, except as follows: (state "none" or describe limitations, if any)  
____________________________________________ 
 
 This authority shall remain in full force and effect until such time as the revocation of authority by any cause 
whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer. 
 

 (Names, Signatures and Social Security Numbers of all Partners) 
 
     NAME                                          SIGNATURE                       SOCIAL SECURITY  NO. 
____________________ ___________________ ______________________  
 
____________________ ___________________ ______________________ 
 
____________________ ____________________ ______________________  
 
____________________ ___________________ ______________________ 
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CUSTOMER SATISFACTION SURVEY (PAGE 1 OF 2) 

FIRE ALARM SYSTEM INSPECTION, TESTING  AND  MAINTENANCE         DACA67-03-R-0206 
FORT LEWIS, WASHINGTON 

 
SECTION 1 -- TO BE COMPLETED BY THE OFFEROR AND PROVIDED TO THE CUSTOMER REFERENCE 

 
Name of Firm Being Evaluated:   _____________________________________________________________ 

 
Project Title & Location: ____________________________________________________________________ 

 
Project Dollar Value:  _______________________________________________________________________ 

 
Year Completed: ___________________ Project Manager:  ________________________________________ 

 
 

SECTION 2 -- TO BE COMPLETED BY THE CUSTOMER REFERENCE AND MAILED, HAND-DELIVERED OR FAXED 
DIRECTLY TO:  
  
U.S. Army Corps of Engineers, Seattle District                             FAX:  (206) 764-6817 
Attn: CENWS-CT-CB-MU - Attn:  Kevin T Mulvihill                         Street Address: 
P.O. Box 3755                                                                                    4735 E. Marginal Way S. 
Seattle, WA  98124-3755                                                                   Seattle WA  98134-2385 
 
Forms submitted by other than the customer (i.e., by the offeror), will not be considered. 

 
OVERVIEW:  The firm shown above has submitted a proposal on a Seattle District Corps of Engineers 
project and provided your name as a customer reference.  Part of our evaluation process requires 
information on the firm's past performance.  Your input is important to us and responses are required no 
later than the time and date proposals are due for inclusion in our evaluation. 

 

Name of Individual completing survey: ________________________________________________________ 

 

Firm Name:  ____________________________________Phone Number:  ____________________________ 

 

Relationship to this Project:  ________________________________________________________________ 

 
The Following Chart depicts the rating that are to be used to evaluate the contractor’s performance: 
 

O AA S M U 

Outstanding Above Average Satisfactory Marginal Unsatisfactory 

Performance met all 
contract requirements 

and exceeded 
expectations. 

Problems, if any, were 
negligible, and were 

resolved in a timely and 
highly effective 

manner. 

Performance met all 
contract requirements 
and exceeded some.  

There were a few minor 
problems which the 

contractor resolved in a 
timely, effective 

manner. 

Performance met 
contract requirements  

There were some minor 
problems, and 

corrective actions taken 
by the contractor were 

satisfactory. 

Performance did not 
meet  some contractual 

requirements.   

There were problems, 
some of a serious 
nature, for which 

corrective action was 
only marginally 

effective. 

Performance did not 
meet contractual 

requirements.   

There were serious 
problems, and the 

contractor’s 
corrective actions 
were ineffective. 



 

  

 

CUSTOMER SATISFACTION SURVEY (PAGE 2 OF 2) 

FIRE ALARM SYSTEM INSPECTION, TESTING  AND  MAINTENANCE            DACA67-03-R-0206 
FORT LEWIS, WASHINGTON 

In the following blocks, please indicate your overall level of satisfaction with the work performed by the firm 
shown in Section 1.   

Reference the chart outlined on page 1 of this survey. 

For any marginal or unsatisfactory rating, please provide explanatory narratives in the remarks block.  These 
narratives need not be lengthy, just detailed.  If a question is not applicable, circle N/A.  If more space is 
needed, then go to the end of the questionnaire or attach additional pages.  Be sure to identify your 
continued narration with the respect line number, your name and project name. 
 
 

 
Quality of Work 

 
Circle the appropriate 
rating using the chart on 
page 1 

 
A Quality of Service   O    AA     S     M    U    N/A      

 
B. Adequacy of the Quality Control   O     AA     S      M    U    N/A                     

 
C. Adequacy of Submittals/Reporting   O     AA     S      M    U    N/A                          

 
  D. 

 
Identification/correction of deficient work in a timely manner    O     AA     S      M    U    N/A                          

 
E. Displayed Flexibility in Responding to Your Needs   O     AA     S      M    U    N/A                          

 
F. 

 
Resolved Your Concerns 

  O     AA     S      M    U    N/A                          

 
G. Suggested solutions and initiative to implement solutions   O     AA     S      M    U    N/A                          

 
H. Would Be Your Choice for Future Projects   O     AA     S      M    U    N/A                          

 

REMARKS: (Discuss strengths and weaknesses of the firm)  

________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

Your assistance in providing this past performance information is appreciated. 



DACA67-03-R-0206

Page 2 OF 230
BID SCHEDULE

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

BASE PERIOD   
PROVIDE ALL SUPERVISION, LABOR,  
PARTS, AND MATERIALS FOR FIRE ALARM  
MAINTENANCE, REPAIR AND INSPECTION  
SERVICES AT FORT LEWIS, WA. IN STRICT 
ACCORDANCE WITH SPECIFICATION NO.

FIXED ITEMS
0001 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D,  labeled With an X

TOTAL FIXED ITEMS - BASE PERIOD  

REQUIREMENTS ITEMS
0002 Parts and Material: 10 EA   

Provide additional parts and material and other items
and services necessary to test and maintain
installed fire alarm systems in excess of the
$2,000 limitation in CLIN 0001, at Fort Lewis, WA.
*Parts are not to exceed $3,000 per facility.

TOTAL REQUIREMENTS ITEMS - BASE PERIOD  

OPTIONAL ITEMS
0003 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D  labeled Number one (1) 

0004 Fire Alarm Systems Testing and Maintenance: 12 MO   
Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D labeled Number two (2)

DACA67-03-R-0206 R0004
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DACA67-03-R-0206

Page 2A OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OPTIONAL ITEMS
0005 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D  labeled Number three (3) 

TOTAL OPTIONAL  ITEMS -BASE PERIOD

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - BASE PERIOD  

DACA67-03-R-0206 R0004
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Page 3 OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

FIRST OPTION PERIOD
PROVIDE ALL SUPERVISION, LABOR, 
PARTS, AND MATERIALS FOR FIRE ALARM
MAINTENANCE, REPAIR AND INSPECTION  
SERVICES AT FORT LEWIS, WA. IN STRICT 
ACCORDANCE WITH SPECIFICATION NO.

FIXED ITEMS
1001 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,  
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D  labeled With an (X)

TOTAL FIXED ITEMS - FIRST OPTION PERIOD  

REQUIREMENTS ITEMS
1002 Parts and Material: 10 EA   

Provide additional parts and material and other items
and services necessary to test and maintain
installed fire alarm systems in excess of the
$2,000 limitation in CLIN 0001, at Fort Lewis, WA.
*Parts are not to exceed $3,000 per facility.

TOTAL REQUIREMENTS ITEMS - FIRST OPTION PERIOD  

OPTIONAL ITEMS
1003 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D  labeled Number one (1) 

1004 Fire Alarm Systems Testing and Maintenance: 12 MO   
Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D  labeled Number two (2)

DACA67-03-R-0206 R0004
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DACA67-03-R-0206

Page 3A OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OPTIONAL ITEMS
1005 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D   labeled Number three (3) 

TOTAL OPTIONAL  ITEMS -FIRST OPTION  PERIOD

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - FIRST OPTION PERIOD

DACA67-03-R-0206 R0004
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DACA67-03-R-0206

Page 4 OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

SECOND OPTION PERIOD  
PROVIDE ALL SUPERVISION, LABOR, 
PARTS, AND MATERIALS FOR FIRE ALARM
MAINTENANCE, REPAIR AND INSPECTION  
SERVICES AT FORT LEWIS, WA. IN STRICT  
ACCORDANCE WITH SPECIFICATION NO.

FIXED ITEMS
2001 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D labeled with an (X)

TOTAL FIXED ITEMS - SECOND OPTION PERIOD  

REQUIREMENTS ITEMS
2002 Parts and Material: 10 EA   

Provide additional parts and material and other items
and services necessary to test and maintain
installed fire alarm systems in excess of the
$2,000 limitation in CLIN 0001, at Fort Lewis, WA.
*Parts are not to exceed $3,000 per facility.

TOTAL REQUIREMENTS ITEMS - SECOND OPTION PERIOD  

OPTIONAL ITEMS
2003 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D labeled Number one (1) 

2004 Fire Alarm Systems Testing and Maintenance: 12 MO   
Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D labeled Number two (2) 

DACA67-03-R-0206 R0004
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Page 4A OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OPTIONAL ITEMS
2005 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D, labeled Number three (3) 

TOTAL OPTIONAL  ITEMS - SECOND OPTION PERIOD

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - SECOND OPTION PERIOD  
 

DACA67-03-R-0206 R0004
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DACA67-03-R-0206

Page 5 OF 230
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

THIRD OPTION PERIOD  
PROVIDE ALL SUPERVISION, LABOR, 
PARTS, AND MATERIALS FOR FIRE ALARM
MAINTENANCE, REPAIR AND INSPECTION  
SERVICES AT FORT LEWIS, WA. IN STRICT  
ACCORDANCE WITH SPECIFICATION NO.

FIXED ITEMS
3001 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix,  D  labeled with an (X)

TOTAL FIXED ITEMS - THIRD OPTION PERIOD  

REQUIREMENTS ITEMS:
3002 Parts and Material: 10 EA   

Provide additional parts and material and other items
and services necessary to test and maintain
installed fire alarm systems in excess of the
$2,000 limitation in CLIN 0001, at Fort Lewis, WA.
*Parts are not to exceed $3,000 per facility.
 
TOTAL REQUIREMENTS ITEMS - THIRD OPTION PERIOD  

OPTIONAL ITEMS
3003 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D,  labeled Number one (1)

3004 Fire Alarm Systems Testing and Maintenance: 12 MO   
Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D,  labeled Number two (2) 
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ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OPTIONAL ITEMS
3005 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D,  labeled Number three (3) 

TOTAL OPTIONAL  ITEMS - THIRD OPTION PERIOD

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - 3RD OPTION PERIOD  
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ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

FOURTH OPTION PERIOD  
PROVIDE ALL SUPERVISION, LABOR, 
PARTS, AND MATERIALS FOR FIRE ALARM
MAINTENANCE, REPAIR AND INSPECTION  
SERVICES AT FORT LEWIS, WA. IN STRICT  
ACCORDANCE WITH SPECIFICATION NO.

FIXED ITEMS
4001 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D, labeled with an (X)

TOTAL FIXED ITEMS - FOURTH OPTION PERIOD  

REQUIREMENTS ITEMS:
4002 Parts and Material: 10 EA   

Provide additional parts and material and other items
and services necessary to test and maintain
installed fire alarm systems in excess of the
$2,000 limitation in CLIN 0001, at Fort Lewis, WA.
*Parts are not to exceed $3,000 per facility.
 
TOTAL REQUIREMENTS ITEMS - FOURTH OPTION PERIOD  

OPTIONAL ITEMS
4003 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D, labeled Number one (1)

4004 Fire Alarm Systems Testing and Maintenance: 12 MO   
Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D, labeled Number TWO (2) 
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ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OPTIONAL ITEMS
4005 Fire Alarm Systems Testing and Maintenance: 12 MO   

Provide all supervision, personnel, equipment,
parts*, transportation, and other items and services  
necessary to inspect, test and maintain installed
fire alarm systems at Fort Lewis, WA. 
In accordance with SOW, Section 1. 
*Parts are not to exceed $2,000 per facility.
See Appendix D labeled Number three (3) 

TOTAL OPTIONAL  ITEMS - FOURTH OPTION PERIOD

TOTAL FIXED + OPTIONAL + REQUIREMENTS (ITEMS) - FOURTH OPTION PERIOD  

SCHEDULE TOTALS

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - BASE PERIOD
TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - FIRST OPTION PERIOD  
TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - SECOND OPTION PERIOD  
TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - THIRD OPTION PERIOD  
TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS) - FOURTH OPTION PERIOD
 

 

TOTAL FIXED + REQUIREMENTS + OPTIONAL (ITEMS)                BASE PLUS ALL 
OPTION PERIODS

DACA67-03-R-0206 R0004



This page intentionally blank



FACP INFORMATION BY BLDG TYPE & SERVICE SCHEDULE
BLDG NO XMTR FACILITY SERVICED SERVICE DUE SERVICE DUE SERVICE DUE SERVICE DUE SERVICE DUE 

2003 2004 2005 2006 2007
01010 184 ADM HQ GOLD STRIKE ROTC 2 2 2 2 2
02012 139 ADM DPW 2 2 2 2 2
02015 138 ADM CPO / DOC / USACE 2 2 2 2 2
02025 060 ADM POST HQ Jul-00 3 X X X X
02025A 309 ADM GENERALS HQ Jul-00 3 X X X X
02027 089 ADM JAG & DRM Jul-00 2 2 2 2 2
02140 061 ADM WALLER HALL X X X X X
02150 331 ADM HOUSING May-00 2 2 2 2 2
03026 045 ADM ADMIN Aug-00 2 2 2 2 2
03065 048-7 ADM AIRFIELD Aug-00 2 2 2 2 2
03077 048-6 ADM AIRFIELD Aug-00 2 2 2 2 2
03148 178 ADM 9TH CAV AIR ATTACK Nov-00 2 2 2 2 2
03243 216 ADM HQ 62ND MED GRP Nov-00 2 2 2 2 2
03328 166 ADM BN HQ Oct-00 2 2 2 2 2
03651 140 ADM BN HQ Sep-02 2 2 2 2 2
03659 165 ADM BN HQ Feb-01 2 2 2 2 2
03670 180 ADM BN HQ Jan-01 2 2 2 2 2
03672 177 ADM ADMIN Oct-02 2 2 2 2 2
03674 179 ADM ADMIN Aug-02 2 2 2 2 2
03733 107 ADM BRIGADE HQ Sep-02 2 2 2 2 2
03743 112 ADM BN HQ Sep-02 2 2 2 2 2
03745 LOCAL ADM BN HQ Sep-02 2 2 2 2 2
03746 LOCAL ADM BN HQ  2 2 2 2 2
03758 120 ADM ORDERLY ROOM Aug-02 2 2 2 2 2
04076 070-1 ADM @ DPCA Dec-00 2 2 2 2 2
04079 070 ADM MWR MARKETING Dec-00 2 2 2 2 2
04174 099 ADM FINANCE DEPT Jan-01 2 2 2 2 2
04290 333 ADM 5TH ARMY WEST HQ Feb-01 2 2 2 2 2
04320 006 ADM MUSEUM Mar-01 X X X X X
05164 009 ADM TRANSITION PT. Feb-01 2 2 2 2 2
06231 063 ADM 66TH AVIATION HQ Jan-01 2 2 2 2 2
09031 206 ADM Feb-01 2 2 2 2 2
09116 162 ADM HQ 201ST MI BD Aug-02 2 2 2 2 2
9142 363 ADM Language Lab  2 2 2 2 2
09160 236-1 ADM BN HQ SIMONS HALL Jun-02 2 2 2 2 2
09162 226-1 ADM BN HQ MADDING HALL  Jul-02 2 2 2 2 2
09177 226-2 ADM CO HQ Jun-02 2 2 2 2 2
09178 236-2 ADM CO HQ  Jul-02 2 2 2 2 2
09181 236-4 ADM CO HQ Jun-02 2 2 2 2 2
09190 236-5 ADM BN HQ  Jul-02 2 2 2 2 2
12228 346 ADM BN HQ Jul-00 2 2 2 2 2
12235 345 ADM BRIGADE HQ 2 2 2 2 2
12248 344 ADM BN HQ Aug-00 2 2 2 2 2
12321 347 ADM COS Jun-00 2 2 2 2 2
12324 317 ADM B CO/SUP Jun-00 2 2 2 2 2
12327 316 ADM A CO/SUP Jun-00 2 2 2 2 2
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12341 343 ADM COS Jun-00 2 2 2 2 2
12344 319 ADM D CO/SUP Jun-00 2 2 2 2 2
12347 318 ADM C CO/SUP Jun-00 2 2 2 2 2
12731 323 ADM C CO/SUP Jul-00 2 2 2 2 2
12734 324 ADM B CO/SUP Nov-00 2 2 2 2 2
12737 325 ADM A CO/SUP Jul-00 2 2 2 2 2
12741 351 ADM COS Oct-00 2 2 2 2 2
12744 352 ADM COS Oct-00 2 2 2 2 2
12747 353 ADM CO HQ Sep-00 2 2 2 2 2
12821 326 ADM BN HQ Aug-00 2 2 2 2 2
12835 355 ADM BRIGADE HQ Jul-00 2 2 2 2 2
12841 354 ADM BN HQ Aug-00 2 2 2 2 2
12957 T200 ADM ADMIN 2 2 2 2 2
12958 T200 ADM ADMIN 2 2 2 2 2
12959 T200 ADM ADMIN 2 2 2 2 2
12960 T200 ADM ADMIN 2 2 2 2 2
12967 T200 ADM ADMIN 2 2 2 2 2
12969 T200 ADM ADMIN 2 2 2 2 2
B0808 191 ADM NF 2 2 2 2 2
B0809 196 ADM NF 2 2 2 2 2
B0812 305  ADM ADMIN 2 2 2 2 2
B0833 197 ADM NF 2 2 2 2 2
M0001 329 ADM ASP ADMIN 2 2 2 2 2
01034 217-3 BEQ BEQ X 1 X 1 X
01036 217 BEQ BEQ X 1 X 1 X
01037 217-2 BEQ BEQ 3 1 X 1 X
02006 106 BKS ADMIN/BARRACKS NEW SYS Jul-00 3 1 X 1 X
02007 237 BKS ADMIN/BARRACKS NEW SYS 3 1 X 1 X
02008 117 BKS ADMIN/BARRACKS NEW SYS X 1 X 1 X
02013 143 ADM DCA 2 2 2 2 2
02019 141 BKS ADMIN/BARRACKS NEW SYS 3 1 X 1 X
02020 187 BKS ADMIN/BARRACKS NEW SYS 3 1 X 1 X
02021 142 BKS ADMIN/BARRACKS NEW SYS 3 1 X 1 X
02026 058 BKS BARRACKS X 1 X 1 X
02110 080 BOQ Fort Lewis Lodge X X X X X
2111 080 BOQ Fort Lewis Lodge Sep-01 X 1 X 1 X
03114 244 BKS BARRACKS Sep-01 X 1 X 1 X
03115 245 BKS BARRACKS Sep-01 X 1 X 1 X
03116 246 BKS BARRACKS Sep-01 X 1 X 1 X
03118 247 BKS BARRACKS Sep-01 X 1 X 1 X
03119 248 BKS BARRACKS Sep-01 X 1 X 1 X
03121 249 BKS BARRACKS Nov-01 X 1 X 1 X
03122 250 BKS BARRACKS Nov-01 X 1 X 1 X
03123 144 BKS BARRACKS Sep-01 X 1 X 1 X
03124 251 BKS BARRACKS Sep-01 X 1 X 1 X
03156 252 BKS BARRACKS Sep-01 X 1 X 1 X
03157 253 BKS BARRACKS Sep-01 X 1 X 1 X
03158 254 BKS BARRACKS Oct-01 X 1 X 1 X
03160 255 BKS BARRACKS Sep-01 X 1 X 1 X
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03161 131 BKS BARRACKS Sep-01 X 1 X 1 X
03163 256 BKS BARRACKS Oct-01 X 1 X 1 X
03164 132 BKS BARRACKS Sep-01 X 1 X 1 X
03165A 260 BKS BARRACKS Oct-01 X 1 X 1 X
03165B 198 BKS BARRACKS Oct-01 X 1 X 1 X
03165C 257 BKS BARRACKS Oct-01 X 1 X 1 X
03213 283 BKS BARRACKS Oct-01 X 1 X 1 X
03214 284 BKS BARRACKS Oct-01 X 1 X 1 X
03215 285 BKS BARRACKS Oct-01 X 1 X 1 X
03216 286 BKS BARRACKS X 1 X 1 X
03218 134 BKS BARRACKS (320H) X 1 X 1 X
03219 134-1 BKS BARRACKS Nov-01 X 1 X 1 X
03221 287 BKS BARRACKS Nov-01 X 1 X 1 X
03222 288 BKS BARRACKS Nov-01 X 1 X 1 X
03223 289 BKS BARRACKS Nov-01 X 1 X 1 X
03224 290 BKS BARRACKS Oct-01 X 1 X 1 X
03278 296 BKS BARRACKS Oct-01 X 1 X 1 X
03279 128 BKS BARRACKS(320) Oct-01 X 1 X 1 X
03280 124 BKS BARRACKS Oct-01 X 1 X 1 X
03281 129 BKS BARRACKS(320)  12/2001 X 1 X 1 X
03283 312 BKS BARRACKS Nov-01 X 1 X 1 X
03284 133 BKS BARRACKS (320) Nov-01 X 1 X 1 X
03286 291 BKS BARRACKS Nov-01 X 1 X 1 X
03287 292 BKS BARRACKS Oct-01 X 1 X 1 X
03288 293 BKS BARRACKS Oct-01 X 1 X 1 X
03413 262 BKS BARRACKS  12/2001 X 1 X 1 X
03414 263 BKS BARRACKS Nov-01 X 1 X 1 X
03415 264 BKS BARRACKS Nov-01 X 1 X 1 X
03416 265 BKS BARRACKS  12/2001 X 1 X 1 X
03417 266 BKS BARRACKS  12/2001 X 1 X 1 X
03418 267 BKS BARRACKS  12/2001 X 1 X 1 X
03419 268 BKS BARRACKS  12/2001 X 1 X 1 X
03420 269 BKS BARRACKS  12/2001 X 1 X 1 X
03421 270 BKS BARRACKS  12/2001 X 1 X 1 X
03422 271 BKS BARRACKS  12/2001 X 1 X 1 X
03469 272 BKS BARRACKS Dec-00 X 1 X 1 X
03470 273 BKS BARRACKS Dec-00 X 1 X 1 X
03474 274 BKS BARRACKS Nov-00 X 1 X 1 X
03475 275 BKS BARRACKS Nov-00 X 1 X 1 X
03653 233 BKS BARRACKS Dec-00 X 1 X 1 X
03654 239 BKS BARRACKS Oct-02 3 1 X 1 X
03655 145 BKS BARRACKS Sep-02 3 1 X 1 X
03656 077 BKS BARRACKS Dec-00 3 1 X 1 X
03657 016 BKS BARRACKS Oct-02 3 1 X 1 X
03761 105 BKS BARRACKS Sep-02 3 1 X 1 X
03762 127 BKS BARRACKS Sep-02 3 1 X 1 X
03763 115 BKS BARRACKS Sep-02 3 1 X 1 X
03764 109 BKS BARRACKS Sep-02 3 1 X 1 X
03765 110 BKS BARRACKS Sep-02 3 1 X 1 X
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03766 119 BKS BARRACKS Sep-02 3 1 X 1 X
09175 226-3 BKS SF BARRACKS  Jul-02 3 1 X 1 X
09176 226-5 BKS SF BARRACKS  Jul-02 3 1 X 1 X
9901 096 BKS BARRACKS 3 1 X 1 X
09906 096 BKS BARRACKS 3 1 X 1 X
12418 156 BKS B CO BARRACKS X 1 X 1 X
12435 348 BKS BARRACKS X 1 X 1 X
12458 161 BKS A BARRACKS X 1 X 1 X
12603 321 BKS A BARRACKS X 1 X 1 X
12630 349 BKS BARRACKS Feb-01 X 1 X 1 X
12663 322 BKS B BARRACKS X 1 X 1 X
A0112 135 BKS BARRACKS X 1 X 1 X
A0124 146 BKS BARRACKS X 1 X 1 X
A0132 173 BKS BARRACKS X 1 X 1 X
A0133 136 BKS BARRACKS X 1 X 1 X
A0506 LOCAL BKS BARRACKS X 1 X 1 X
A0507 LOCAL BKS BARRACKS X 1 X 1 X
A0536 LOCAL BKS BARRACKS X 1 X 1 X
A0537 LOCAL BKS BARRACKS X 1 X 1 X
A0606 LOCAL BKS BARRACKS X 1 X 1 X
A0607 LOCAL BKS BARRACKS X 1 X 1 X
A0632 LOCAL BKS BARRACKS X 1 X 1 X
A0636 LOCAL BKS BARRACKS X 1 X 1 X
A0637 LOCAL BKS BARRACKS X 1 X 1 X
B0405 150-4 BKS BARRACKS X 1 X 1 X
B0407 150-3 BKS BARRACKS X 1 X 1 X
B0408 150-2 BKS BARRACKS X 1 X 1 X
B0409 150 BKS BARRACKS X 1 X 1 X
B0508 LOCAL BKS BARRACKS X 1 X 1 X
B0532* 170 BKS NF, * TRANSMITTER NOT HOOKED UP X 1 X 1 X
B0533* 170-3 BKS NF, * TRANSMITTER NOT HOOKED UP X 1 X 1 X
B0607 170-4 BKS BARRACKS X 1 X 1 X
B0608 171-5 BKS BARRACKS X 1 X 1 X
B0609 170-5 BKS BARRACKS X 1 X 1 X
A0707 164  BKS BARRACKS X 1 X 1 X
B0732 LOCAL BKS BARRACKS 1 X 1 X 1
B0733 LOCAL BKS BARRACKS 1 X 1 X 1
B0803 214-3 BKS BARRACKS 1 X 1 X 1
B0804 214 BKS BARRACKS 1 X 1 X 1
B0805 214-1 BKS BARRACKS 1 X 1 X 1
B0820 215-4 BKS BARRACKS 1 X 1 X 1
B0821 215-5 BKS BARRACKS 1 X 1 X 1
B0822 215 BKS BARRACKS 1 X 1 X 1
B0827 215-1 BKS BARRACKS 1 X 1 X 1
B0828 215-2 BKS BARRACKS 1 X 1 X 1
B0829 215-3 BKS BARRACKS 1 X 1 X 1
C0306 193 BKS BARRACKS 1 X 1 X 1
C0526 167-6 BKS BARRACKS 1 X 1 X 1
C0702 167-4 BKS BARRACKS 1 X 1 X 1
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C0703 167-5 BKS BARRACKS 1 X 1 X 1
C0706 167 BKS BARRACKS 1 X 1 X 1
C0707 167-2 BKS BARRACKS 1 X 1 X 1
C0722 LOCAL BKS BARRACKS 1 X 1 X 1
C0723 167-1 BKS BARRACKS 1 X 1 X 1
C0902 LOCAL BKS BARRACKS 1 X 1 X 1
C0903 168-5 BKS BARRACKS 1 X 1 X 1
C0906 168-6 BKS BARRACKS 1 X 1 X 1
C0922 168-1 BKS BARRACKS 1 X 1 X 1
C0923C 168-2 BKS BARRACKS 1 X 1 X 1
C0926 168 BKS BARRACKS 1 X 1 X 1
C0927 LOCAL BKS BARRACKS 1 X 1 X 1
C1026 169 BKS BARRACKS 1 X 1 X 1
C1224 053 BKS BARRACKS 1 X 1 X 1
C1227 172 BKS BARRACKS 1 X 1 X 1
C1333 169-3 BKS BARRACKS 1 X 1 X 1
C1334 169-2 BKS BARRACKS 1 X 1 X 1
D0304 LOCAL BKS BARRACKS 1 X 1 X 1
D0305 LOCAL BKS BARRACKS 1 X 1 X 1
D0306 LOCAL BKS BARRACKS 1 X 1 X 1
D0307 LOCAL BKS BARRACKS 1 X 1 X 1
D0308 LOCAL BKS BARRACKS 1 X 1 X 1
D0309 LOCAL BKS BARRACKS 1 X 1 X 1
D0330 LOCAL BKS BARRACKS 1 X 1 X 1
D0331 LOCAL BKS BARRACKS 1 X 1 X 1
D0332 LOCAL BKS BARRACKS 1 X 1 X 1
D0333 LOCAL BKS BARRACKS 1 X 1 X 1
D0504 LOCAL BKS BARRACKS 1 X 1 X 1
D0506 LOCAL BKS BARRACKS 1 X 1 X 1
D0509 LOCAL BKS BARRACKS 1 X 1 X 1
D0528 LOCAL BKS BARRACKS 1 X 1 X 1
D0529 LOCAL BKS BARRACKS 1 X 1 X 1
D0530 LOCAL BKS BARRACKS 1 X 1 X 1
D0531 LOCAL BKS BARRACKS 1 X 1 X 1
D0532 LOCAL BKS BARRACKS 1 X 1 X 1
D0533 LOCAL BKS BARRACKS 1 X 1 X 1
D0604 LOCAL BKS BARRACKS 1 X 1 X 1
D0605 LOCAL BKS BARRACKS 1 X 1 X 1
D0606 LOCAL BKS BARRACKS 1 X 1 X 1
D0607 LOCAL BKS BARRACKS 1 X 1 X 1
D0608 LOCAL BKS BARRACKS 1 X 1 X 1
D0609 LOCAL BKS BARRACKS 1 X 1 X 1
D0628 LOCAL BKS BARRACKS 1 X 1 X 1
D0629 LOCAL BKS BARRACKS 1 X 1 X 1
D0630 LOCAL BKS BARRACKS 1 X 1 X 1
D0631 LOCAL BKS BARRACKS 1 X 1 X 1
D0632 LOCAL BKS BARRACKS 1 X 1 X 1
D0633 LOCAL BKS BARRACKS 1 X 1 X 1
D0704 LOCAL BKS BARRACKS 1 X 1 X 1
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D0705 LOCAL BKS BARRACKS 1 X 1 X 1
D0706 LOCAL BKS BARRACKS 1 X 1 X 1
D0707 LOCAL BKS BARRACKS 1 X 1 X 1
D0708 LOCAL BKS BARRACKS 1 X 1 X 1
D0709 LOCAL BKS BARRACKS 1 X 1 X 1
D0728 LOCAL BKS BARRACKS 1 X 1 X 1
D0729 LOCAL BKS BARRACKS 1 X 1 X 1
D0730 LOCAL BKS BARRACKS 1 X 1 X 1
D0731 LOCAL BKS BARRACKS 1 X 1 X 1
D0732 LOCAL BKS BARRACKS 1 X 1 X 1
D0733 LOCAL BKS BARRACKS 1 X 1 X 1
D0804 LOCAL BKS BARRACKS 1 X 1 X 1
D0805 LOCAL BKS BARRACKS 1 X 1 X 1
D0806 LOCAL BKS BARRACKS 1 X 1 X 1
D0807 LOCAL BKS BARRACKS 1 X 1 X 1
D0808 LOCAL BKS BARRACKS 1 X 1 X 1
D0809 LOCAL BKS BARRACKS 1 X 1 X 1
D0828 LOCAL BKS BARRACKS 1 X 1 X 1
D0829 LOCAL BKS BARRACKS 1 X 1 X 1
D0830 LOCAL BKS BARRACKS 1 X 1 X 1
D0831 LOCAL BKS BARRACKS 1 X 1 X 1
D0832 LOCAL BKS BARRACKS 1 X 1 X 1
D0833 LOCAL BKS BARRACKS 1 X 1 X 1
D0903 LOCAL BKS BARRACKS 1 X 1 X 1
D0904 LOCAL BKS BARRACKS 1 X 1 X 1
D0905 LOCAL BKS BARRACKS 1 X 1 X 1
D0906 LOCAL BKS BARRACKS 1 X 1 X 1
D0913 LOCAL BKS BARRACKS 1 X 1 X 1
D0914 LOCAL BKS BARRACKS 1 X 1 X 1
D0933 LOCAL BKS BARRACKS 1 X 1 X 1
D0940 LOCAL BKS BARRACKS 1 X 1 X 1
D0940 LOCAL BKS BARRACKS 1 X 1 X 1
D0948 LOCAL BKS BARRACKS 1 X 1 X 1
D1106 LOCAL BKS BARRACKS 1 X 1 X 1
D1117 LOCAL BKS BARRACKS 1 X 1 X 1
D1118 LOCAL BKS BARRACKS 1 X 1 X 1
D1143 LOCAL BKS BARRACKS 1 X 1 X 1
D1158 LOCAL BKS BARRACKS 1 X 1 X 1
D1159 LOCAL BKS BARRACKS 1 X 1 X 1
D1160 LOCAL BKS BARRACKS 1 X 1 X 1
D1163 LOCAL BKS BARRACKS 1 X 1 X 1
DO328 LOCAL BKS BARRACKS 1 X 1 X 1
DO329 LOCAL BKS BARRACKS 1 X 1 X 1
DO505 LOCAL BKS BARRACKS 1 X 1 X 1
DO507 LOCAL BKS BARRACKS 1 X 1 X 1
DO508 LOCAL BKS BARRACKS 1 X 1 X 1
SPARE 171 BKS BARRACKS 1 X 1 X 1
01020 294 BOQ BRONSON HALL X X X X X
02111 160 BOQ FT LEWIS LODGE X X X X X
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02492 158 BOQ BARRACKS 1 X 1 X 1
02493 163 BOQ BARRACKS 1 X 1 X 1
02095 230 CDC CHILD DEVELOPMENT CNTR X X X X X
06995 234  CDC CHILD DEVELOPMENT CNTR X X X X X
08300 232 CDC CHILD DEVELOPMENT CNTR X X X X X
02072 149 COM LIGHTHOUSE FOR THE BLIND 2 2 2 2 2
02202 277 COM MINI-MALL X X X X X
02204 310 COM FIRESTONE Jun-00 2 2 2 2 2
05170 103 COM THRIFT SHOP Jan-01 2 2 2 2 2
05172 103-1 COM THRIFT SHOP Jan-01 2 2 2 2 2
05275 152 COM COMMISARY X X X X X
05280 073 COM POST EXCHANGE X X X X X
06071 301 COM PHONE BLDG Mar-01 2 2 2 2 2
09052 205 COM SHOPPETTE @ MADIGAN 2 2 2 2 2
12570 194 COM RSU/TELEPHONE May-00 2 2 2 2 2
A1006 295 COM NF MINI-MALL X X X X X
03757 126 DF DINING FACILITY Aug-02 2 2 2 2 2
09179 226 DF DINING FACILITY Jun-02 2 2 2 2 2
12430 320 DF DINING FACILITY 2 2 2 2 2
12638 350 DF DINING FACILITY 2 2 2 2 2
C0327 195 DF DINING FACILITY 2 2 2 2 2
C0928 168-4 DF DINING FACILITY 2 2 2 2 2
06242 041 EF STONE EDUCATION CNTR May-00 X X X X X

313 EMS FLFD PORTABLE Aug-00 2 2 2 2 2
03081 LOCAL EMS FIRE STA. 2 2 2 2 2 2
01529 299-5 FS GOLF COURSE CLUB HOUSE X X X X X
02260 207 FS POPEYES Jun-00 X X X X X
02265 298 FS BURGER KING Jun-00 X X X X X
08085 011 FS NCO CLUB (WET SPKLR) X X X X X
08981 332 FS MARINA RESTRUANT Mar-01 2 2 2 2 2
03204 055 MED DENTAL CLINIC (MH) Oct-00 2 2 2 2 2
09678 315 MF Parachute Rigging 2 2 2 2 2
09900 212 MED MADIGAN ADMIN 2 2 2 2 2
01210 097 MF DPW ENVIRONMENTAL May-00 2 2 2 2 2
01401 137 MF TASC May-00 2 2 2 2 2
01517 081 MF GOLF COURSE MAINT BLDG May-00 2 2 2 2 2
01521 299 MF GOLF CART MAINT May-00 2 2 2 2 2
02043 074-2 MF DPW SHOP Nov-00 2 2 2 2 2
02045 001 MF SHOP TEST 2 2 2 2 2
02047 190-3 MF PW HAZ STORAGE Nov-00 2 2 2 2 2
02054 075 MF DPW MAINT Nov-00 2 2 2 2 2
03025 221 MF HANGAR Aug-00 X X X X X
03035 282 MF PAINT BOOTH Jun-00 2 2 2 2 2
03036 079 MF HANGAR Aug-00 X X X X X
03041 046 MF HANGAR Aug-00 X X X X X
03052 047-1 MF HANGAR Aug-00 X X X X X
03063 224 MF HANGAR Aug-00 X X X X X
03075 048 MF HANGAR Aug-00 X X X X X
03098 050 MF OLR HANGAR Oct-00 X X X X X
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03106 027, 130 MF ARMY RESERVE HANGER May-02 X X X X X
03146 225 MF HANGAR PUMP May-02 2 2 2 2 2
03169 LOCAL MF MOTOR POOL 2 2 2 2 2
03209 210 MF AIRFIELD RADIO TOWER Sep-00 2 2 2 2 2
03272 030 MF HANGAR (SPKLR) Oct-00 X X X X X
03306 213 MF MOTOR POOL Oct-00 2 2 2 2 2
03317 188 MF TRAILER Oct-00 / Jun-02 2 2 2 2 2
03352 065 MF MOTOR POOL May-02 2 2 2 2 2
03378 278 MF MOTOR POOL Apr-02 2 2 2 2 2
03379 278-6 MF MOTOR POOL Apr-02 2 2 2 2 2
03380 278-5 MF MOTOR POOL Apr-02 2 2 2 2 2
03381 278-8 MF MOTOR POOL Apr-02 2 2 2 2 2
03382 278-7 MF MOTOR POOL Apr-02 2 2 2 2 2
03390 279 MF MOTOR POOL Aug-02 2 2 2 2 2
03426 219 MF MOTOR POOL Jun-02 2 2 2 2 2
03427 218 MF MOTOR POOL May-02 2 2 2 2 2
03644 051 MF MOTOR POOL Jan-01 2 2 2 2 2
03751 049 MF MOTOR POOL Aug-02 2 2 2 2 2
03810 229 MF MOTOR POOL Jan-01 2 2 2 2 2
03812 228-1 MF MOTOR POOL Jan-01 2 2 2 2 2
03814 228-2 MF MOTOR POOL Jan-01 2 2 2 2 2
03818 228-3 MF MOTOR POOL Jan-01 2 2 2 2 2
03820 227-8 MF MOTOR POOL Jan-01 2 2 2 2 2
03822 227 MF MOTOR POOL Jan-01 2 2 2 2 2
03822 228 MF MOTOR POOL Jan-01 2 2 2 2 2
03824 227-7 MF MOTOR POOL 2 2 2 2 2
03901 052 MF MOTOR POOL Jan-01 2 2 2 2 2
03902 339 MF MOTOR POOL Feb-01 2 2 2 2 2
03907 338 MF MOTOR POOL Feb-01 2 2 2 2 2
03909 340 MF MOTOR POOL Feb-01 2 2 2 2 2
03916 223 MF MOTOR POOL 2 2 2 2 2
03934 335 MF MOTOR POOL Mar-01 2 2 2 2 2
03945 220 MF MOTOR POOL Mar-01 2 2 2 2 2
03957 176 MF MOTOR POOL Feb-01 2 2 2 2 2
03960 071 MF MOTOR POOL Mar-01 2 2 2 2 2
03966 337 MF MOTOR POOL Mar-01 2 2 2 2 2
03967 341 MF MOTOR POOL Mar-01 2 2 2 2 2
03981 336 MF MOTOR POOL Feb-01 3 3 3 3 3
03985 182 MF MOTOR POOL Feb-01 3 3 3 3 3
03986 181 MF MOTOR POOL Feb-01 3 3 3 3 3
04061 076 MF PEST CONTROL Feb-01 3 3 3 3 3
09145 235 MF MP MAINT BAY Jun-02 3 3 3 3 3
09155 235-6 MF PARACHUTE TOWER Jun-02 3 3 3 3 3
09500 018 MF COMPUTER BLDG 3 3 3 3 3
09503 017-5 MF LOG CNTR, CPO  3 3 3 3 3
09523 017-3 MF LOG CNTR 3 3 3 3 3
09540 068-3 MF @ ARMY RESERVE/MAINT 3 3 3 3 3
09552 068-5 MF @ ARMY RESERVE/WAREHOUSE 3 3 3 3 3
09580 019 MF BASE SHOPS (SPKLR) 3 3 3 3 3
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09580 083 MF BASE SHOPS 3 3 3 3 3
09583 036 MF BATTERY SHOP 3 3 3 3 3
09592 018-7 MF LOG CNTR 3 3 3 3 3
09620 201 MF DOL(SPKLR ONLY) 3 3 3 3 3
09641 025 MF TASC (SPKLR) 3 3 3 3 3
09645 025-3 MF MILES (DRY SPKLR) 3 3 3 3 3
09674 159 MF HAZARDOUS MTL @ DOL 3 3 3 3 3
09691 157-5 MF NAV-MARINE/MAINT 3 3 3 3 3
09692 157-8 MF NAV-MARINE/HAZMAT 3 3 3 3 3
09693 157-5 MF NAV-MARINE/HAZMAT 3 3 3 3 3
11138 093 MF E1405/MOTOR POOL 3 3 3 3 3
11166 102 MF E1221/MOTOR POOL 3 3 3 3 3
11248 091 MF E1307/MOTOR POOL 3 3 3 3 3
11504 086 MF A1504/MOTOR POOL 3 3 3 3 3
A1491 174 MF MOTOR POOL 3 3 3 3 3
02044 074 MF DPW SHOP Nov-00 3 3 3 3 3
03393 279-5 MF SENTRY STATION Aug-02 3 3 3 3 3
05183 311 MP CID Jan-01 3 3 3 3 3
09113 308 MP SIGNAL INTELLIGENCE Aug-02 3 3 3 3 3
02001 280 MS MN POST CHAPEL X X X X X
02004 189 MS FRENCH THEATER X X X X X
02022 057 MS JENSEN GYM X X X X X
02109 155 MS LIBRARY X X X X X
02161 241 MS GYM @ CAREY THEATER X X X X X
02163 062 MS CAREY THEATER X X X X X
02166 208 MS TICKETS & TOURS May-00 X X X X X
02272 359 MS BOWLING ALLEY X X X X X
02275 014 MS ROLLER RINK X X X X X
02295 242 MS YOUTH CNTR X X X X X
02400 059 MS CASCADE COMMUNITY CNTR. X X X X X
03236 151 MS SOLDIERS FIELD HOUSE X X X X X
03271 054 MS LIBRARY X X X X X
03646 185 ADM USAF COMPOUND Sep-02 3 3 3 3 3
03759 123 MS GYM Aug-02 3 X X X X
03799 108 MS CHAPEL Aug-02 3 X X X X
03969 356 MS SKEET RANGE Mar-01 3 3 3 3 3
04081 211 MS AUTOCRAFT SHOP Feb-01 3 3 3 3 3
04274 204 MS FAMILY RESOURSE CNTR Feb-01 X X X X X
08050 021 MS NW ADVENTURE CNTR Feb-01 X X X X X
08069 082 MS CAMPGROUND 3 3 3 3 3
08197 013 MS BEACHWOOD YOUTH CNTR Nov-00 X X X X X
08274 010 MS EM BEACH Jan-01 3 3 3 3 3
08278 334 MS BEACH CONTROL CNTR Jan-01 3 3 3 3 3
08980 328 MS MARINA BOAT MAINT. Mar-01 3 3 3 3 3
09120 306 MS 4 CHAPLIN CHAPEL Aug-02 3 X X X X
09935 088 MS CERAMIC/PET SHOP 3 3 3 3 3
09993 033 MS GYM MADIGAN HOSPITAL X X X X X
A0310 007 MS NF GYM (DRY SPKLR) X X X X X
B1216 032 MS REC CENTER (SPKLR) X X X X X

DACA67-03-R-0206

C - APPENDIX D - SHEET 4
C - D - 4 - 9

R0004



This page intentionally blank



02407 094 POL STRYKER GAS STATION 3 3 3 3 3
03389 279-4 POL POL Aug-02 3 3 3 3 3
03392 279-2 POL FUELING STATION Aug-02 3 3 3 3 3
06038 304 POL GAS SHOPETE Mar-01 3 3 3 3 3
09588 231 POL DOL CSRA 3 3 3 3 3
09636 028 POL CONSOLIDATED FUEL STOR. X X X X X
C0112 222 POL OLD FUEL STATION 3 3 3 3 3
01315 004 RCF RCF MAINTENANCE BLDG. 3 3 3 3 3
01324 043 RCF MENTAL HEALTH CONF. FAC. May-00 3 3 3 3 3
01325 042 RCF WOOD SHOP CONF. FAC. May-00 3 3 3 3 3
01450 064 RCF STOCKADE May-00 X X X X X
01450 101 RCF STOCKADE May-00 X X X X X
01451 101-1 RCF @ STOCKADE May-00 X X X X X
01452 101-2 RCF @ STOCKADE X X X X X
03086 078 TF FLIGHT SIMULATOR Jul-00 3 3 3 3 3
03087 183 TF FLIGHT SIMULATOR Oct-00 3 3 3 3 3
03203 148 TF TSC TEST CNTR Sep-00 3 3 3 3 3
03501 122 TF TARGET TRAINER Jun-02 3 3 3 3 3
09111 258 TF SKIF Aug-02 3 3 3 3 3
09532 068 TF ARMY RESERVE CENTER 3 3 3 3 3
09608 238 TF NAT'L GUARD CNTR 3 3 3 3 3
09690 157 TF NAV-MARINE FAC 3 3 3 3 3
11732 327 TF A1426/BATTLE SIMS 3 3 3 3 3
A0454 259-2 TF TRAINING FACILITY 3 3 3 3 3
A0455 259 TF TRAINING FACILITY 3 3 3 3 3
A0540 LOCAL TF TRAINING FACILITY 3 3 3 3 3
A1110 072 TF BATTLE SIMS 3 3 3 3 3
A1112 072-5 TF @ BATTLE SIMS 3 3 3 3 3
A1413 005 TF BATTLE SIMS 3 3 3 3 3
A1451 008 TF BATTLE SIMS (DRY SPKLR) 3 3 3 3 3
01523 044 UTL GOLF COURSE PUMP HUSE May-00 3 3 3 3 3
02160 062-3 UTL BOILER PLANT 3 3 3 3 3
02895 297 UTL UPGRADE XMTR TOWER Jul-00 3 3 3 3 3
03054 047 UTL PUMP HOUSE Aug-00 3 3 3 3 3
03080 303 UTL ASR RDR SITE (BILL 3080) Oct-00 3 3 3 3 3
03095 314 UTL INCINERATOR Oct-00 3 3 3 3 3
07601 243 UTL DUMP Mar-01 3 3 3 3 3
07972 034 UTL WATER PLANT Dec-00 3 3 3 3 3
07974 034-4 UTL @ WTR PLANT Dec-00 3 3 3 3 3
07975 034-3 UTL @ WTR PLANT Dec-00 3 3 3 3 3
01411 066-3 WH I CORPS STORAGE 3 3 3 3 3
03102 035 WH ARMY RESERVE STORAGE 3 3 3 3 3
03113 342 WH ARMY RESERVE STORAGE Jun-02 3 3 3 3 3
03391 279-3 WH STORAGE Aug-02 3 3 3 3 3
03479 LOCAL WH RANGER STORAGE 3 3 3 3 3
03922 300 WH SUPPLY @ MTR POOL Feb-01 3 3 3 3 3
04078 070-2 WH WAREHOUSE Dec-00 3 3 3 3 3
04170 070-3 WH @ DPCA Dec-00 3 3 3 3 3
04172 070-6 WH @ DPCA Dec-00 3 3 3 3 3
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04172 070-7 WH @ DPCA Dec-00 3 3 3 3 3
04173 070-8 WH @ DPCA Dec-00 3 3 3 3 3
04175 070-5 WH @ DPCA 3 3 3 3 3
04294 333-7 WH HQ STORAGE GARAGE Mar-01 3 3 3 3 3
09146 235-2 WH MP STORAGE Jun-02 3 3 3 3 3
09149 235-3 WH MP SUPPLY Jun-02 3 3 3 3 3
09157 235-7 WH SF STORAGE Jun-02 3 3 3 3 3
09180 236 WH SUPPLY  Jul-02 3 3 3 3 3
09534 085 WH ARMY RESERVE STORAGE @ DOL 3 3 3 3 3
09570 029 WH (SPKLR) 3 3 3 3 3
09630 026 WH LOG WAREHOUSE (SPKLR) 3 3 3 3 3
09630 084 WH LOG WAREHOUSE 3 3 3 3 3
09640 022 WH CIR (SPKLR) 3 3 3 3 3
09646 025-5 WH BOAT STORAGE (DRY SPKLR) 3 3 3 3 3
09660 020 WH LOG WAREHOUSE (SPKLR) 3 3 3 3 3
09665 023 WH MAMC WAREHOUSE (MH) 3 3 3 3 3
09669 087 WH LOG WAREHUSE 3 3 3 3 3
09670 024 WH DRMO (DRY SPKLR) 3 3 3 3 3
09673 175 WH HAZ MAT'L STORAGE 3 3 3 3 3
F0002 104-1 WH NF WAREHOUSE 3 3 3 3 3
F0004 104-2 WH NF WAREHOUSE 3 3 3 3 3
F0006 104-3 WH NF WAREHOUSE 3 3 3 3 3
F0008 104 WH NF WAREHOUSE 3 3 3 3 3
F0010 104-5 WH NF WAREHOUSE 3 3 3 3 3
F0016 003-4 WH NF WAREHOUSE 3 3 3 3 3
F0017 003 WH NF WAREHOUSE (DRY SPKLR) 3 3 3 3 3
F0018 003-3 WH NF WAREHOUSE 3 3 3 3 3
M0006 330 WH ASP RECEIVING 3 3 3 3 3
 208  3 3 3 3 3
00032 095 CM 3 3 3 3 3
00051 067 CM 51 & 50 TRNG 3 3 3 3 3
00064 090 CM, POC: 984-9134 3 3 3 3 3
00064 090-3 CM, PAGER: 280-4326/74 3 3 3 3 3
00101 015-2 CM 3 3 3 3 3
00102 015 CM 3 3 3 3 3
00104 154 CM 3 3 3 3 3
00105 015-6 CM 3 3 3 3 3
00107 015-3 CM 3 3 3 3 3
00112 015-4 CM 3 3 3 3 3
00116 147 CM: 512-8799 3 3 3 3 3
00126 261 CM 3 3 3 3 3
00217 261-2 CM 3 3 3 3 3
01214 097-7 3 3 3 3 3
01236 240 CCTT 3 3 3 3 3
01236 241 CCTT 3 3 3 3 3

3 3 3 3 3
C1203 186 NF 3 3 3 3 3

3 3 3 3 3
SPARE 203 10/99 (3E38) 3 3 3 3 3

LEGEND:  X = FIXED  Line Item 1       1 = Optional Line Item 3        2  = Optional Line Item 4        3 = Optional Line Item 5
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         PREPROPOSAL SITE VISIT

TITLE: FIRE ALARM INSPECTION, TESTING AND MAINTENANCE
LOCATION: FORT LEWIS, WASHINGTON
SOLICITATION: DACA67-03-R-0206
DATE: 21 February 2003

                                Attendance Roster

Name E-mail Address Organization Phone
Bill Byers byersb@lewis.army.mil PW,ECMD 253-966-1715
Dan Frey Freyd@lewis.army.mil PW,ECMD 253-966-1722
Newell Flood jnflood@attbi.com Newell Consulting 360-438-2337
Ralph Frum RFRUM1@AOL.COM Norse Construction Services 360-402-6474
Troy Paddock tpaddock@avaloncontracting.com Avalon Contracting 253-383-4559
Steven Roening steve@evergreenfirealms.net Evergreen Fire Alarms 253-627-3794
Eric Hamerski ErikHamerski@d-tech.com D-Tech div of Gaurdian  360-647-0110
Carl Hunter Cascade Fire 509-727-4645
David Alvord dalvord@guardiansecurity.com D-Tech div of Gaurdian 360-647-0110
Larry Romaine larry@psintegrated.com Performance systems 503-641-2222
Joel Christiansen loel@advancedsolutionsgroup.biz Advanced solutions group 801-444-0029
Scott Dulaney scott@psintegrated.com Performance Systems 503-641-2222
Joel Sacho joel@suppression.com Suppressions Systems 253-926-3300
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24 February 2003  
 
 

Meeting Minutes  
 
 

 
Subject: Preproposal Site Visit 
Contract: Fire Alarm Testing, Inspection, and Maintenance 
Location: Fort Lewis, Washington 
Contract No: DACA67-03-R-0206 
 
 
We had our Pre Award Meeting on February 21, 2003 at building 2012 in room 219 where we reviewed the 
Statement of work and were asked a few questions that will be noted below. The Present potential bidders 
were informed that if they had any questions, they were to put them in writing and to forward them to 
Army Corps of Engineers, Contract Specialist Kevin T. Mulvihill.  I also informed them the reason to 
submit there questions in writing was so that everyone would have the same information.  The Quality 
Assurance Evaluator (Dan Frey) And I commenced our On site visit to give potential bidders a good idea, 
and representative of what kind of systems we have, to include a good variety of buildings that are to be 
Serviced on Fort Lewis, Washington. 
 
Answers are given below to the questions that were asked by the attendees of the site visit noted 
above.  The answers below are for clarification purposes only and do not change the contents, terms 
or conditions of the solicitation in any way.    
 
Q: Is the Contractor responsible for testing HALON or AFFF systems in conjunction with Fire Alarm 
Control Panels (FACP)? 
 
A: No, the only test to be performed on these systems is the link between them and  
The FACP. For example, testing the wiring interconnect to make sure simulated activation of the HALON 
or AFFF Systems triggers the FACP. 
 
 
Q: Is sensitivity testing to be performed on each device? 
 
A: Yes, regardless of if the device is addressable and generates it’s own test data, sensitivity testing will be 
performed on each device. 
 
 
Q: What is meant by cleaning each device? 
 
A: Each device will be opened if designed to be opened, smoke chambers will be replaced, and units will 
be either vacuumed or blown out with canned air and reassembled. 
 
Q: Will a vertical lift be provided to reach devices in hangers and motor pools? 
 
A: No, the Contractor is responsible for providing a vertical lift. 
 
 
Q: Is the Contractor responsible for repairing the kingfisher transmitters? 
 
A: No, several transmitters are available through the Public Works Fire Alarm Shop, 
The Contractor can coordinate with the Fire Alarm Shop for transmitter replacement 
by either the contractor or the Fire Alarm Shop. 



  

DACA67-03-R-0206 R0004 

 
Q: Will the Government schedule the buildings to be tested with the building occupants? 
 
A: No, the Contractor will be responsible for scheduling testing with the building occupant as well as 
ensuring no interference with occupants day to day routine takes place. 
 
 
Q: Will the Government assist in access issues? 
 
A: If the issue is keys for buildings, we will assist in getting the keys needed. 
If the issue is  due to security considerations we will also assist in access. 
 
 
Q: In buildings with suppression systems, what are the procedures? 
 
A: The Public Works Sprinkler Shop will be notified at least 48 hrs in advance so the  
System can be secured. Once work is completed the suppression system will be restored 
By the Public Works Sprinkler Shop. 
 
 
Q: What type of drawings will the contractor be required to provide for each building? 
 
A: A sample drawing will be sent upon request to the Contractor. 
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