

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>	1. SOLICITATION NUMBER DACW67-02-R-0021	2. TYPE OF SOLICITATION <input type="checkbox"/> SEALED BID (IFB) <input checked="" type="checkbox"/> NEGOTIATED (RFP)	3. DATE ISSUED June 7, 2002	PAGE OF PAGES 1
	IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.			

4. CONTRACT NUMBER DACW67-02-D-1010	5. REQUISITION/PURCHASE REQUEST NUMBER W68MD9-2079-4771	6. PROJECT NUMBER
---	---	-------------------

7. ISSUED BY Seattle District, Corps of Engineers ATTN: CENWS-CT-CB PO Box 3755 Seattle, WA 98124-3755	CODE W68MD9	8. ADDRESS OFFER TO Seattle District, Corps of Engineers PO Box 3755 ATTN: CENWS-CT-CB Seattle, WA 98124-3755
--	-----------------------	---

9. FOR INFORMATION CALL A. NAME Sharon Gonzalez	B. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS) 206-764-3635
--	---

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

Furnish all labor, materials and equipment and perform all work for **Miscellaneous Excavation and Capping**
Coeur d'Alene Basin, Idaho in accordance with the attached Contract Clauses, Special Clauses, Technical Specifications and Drawings

1. Solicitation DACW67-02-R-0021 dated June 7, 2002 with 3 amendments herein.
2. Wage Determination ID020001 with 10 Modifications, dated July 5, 2002 is hereby incorporated into and made a part of the contract.
3. Drawings as listed in Section 00800.
4. See page 00010-2a for Alterations to the contract

NOTE: Award will be made pursuant to the Small Business Competitive Demonstration Program

11. The Contractor shall begin performance within * calendar days and complete it within * calendar days after receiving award, notice to proceed. This performance period is mandatory, negotiable. (See Paragraph SC-1, 00800.)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	12B. CALENDAR DAYS 10
---	---------------------------------

13. ADDITIONAL SOLICITATION REQUIREMENTS:
- A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 2:00 p.m. (hour) local time July 8, 2002 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelope containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
- B. An offer guarantee is, is not required.
- C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

DGS Company
PO Box 219
Kunston, I.D 83839
Tax ID No: 82-0324145 DUNS No: 07-818-8141
eMail: dgscompany@aol.com

15. TELEPHONE NUMBER (Include area code)

208 1082-4325

FAX: 208 1082 9166

16. REMITTANCE ADDRESS (Include only if different than item 14)

CODE

FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. (Insert any number equal or greater than the minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in item 13D.)

AMOUNTS

Sec page 00010-4 thru 00010-19

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.	DATE
0001	6-18-02
0002	6-27-02
0003	7-5-02

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

Scott Nearing, President

20B. SIGNATURE

Scott Nearing

20C. OFFER DATE

07-19-02

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

BASE YEAR CLIN 0001 through 0020

22. AMOUNT

\$1,438,842.72

23. ACCOUNTING AND APPROPRIATION DATA

SEE ALTERATIONS PAGE, 00010-2a

24. SUBMIT INVOICES TO ADDRESS SHOWN IN (4 copies unless otherwise specified)

ITEM: 26

26. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)

41 U.S.C. 253(c)

28. ADMINISTERED BY

CODE

United States Army Corps of Engineers Seattle District
Northwest Area Office
PO Box 92146
Tillicum, WA 98492-0146

27. PAYMENT WILL BE MADE BY

US Army Corps of Engineers Finance Center
CEFC-AO-P
5722 Integrity Drive
Millington, TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document and return _____ copies to the issuing office.)

Contractor agrees to furnish and deliver all items or perform all work requirements identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications incorporated by reference in or attached to this contract.

29. AWARD. (Contractor is not required to sign this document.)

Your offer on this solicitation is hereby accepted as to the items listed. The award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)

30B. SIGNATURE

30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)

KENT R PAUL

31B. UNITED STATES OF AMERICA

31C. AWARD DATE

7 Aug 02

RFP NO: DACW67-02-R-0021
CONTRACT: DACW67-02-D-1010

ALTERATIONS IN CONTRACT
(FAR 52.252-4 (APR 1984))

PORTIONS OF THIS CONTRACT ARE ALTERED AS FOLLOWS:

1. Guaranteed Minimum will be satisfied with the issuance of the first task order.
2. Performance and payment bonds and other payment protections shall be provided within five calendar days of award of a task order unless otherwise agreed.
3. Wage Decision No ID020001 with modification number 10 dated 7/5/2002 is hereby incorporated and made a part of the contract.
4. The Contracting Officer's Representative is Elizabeth V. Dierich, CENWS-PM-PM 206-764-3265.
5. The Administrative Contracting Officer is Rich Fink, CENWS-EC-NW-EE, (208)762-5915.

IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF THE FORM LISTED BELOW MUST BE COMPLETED. IN THE ALTERNATIVE, OTHER EVIDENCE MUST BE SUBMITTED TO SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE CONTRACT. IF A CORPORATION, **THE SAME OFFICER SHALL NOT EXECUTE BOTH THE CONTRACT AND THE CERTIFICATE.**

CORPORATE CERTIFICATE

I, Deborah Nearing, certify that I am the _____ Secretary of the Corporation named as Contractor herein; that Scott Nearing, who signed this contract on behalf of the Contractor was then President of said corporation; that said contract was duly signed for and on behalf of said corporation by authority of its governing body and is within the scope of its corporate powers.

Deborah Nearing (CORPORATE
(Secretary) SEAL)

AUTHORITY TO BIND PARTNERSHIP

This is to certify that the names, signatures and Social Security Numbers of all partners are listed below and that the person signing the contract has authority actually to bind the partnership pursuant to its partnership agreements. Each of the partners individually has full authority to enter into and execute contractual instruments on behalf of said partnership with the United States of America, except as follows: (state "none" or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of authority by any cause whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer.

(Names, Signatures and Social Security Numbers of all Partners)

NAME	SIGNATURE	SOCIAL SECURITY NO.
-----	-----	-----
-----	-----	-----
-----	-----	-----
-----	-----	-----

02014
Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE A - HUB ZONE CONTRACT

BASE PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
EARTHWORK					
0001	Excavation (Unclassified) - Residential Yards				NSP 1'
0001AA	Within Box ^{2'} Including Hauling and Dumping at a Designated Repository Within the Box	9,000	CY	\$ <u>22.70</u>	\$ <u>204,300.00</u>
0001AB	Outside Box, Hauling and Dumping not included	1,000	CY	\$ <u>14.85</u>	\$ <u>14,850.00</u>
0002	Excavation (Unclassified) - Commercial				NSP
0002AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	1,500	CY	\$ <u>20.17</u>	\$ <u>30,255.00</u>
0002AB	Outside Box, Hauling and Dumping not included	400	CY	\$ <u>14.85</u>	\$ <u>5,940.00</u>
0003	Excavation (Unclassified) - Road Rights of Way				
0003AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	600	CY	\$ <u>20.17</u>	\$ <u>12,102.00</u>
0003AB	Outside Box, Hauling and Dumping not included	200	CY	\$ <u>14.19</u>	\$ <u>2,838.00</u>
0004	Hauling of Excavated Material and Dumping from Sites not within Box				NSP
0004A	Short Haul Trips, 25 Miles or Less Roundtrip				NSP
0004AA	10-15 CY Truckload	1,800	MILE	\$ <u>15.97</u>	\$ <u>28,746.00</u>
0004AB	15-25 CY Truckload	200	MILE	\$ <u>19.97</u>	\$ <u>3,994.00</u>
0004B	Long Haul Trips, 25-50 miles Roundtrip				NSP
0004BA	10-15 CY Truckload	200	MILE	\$ <u>19.97</u>	\$ <u>3,994.00</u>
0004BB	15-25 CY Truckload	700	MILE	\$ <u>23.96</u>	\$ <u>16,772.00</u>

DACW67-02-R-0021

00010-4

02014
Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE A (Con.)
BASE PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0005	Garden Soil - Within Box	400	CY	\$ <u>26.62</u>	\$ <u>10,648.00</u>
0006	Topsoil				NSP
0006AA	Within Box	7,000	CY	\$ <u>23.96</u>	\$ <u>167,720.00</u>
0006AB	Outside Box	1,000	CY	\$ <u>26.62</u>	\$ <u>26,620.00</u>
AGGREGATE SURFACE AND BASE COURSES					
0007	6-Inch Surface Course				NSP
0007AA	Within Box	1,800	SY	\$ <u>6.63</u>	\$ <u>11,934.00</u>
0007AB	Outside Box	400	SY	\$ <u>7.63</u>	\$ <u>3,052.00</u>
0008	6-Inch Surface Course and 6-Inch Base Course				NSP
0008AA	Within the Box	18,000	SY	\$ <u>12.26</u>	\$ <u>220,680.00</u>
0008AB	Outside the Box	1,500	SY	\$ <u>13.26</u>	\$ <u>19,890.00</u>
ASPHALT AND BASE COURSE					
0009	2-Inch Asphalt Paving and 12-Inch Base Course				NSP
0009AA	Within Box	1,800	SY	\$ <u>34.88</u>	\$ <u>62,784.00</u>
0009AB	Outside Box	200	SY	\$ <u>38.88</u>	\$ <u>7,776.00</u>
LANDSCAPING					
0010	Sodding and Maintenance During Establishment Period	25,000	SY	\$ <u>6.86</u>	\$ <u>171,500.00</u>
0011	HydroSeeding and Maintenance During Establishment Period				NSP
0011AA	Residential Seed Mix	1,800	SY	\$ <u>3.99</u>	\$ <u>7,182.00</u>

DACW67-02-R-0021

00010-5

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

0011AB	Field Seed Mix	1,800	SY	\$ <u>3.99</u>	\$ <u>7,182.00</u>
<hr/>					
0012	Mulch				NSP
0012AA	Bark, 3 Inch deep	1,200	SY	\$ <u>3.59</u>	\$ <u>4,308.00</u>
0012AB	Cedar Wood chips, 2 Inch deep	1,200	SY	\$ <u>5.32</u>	\$ <u>6,384.00</u>
0012AC	Stone - Pea Gravel	200	CY	\$ <u>43.75</u>	\$ <u>8,750.00</u>
MISCELLANEOUS WORK ITEMS					
0013	Visual Marker Fabric	25,000	SY	\$ <u>.87</u>	\$ <u>21,750.00</u>
0014	Selective Tree, Stump and Root Removal and Disposal ^{1/2}				NSP
0014AA	6-Inch to 12-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ <u>412.61</u>	\$ <u>4,951.32</u>
0014AB	Over 12-inch to 18-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ <u>499.13</u>	\$ <u>5,989.56</u>
0014AC	Over 18-inch to 30-Inch Diameter Tree, Including Stump and Roots	10	EA	\$ <u>692.12</u>	\$ <u>6,921.20</u>
0014AD	6-Inch to 12-Inch Diameter Stump, Including Roots	4	EA	\$ <u>362.37</u>	\$ <u>1,449.48</u>
0014AE	Over 12-Inch to 18-Inch Diameter Stump, Including Roots	4	EA	\$ <u>467.05</u>	\$ <u>1,868.20</u>
0014AF	Over 18-Inch to 30-Inch Diameter Stump, Including Roots	4	EA	\$ <u>603.94</u>	\$ <u>2,415.76</u>
0015	Excavation Around Trees for Removal of Contaminated Material and Backfill Clean Material ^{1/2}				NSP
0015AA	2-Inch to 6-Inch Diameter Tree - excavate to dripline but minimum 8-foot radius from trunk	60	EA	\$ <u>598.95</u>	\$ <u>35,937.00</u>
0015AB	Over 6-Inch to 12-Inch Diameter Tree - excavate to dripline but minimum 10-foot radius from trunk	60	EA	\$ <u>698.78</u>	\$ <u>41,926.80</u>

DACW67-02-R-0021

00010-6

02014

Miscellaneous Excavation And Capping, Cocur d'Alene Basin

SCHEDULE A (Con.)

BASE PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0015AC	Over 12-Inch to 18-Inch Diameter Tree - excavate to dripline but minimum 12-foot radius from trunk	60	EA	\$ <u>785.29</u>	\$ <u>47,117.40</u>
0015AD	Over 18-Inch to 30-Inch Diameter Tree - excavate to dripline but minimum 14-foot radius from trunk	60	EA	\$ <u>805.25</u>	\$ <u>48,315.00</u>
MISCELLANEOUS EQUIPMENT, MATERIALS AND LABOR ^{4/} _{5/}					
0016	MISCELLANEOUS EQUIPMENT WITH OPERATOR	1	EACH	LS	\$15,000
0017	MISCELLANEOUS MATERIALS ALLOWANCE	1	EACH	LS	\$15,000
0018	MISCELLANEOUS LABOR	1	EACH	LS	\$25,000
ADMINISTRATIVE WORK ITEMS					
0019	MOBILIZATION/DEMOBILIZATION (OUTSIDE BUNKER HILL BOX) 4/	1	EACH	LS	\$50,000
0020	TASK ORDER 1 - PREPARATION AND SUBMITTAL OF PRE-MOBILIZATION SUBMITTALS	1	JOB	LS	\$ <u>55,000.00</u>
TOTAL AMOUNT BASE PERIOD (CLIN 0001 Through 0020)					\$ <u>143,842.72</u>

DACW67-02-R-0021

00010-7

SCHEDULE A (Con.)

Notes:

Payment will be made for the actual quantities covered under each task order based on the negotiated amounts at time of award of the task order.

Unit-priced items include all costs to provide described work. The price includes incidental items such as incremental time costs, overhead, profit, and tax.

Refer to Section 01270 Measurement and Payment for detailed description of items.

¹ NSP indicates a row that is not separately priced

² The term "Box" when used on the Schedule refers to the 3 mile by 7 mile area encompassing the Bunker Hill Superfund Site. Refer to Section 01010 for detailed description of the contract geographic boundaries.

³ Diameter measured at a minimum 24-inch height above the ground surface for trees and stumps. In the event stumps are less than 24 inches in height, diameter will be determined by direct measurement of the cut surface.

⁴ The dollar amounts established in Items No. 0016, 0017, 0018 and 0019 shall not be revised by bidders. Actual amounts applicable, if any, will be determined for each task order.

⁵ Contractor will be required to provide three (3) quotes for any proposed work. Labor rates will be subject to the appropriate Wage Determination.

SCHEDULE B - HUB ZONE CONTRACT
FIRST OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
EARTHWORK					
0001	Excavation (Unclassified) - Residential Yards				NSP ⁴
0001AA	Within Box ² Including Hauling and Dumping at a Designated Repository Within the Box	9,000	CY	\$ <u>23.15</u>	\$ <u>208,350.00</u>
0001AB	Outside Box, Hauling and Dumping not included	1,000	CY	\$ <u>15.15</u>	\$ <u>15,150.00</u>
0002	Excavation (Unclassified) - Commercial				NSP
0002AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	1,500	CY	\$ <u>20.57</u>	\$ <u>30,855.00</u>
0002AB	Outside Box, Hauling and Dumping not included	400	CY	\$ <u>15.15</u>	\$ <u>6,060.00</u>
0003	Excavation (Unclassified) - Road Rights of Way				
0003AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	600	CY	\$ <u>20.57</u>	\$ <u>12,342.00</u>
0003AB	Outside Box, Hauling and Dumping not included	200	CY	\$ <u>14.47</u>	\$ <u>2,894.00</u>
0004	Hauling of Excavated Material and Dumping from Sites not within Box				NSP
0004A	Short Haul Trips, 25 Miles or Less Roundtrip				NSP
0004AA	10-15 CY Truckload	1,800	MILE	\$ <u>16.29</u>	\$ <u>29,322.00</u>
0004AB	15-25 CY Truckload	200	MILE	\$ <u>20.37</u>	\$ <u>4,074.00</u>
0004B	Long Haul Trips, 25-50 miles Roundtrip				NSP
0004BA	10-15 CY Truckload	200	MILE	\$ <u>20.37</u>	\$ <u>4,074.00</u>
0004BB	15-25 CY Truckload	700	MILE	\$ <u>24.44</u>	\$ <u>17,108.00</u>

DACW67-02-R-0021

00010-9

SCHEDULE B (Con.)
FIRST OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0005	Garden Soil - Within Box	400	CY	\$ <u>27.15</u>	\$ <u>10,860.00</u>
0006	Topsoil				NSP
0006AA	Within Box	7,000	CY	\$ <u>24.44</u>	\$ <u>171,080.00</u>
0006AB	Outside Box	1,000	CY	\$ <u>27.15</u>	\$ <u>27,150.00</u>
AGGREGATE SURFACE AND BASE COURSES					
0007	6-Inch Surface Course				NSP
0007AA	Within Box	1,800	SY	\$ <u>6.76</u>	\$ <u>12,168.00</u>
0007AB	Outside Box	400	SY	\$ <u>7.78</u>	\$ <u>3,112.00</u>
0008	6-Inch Surface Course and 6-Inch Base Course				NSP
0008AA	Within the Box	18,000	SY	\$ <u>12.50</u>	\$ <u>225,000.00</u>
0008AB	Outside the Box	1,500	SY	\$ <u>13.52</u>	\$ <u>20,280.00</u>
ASPHALT AND BASE COURSE					
0009	2-Inch Asphalt Paving and 12-Inch Base Course				NSP
0009AA	Within Box	1,800	SY	\$ <u>35.58</u>	\$ <u>64,044.00</u>
0009AB	Outside Box	200	SY	\$ <u>39.66</u>	\$ <u>7,932.00</u>
LANDSCAPING					
0010	Sodding and Maintenance During Establishment Period	25,000	SY	\$ <u>7.00</u>	\$ <u>175,000.00</u>
0011	HydroSeeding and Maintenance During Establishment Period				NSP
0011AA	Residential Seed Mix	1,800	SY	\$ <u>4.07</u>	\$ <u>7,326.00</u>
0011AB	Field Seed Mix	1,800	SY	\$ <u>4.07</u>	\$ <u>7,326.00</u>

DACW67-02-R-0021

00010-10

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE B (Con.)
FIRST OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0012	Mulch				NSP
0012AA	Bark, 3 Inch deep	1,200	SY	\$ <u>3.66</u>	\$ <u>4,392.00</u>
0012AB	Cedar Wood chips, 2 Inch deep	1,200	SY	\$ <u>5.43</u>	\$ <u>6,516.00</u>
0012AC	Stone - Pea Gravel	200	CY	\$ <u>44.63</u>	\$ <u>8,926.00</u>
	MISCELLANEOUS WORK ITEMS				
0013	Visual Marker Fabric	25,000	SY	\$ <u>.89</u>	\$ <u>22,250.00</u>
0014	Selective Tree, Stump and Root Removal and Disposal ^{2/}				NSP
0014AA	6-Inch to 12-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ <u>420.86</u>	\$ <u>5,050.32</u>
0014AB	Over 12-inch to 18-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ <u>509.11</u>	\$ <u>6,109.32</u>
0014AC	Over 18-inch to 30-Inch Diameter Tree, Including Stump and Roots	10	EA	\$ <u>705.96</u>	\$ <u>7,059.60</u>
0014AD	6-Inch to 12-Inch Diameter Stump, Including Roots	4	EA	\$ <u>369.62</u>	\$ <u>1,478.48</u>
0014AE	Over 12-Inch to 18-Inch Diameter Stump, Including Roots	4	EA	\$ <u>476.39</u>	\$ <u>1,905.56</u>
0014AF	Over 18-Inch to 30-Inch Diameter Stump, Including Roots	4	EA	\$ <u>616.02</u>	\$ <u>2,464.08</u>
0015	Excavation Around Trees for Removal of Contaminated Material and Backfill Clean Material ^{2/}				NSP
0015AA	2-Inch to 6-Inch Diameter Tree - excavate to dripline but minimum 8-foot radius from trunk	60	EA	\$ <u>610.93</u>	\$ <u>36,655.80</u>
0015AB	Over 6-Inch to 12-Inch Diameter Tree - excavate to dripline but minimum 10-foot radius from trunk	60	EA	\$ <u>712.76</u>	\$ <u>42,765.60</u>

DACW67-02-R-0021

00010-11

02014
 Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE B (Con.)
 FIRST OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0015AC	Over 12-Inch to 18-Inch Diameter Tree - excavate to dripline but minimum 12-foot radius from trunk	60	EA	\$ 801.00	\$ 48,060.00
0015AD	Over 18-Inch to 30-Inch Diameter Tree - excavate to dripline but minimum 14-foot radius from trunk	60	EA	\$ 821.36	\$ 49,281.60
MISCELLANEOUS EQUIPMENT, MATERIALS AND LABOR ^{4/} _{2/}					
0016	MISCELLANEOUS EQUIPMENT WITH OPERATOR	1	EACH	LS	\$15,000
0017	MISCELLANEOUS MATERIALS ALLOWANCE	1	EACH	LS	\$15,000
0018	MISCELLANEOUS LABOR	1	EACH	LS	\$25,000
ADMINISTRATIVE WORK ITEMS					
0019	MOBILIZATION/DEMOLITION (OUTSIDE BUNKER HILL BOX) ^{4/}	1	EACH	LS	\$50,000
TOTAL AMOUNT FIRST OPTION PERIOD (CLIN 0001 Through 0019)					\$1,409,421.36

DACW67-02-R-0021

00010-12

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE B (Con.)

Notes:

Payment will be made for the actual quantities covered under each task order based on the negotiated amounts at time of award of the task order.

Unit-priced items include all costs to provide described work. The price includes incidental items such as incremental time costs, overhead, profit, and tax.

Refer to Section 01270 Measurement and Payment for detailed description of items.

¹ NSP indicates a row that is not separately priced

² The term "Box" when used on the Schedule refers to the 3 mile by 7 mile area encompassing the Bunker Hill Superfund Site. Refer to Section 01010 for detailed description of the contract geographic boundaries.

³ Diameter measured at a minimum 24-inch height above the ground surface for trees and stumps. In the event stumps are less than 24 inches in height, diameter will be determined by direct measurement of the cut surface.

⁴ The dollar amounts established in Items No. 0016, 0017, 0018 and 0019 shall not be revised by bidders. Actual amounts applicable, if any, will be determined for each task order.

⁵ Contractor will be required to provide three (3) quotes for any proposed work. Labor rates will be subject to the appropriate Wage Determination.

DACW67-02-R-0021

00010-13

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE C - HUB ZONE CONTRACT
SECOND OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
EARTHWORK					
0001	Excavation (Unclassified) - Residential Yards				NSP ^{1/}
0001AA	Within Box ^{2/} Including Hauling and Dumping at a Designated Repository Within the Box	9,000	CY	\$ <u>23.15</u>	\$ <u>208,350.00</u>
0001AB	Outside Box, Hauling and Dumping not included	1,000	CY	\$ <u>15.15</u>	\$ <u>15,150.00</u>
0002	Excavation (Unclassified) - Commercial				NSP
0002AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	1,500	CY	\$ <u>20.57</u>	\$ <u>30,855.00</u>
0002AB	Outside Box, Hauling and Dumping not included	400	CY	\$ <u>15.15</u>	\$ <u>6,060.00</u>
0003	Excavation (Unclassified) - Road Rights of Way				
0003AA	Within Box Including Hauling and Dumping at a Designated Repository Within the Box	600	CY	\$ <u>20.57</u>	\$ <u>12,342.00</u>
0003AB	Outside Box, Hauling and Dumping not included	200	CY	\$ <u>14.47</u>	\$ <u>2,894.00</u>
0004	Hauling of Excavated Material and Dumping from Sites not within Box				NSP
0004A	Short Haul Trips, 25 Miles or Less Roundtrip				NSP
0004AA	10-15 CY Truckload	1,800	MILE	\$ <u>16.29</u>	\$ <u>29,322.00</u>
0004AB	15-25 CY Truckload	200	MILE	\$ <u>20.37</u>	\$ <u>4,074.00</u>
0004B	Long Haul Trips, 25-50 miles Roundtrip				NSP
0004BA	10-15 CY Truckload	200	MILE	\$ <u>20.37</u>	\$ <u>4,074.00</u>
0004BB	15-25 CY Truckload	700	MILE	\$ <u>24.44</u>	\$ <u>17,108.00</u>

DACW67-02-R-0021

00010-14

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE C (Con.)
SECOND OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0005	Garden Soil - Within Box	400	CY	\$ <u>27.15</u>	\$ <u>10,860.00</u>
0006	Topsoil				NSP
0006AA	Within Box	7,000	CY	\$ <u>24.44</u>	\$ <u>171,080.00</u>
0006AB	Outside Box	1,000	CY	\$ <u>22.15</u>	\$ <u>22,150.00</u>
AGGREGATE SURFACE AND BASE COURSES					
0007	6-Inch Surface Course				NSP
0007AA	Within Box	1,800	SY	\$ <u>6.76</u>	\$ <u>12,168.00</u>
0007AB	Outside Box	400	SY	\$ <u>7.78</u>	\$ <u>3,112.00</u>
0008	6-Inch Surface Course and 6-Inch Base Course				NSP
0008AA	Within the Box	18,000	SY	\$ <u>12.50</u>	\$ <u>225,000.00</u>
0008AB	Outside the Box	1,500	SY	\$ <u>13.52</u>	\$ <u>20,280.00</u>
ASPHALT AND BASE COURSE					
0009	2-Inch Asphalt Paving and 12-Inch Base Course				NSP
0009AA	Within Box	1,800	SY	\$ <u>35.58</u>	\$ <u>64,044.00</u>
0009AB	Outside Box	200	SY	\$ <u>39.66</u>	\$ <u>7,932.00</u>
LANDSCAPING					
0010	Sodding and Maintenance During Establishment Period	25,000	SY	\$ <u>7.00</u>	\$ <u>175,000.00</u>
0011	HydroSeeding and Maintenance During Establishment Period				NSP
0011AA	Residential Seed Mix	1,800	SY	\$ <u>4.07</u>	\$ <u>7,326.00</u>
0011AB	Field Seed Mix	1,800	SY	\$ <u>4.07</u>	\$ <u>7,326.00</u>

DACW67-02-R-0021

00010-15

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE C (Con.)
SECOND OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0012	Mulch				NSP
0012AA	Bark, 3 Inch deep	1,200	SY	\$ 3.166	\$ 4,392.00
0012AB	Cedar Wood chips, 2 Inch deep	1,200	SY	\$ 5.43	\$ 6,516.00
0012AC	Stone - Pea Gravel	200	CY	\$ 44.63	\$ 8,926.00
	MISCELLANEOUS WORK ITEMS				
0013	Visual Marker Fabric	25,000	SY	\$.89	\$ 22,250.00
0014	Selective Tree, Stump and Root Removal and Disposal ^{1/2}				NSP
0014AA	6-Inch to 12-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ 420.86	\$ 5,050.32
0014AB	Over 12-inch to 18-Inch Diameter Tree, Including Stump and Roots	12	EA	\$ 509.11	\$ 6,109.32
0014AC	Over 18-inch to 30-Inch Diameter Tree, Including Stump and Roots	10	EA	\$ 205.96	\$ 2,059.60
0014AD	6-Inch to 12-Inch Diameter Stump, Including Roots	4	EA	\$ 369.62	\$ 1,478.48
0014AE	Over 12-Inch to 18-Inch Diameter Stump, Including Roots	4	EA	\$ 476.39	\$ 1,905.56
0014AF	Over 18-Inch to 30-Inch Diameter Stump, Including Roots	4	EA	\$ 611.02	\$ 2,464.08
0015	Excavation Around Trees for Removal of Contaminated Material and Backfill Clean Material ^{1/2}				NSP
0015AA	2-Inch to 6-Inch Diameter Tree - excavate to dripline but minimum 8-foot radius from trunk	60	EA	\$ 610.93	\$ 36,655.80
0015AB	Over 6-Inch to 12-Inch Diameter Tree - excavate to dripline but minimum 10-foot radius from trunk	60	EA	\$ 712.76	\$ 42,765.60

DACW67-02-R-0021

00010-16

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE C (Con.)
SECOND OPTION PERIOD

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
0015AC	Over 12-Inch to 18-Inch Diameter Tree - excavate to dripline but minimum 12-foot radius from trunk	60	EA	\$ <u>801.00</u>	\$ <u>48,060.00</u>
0015AD	Over 18-Inch to 30-Inch Diameter Tree - excavate to dripline but minimum 14-foot radius from trunk	60	EA	\$ <u>821.36</u>	\$ <u>49,281.60</u>
MISCELLANEOUS EQUIPMENT, MATERIALS AND LABOR ^{4/} ^{5/}					
0016	MISCELLANEOUS EQUIPMENT WITH OPERATOR	1	EACH	LS	\$15,000
0017	MISCELLANEOUS MATERIALS ALLOWANCE	1	EACH	LS	\$15,000
0018	MISCELLANEOUS LABOR	1	EACH	LS	\$25,000
ADMINISTRATIVE WORK ITEMS					
0019	MOBILIZATION/DEMOBILIZATION (OUTSIDE BUNKER HILL BOX) 4/	1	EACH	LS	\$50,000
TOTAL AMOUNT SECOND OPTION PERIOD (CLIN 0001 Through 0019)					\$ <u>1,409,421.36</u>

02014

Miscellaneous Excavation And Capping, Coeur d'Alene Basin

SCHEDULE C (Con.)

Notes:

Payment will be made for the actual quantities covered under each task order based on the negotiated amounts at time of award of the task order.

Unit-priced items include all costs to provide described work. The price includes incidental items such as incremental time costs, overhead, profit, and tax.

Refer to Section 01270 Measurement and Payment for detailed description of items.

¹ NSP indicates a row that is not separately priced

² The term "Box" when used on the Schedule refers to the 3 mile by 7 mile area encompassing the Bunker Hill Superfund Site. Refer to Section 01010 for detailed description of the contract geographic boundaries.

³ Diameter measured at a minimum 24-inch height above the ground surface for trees and stumps. In the event stumps are less than 24 inches in height, diameter will be determined by direct measurement of the cut surface.

⁴ The dollar amounts established in Items No. 0016, 0017, 0018 and 0019 shall not be revised by bidders. Actual amounts applicable, if any, will be determined for each task order.

⁵ Contractor will be required to provide three (3) quotes for any proposed work. Labor rates will be subject to the appropriate Wage Determination.

02014
Miscellaneous Excavation And Capping, Coeur d'Alene Basin

RECAPITULATION - HUB ZONE CONTRACT

Item Number	Description	Estimated Quantity	Unit	Unit Price	Amount
	TOTAL AMOUNT BASE PERIOD (CLIN 0001 Through 0020)				\$1,438,842.72
	TOTAL AMOUNT FIRST OPTION PERIOD (CLIN 0001 Through 0019)				\$1,409,421.36
	TOTAL AMOUNT SECOND OPTION PERIOD (CLIN 0001 Through 0019)				\$1,409,421.36
	TOTAL AMOUNT BASE PERIOD AND ALL OPTION PERIODS				\$4,257,685.44

DACW67-02-R-0021

00010-19