

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 23-Sep-2004	4. REQUISITION/PURCHASE REQ. NO. W68MD9-4253-0649		5. PROJECT NO.(If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, SEATTLE ATTN: CENWS-CT 4735 EAST MARGINAL WAY SOUTH SEATTLE WA 98134-2329		CODE W912DW	7. ADMINISTERED BY (If other than item 6) USA ENGINEER DISTRICT, SEATTLE PATRICIA ORTIZ PH: 206-764-3516 FAX: 206-764-6817 PATRICIA.A.ORTIZ@US.ARMY.MIL SEATTLE WA		CODE W912DW
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912DW-04-Q-0173	
			X	9B. DATED (SEE ITEM 11) 10-Sep-2004	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Solicitation Number: W912DW-04-Q-0173, Amendment one 0001 Project Title: Construct Gravel Access Road and Asphalt Path Location: Spokane, Washington See Continuation Sheet					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) PATRICIA A ORTIZ / PURCHASING AGENT TEL: 206-764-3516 EMAIL: patricia.a.ortiz@nws02.usace.army.mil		
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)		16C. DATE SIGNED 23-Sep-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

1. The purpose of this amendment one (0001) dated 23 September 2004 is to incorporate a revised drawing depicting the shortened gravel road and revised bid schedule.

2. THE CLOSING DATE AND TIME IS CHANGED AS FOLLOWS:

Delete: 20 September 2004, 2:00 P.M. Local Time

Insert: 27 September 2004, 9:00 A. M. Local Time

3. Offerors must acknowledge all amendments by date and number.

2 Atchs

1. Revised Bid Schedule

2. Revised Drawing

REVISED BID SCHEDULE**23 September 2004****ASPHALT PATH AND REVISED GRAVEL ACCESS ROAD**

Contractor will have 240 days from notice to proceed to complete this project.

Item	Schedule of Supplies/Services	Quantity	Unit	Price	Amount
0001	<u>BASE ITEMS</u> Remove existing asphalt path and construct new 6 foot wide asphalt walking path with steps and railings in accordance with specifications on G-100 and drawings C-102 and G-302	1	LS	\$_____.	\$_____

Item	Schedule of Supplies/Services	Quantity	Unit	Price	Amount
0002	<u>Optional Item 0001</u> Option No. 1: Construct asphalt walking path as depicted on drawing C-102 as Optional Bid item 1 in Accordance with specifications on G-100 and drawings C-102 and G-302.	1	LS	\$_____.	\$_____

Item	Schedule of Supplies/Services	Quantity	Unit	Price	Amount
0003	<u>BASE ITEM Revised/Shortened</u> Construct gravel access road in accordance with specifications on G-100 and drawings C-101-REVS and G-301. Contractor will not be responsible for removal of existing chain link at the south entrance to the gravel road.	1	LS	\$_____.	\$_____



23 SEPTEMBER 2004
PN GULK05-0085
PN GULK05-0086



GRAVEL ACCESS ROAD
SITE PLAN
C-101

JOINT PERSONNEL RECOVERY AGENCY (JPRA)
WHITE BLUFF COMPLEX

US Army Corps
of Engineers
Seattle District



GRAVEL ACCESS ROAD PLAN



1 GRAVEL ROAD SECTION
C-101|C-101 NOT TO SCALE