Contract W912DW-05-C-0011 to James Talcott Construction, Inc., was terminated for the convenience of the government on 27 September 2005.

The contract was subsequently awarded as W912DW-05-C-0019 to Joseph J. Henderson & Son, Inc., on 28 September 2005.

See <a href="http://www.nws.usace.army.mil/ct/ebs/Solicitations/W912DW-05-R-0006/AwardResults2.pdf">http://www.nws.usace.army.mil/ct/ebs/Solicitations/W912DW-05-R-0006/AwardResults2.pdf</a> for the current contract.

	1. SOLICITATION NUMBER	2. TYPE OF S	OLICITATION	3. DATE ISSUED	PAGE OF PAGES
SOLICITATION, OFFER, AND AWARD	W912DW-05-R-0006	SEALED	BID (IFB)	23 December 2004	
(Construction, Alteration, or Repair)			ATED (RFP)		1
IMPORTANT - The "offer" section on the rever	ea must be fully completed b		TIED INFF/		
4. CONTRACT NUMBER	5. REQUISITION/PURCHASE REC		6 PROJECT N	UMBER	
W912DW-05-C-0011	W68MD95165	8506			
7. ISSUED BY CODE		B. ADDRESS OFFER T	0		
Seattle District, Corps of Engineers		Seattle District			
ATTN: CENWS-CT-CB-MU		PO Box 3755 A		S-CT-CB-MU	
PO Box 3755		Seattle, WA 98	124-3/33		
Seattle, WA 98124-3755		HAND CARRY	Y: Seattle Dis	trict Corps of Engine	ers
			Contractin	g Division	
				Marignal Way South	
			Seattle, W	A 98134-2329	
9. FOR INFORMATION CAL NAME Nancy Gary		B. TELEPHON	NE NUMBER (Includ	e area code) (NO COLLECT	CALLS)
9. FOR INFORMATION CAL Nancy Gary				and an artist program and the Addition of the	
	SOLICITA				
NOTE: In sealed bid solicitations "offer" and "  10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE			tifying number det	۵)،	
Furnish all labor, materials and equipment					Montana in
accordance with the attached Contract Cla	uses, Special Clauses. Tec	hnical Specification	ons and Drawin	gs.	THE STREET
	,,,	1			
		•			
*NOTE: Award will be made pursuant to	the Small Business Compe	titive Demonstrati	on Program.	4	
- -					
11. The Contractor shall begin performance w	ithin 10 calendar	days and complete	it within*	calendar c	ays after receiving
				t	100
award, notice to proceed. This per	formance period is 🔼 man	datory, nego	otiable. (See _	* paragraph SC-1, 008	.)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRE	D PERFORMANCE PAYMENT BON	DS?		12B. CALENDAR DAYS	
(If "YES," indicate within how many calendar days a	after award in Item 12B.)				
YES NO					
13. ADDITIONAL SOLICITATION REQUIREMENTS:					
A Souled offers in original and 1	copies to perform the we	ork required are 4.	e at the place	enecified in Itam & hu	2:00:00 p.m. (hot
A. Sealed offers in original and 1	(date). If this is a sealed				
containing offers shall be marked to show					
containing offers shall be marked to show	the offeror's name and addi	ess, the solicitatio	ii iidiiibei, aiid	the date and time one	is are duc.
B. An offer guarantee X is, is not	required.				
turned transmit					
C. All offers are subject to the (1) work requi	rements, and (2) other prov	isions and clauses	incorporated in	the solicitation in full	text or by reference
700	otomatan to 6 o			Kana and disast 100	tale_tale_color
D. Offers providing less than 120	_ calendar days for Governr	nent acceptance a	rter the date of	iers are due will not b	e considered and v
be rejected.					
NSN 7540-01-155-3212	144:	2-103		STANDARD FORM	1442 (REV. 4-85) (FC

			OFFER (M	lust be fully	completed b	•		1				
	14. NAME AND ADDRESS OF OFFEROR (include ZIP Code) James Talcott Construction, Inc.				15. TELEPHONE NUMBER (Include area code) 406-761-0018 FAX No.: 406-761-0415							
P.O. Box 2493 Great Falls, MT 59403					16. REMITTANCE ADDRESS (include only if different than Item 14)							
Ta x ID No: 81-02 email:	395 75 1		NS No: 07/4/172	2								
QCODE 4GL77	FACI	ILITY CODE 07	242182K									
17. The offeror agrees accepted by the Go minimum requirem	vernment in	writing withir	٦	calendar da	ys after the o	date offers a	re due. <i>(Inse</i>	rt any numbe	er equal or gi	, if this offe reater than t		
AMOUNTS	ee page 0001	0-5 thru 00010	0-(7									
18. The offeror agrees	to furnish any	y required per	formance an	id payment	bonds.							
	(The offero	r acknowledge	19. ACKNo es receipt of	OWLEDGEN amendmen	IENT OF AMI	ENDMENTS citation - giv	re number an	d date of eac	ch)			
AMENDMENT NO.	0001	0002	0003	0004	0005	000 G	0007	0008	0009			
DATE		1-24-05			1000	2-1-05	2-3-05	3-8-05				
Bradly B. T.				or print)	20B. SIGNAT	ly DT a	lead		3-16	DATE 2-05		
		· · · · · · · · · · · · · · · · · · ·		(To be com	pleted by Go	overnment)						
SEE AL	TERATIO	NS PAGE										
22. AMOUNT				23. ACCOUN	NTING AND APP	PROPRIATION D	ATA					
\$27,296,7	54.00			1	1520500 0000000	00 E314	1 35026					
24.SUBMIT INVOICES (4 copies unles	TO ADDRES	S SHOWN IN	ITE		25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 10 U.S.C. 2304(c) ( ) 41 U.S.C. 253(c) ( )							
26. ADMINISTERED BY		CODE			US Arr CEFC-		Engineers F	inance Cent	er			
SEE INVOIC	E PAGE OO	J10-2a				gton, TN 380						
		CONTRACT	ING OFFICE	R WILL COI	MPLETE ITEN	1 28 OR 29	AS APPLICA	BLE				
28. NEGOTIATED  document and return agrees to furnish and identified on this forn stated in this contract contract shall be gove and (c) the clauses, incorporated by refere	deliver all it n and any co t. The righ erned by (a) t representati nce in or att	copies to the tems or performation shall be to bligar this contract a cons, certifications, certifications, certifications ached to this	ne issuing of orm all work neets for the tions of the award, (b) the tions, and contract.	fice.) Cont requireme considerati parties to he solicitation specification	ration offer on ration award contraction solicitation this contraction, as	this solicitate onsummates on and your ual document	tion is hereb the contract	(b) this co /.	as to the ite sists of (a) t	ms listed. The Government		
Type or print)					ROSE N	I.S. OLDS						
30B. SIGNATURE			30C. DAT	E	31B. UNITE	D STATES OF	AM ERICA	giş geriyeyen geşere mannamındığı gerildi. Addi Addi	31C. AW	ARD DATE		

# ALTERATIONS IN CONTRACT (FAR 52.252-4 (APR 1984)

#### PORTIONS OF THIS CONTRACT ARE ALTERED AS FOLLOWS:

The following line items are awarded:

## 1. ACCOUNTING AND APPROPRIATION DATA

Base Line Items 0001 – 0007 \$25,715,654.00 Optional Line Items 21, 22, 23, and 26 \$1,581,100.00

AA:

21520500000 088082

3230H73C1K70000000000 E314 35026

COST

000000000000

CODE:

AMOUNT: \$27,296,754.00

Optional Items 0008 thru 0020, 0024 and 0025, if awarded, will be awarded in accordance with Section 00800, SC 1-1, Option For Increased Quantity.

2. Proposals Dated March 16, and February 8, 2005 are hereby incorporated into the contract in their entirety.

OF THE FORM LISTED BEI EVIDENCE MUST BE SUBMI SIGNING THE CONTRACT.	OW MUST BE COMPLET TTED TO SUBSTANTIA IF A CORPORATION	TE THE AUTHORITY OF N, THE SAME OFFICER	
EXECUTE BOTH THE CONTRAC	CT AND THE CERTIFICA	YTE.	
CORPORATE CERTIFICA	TE		
I, Alecia Malek Secretary of the Corporation na Bradley B. Talcott then Prisident on behalf of said corporation by powers.	of said corporation	; that said contract was duly s	ntractor was igned for and of its corporate
	Allia M. (Secretary)	CORPORATE SEAL)	
AU	THORITY TO BIND PA	ARTNERSHIP	
This is to certify that the listed below and that the persor pursuant to its partnership agre into and execute contractual ins America, except as follows: (state)	n signing the contract has ements. Each of the partr struments on behalf of said	ners individually has full autho I partnership with the United S	artnership rity to enter
This authority shall rema by any cause whatsoever has b Officer.	in in full force and effect u been furnished in writing to	ntil such time as the revocation, and acknowledged by, the C	n of authority Contracting
(Names, Sig	natures and Social Securi	ty Numbers of all Partners)	
NAME	SIGNATURE	SOCIAL SECURITY NO.	
			<del>-</del>
			_
			_

## **BID SCHEDULE**

# REPLACE FAMILY HOUSING, PHASE V

		THE PAGE ! AIVIIE! HOUGHVO, I	11/102			
	ltem No.	Description of Item	Quantity	Unit	Unit Price	Amount
	NO.	BASE ITEMS		•	,	
	0001	All Work for Construction of 46 Duplex Buildings (92 Units), Type 2J, as shown on Drawing A-100, within a line 5 feet outside of the building	1	JOB	L.S.	\$ 15,987,852 Deleted: 50 Deleted: 100
		exterior walls (see Note 3)				7 0/3 573
-	0002	All Work for Construction of 9. Duplex Buildings (18. Units), Type 4J, as shown on Drawing A-100, within a line 5 feet outside of the building exterior walls (see Note 3)	1	JOB	L.S.	Deleted: 15 Deleted: 30
	0003	Additional Drilling and Installation of Piles for Items 0001 and 0002	<u>850</u>	L.F.	\$30	\$ 25, 506 Deleted: 1000
	0004	Provide Sitework and Utilities for Base Items 0001 and 0002 outside a line 5 feet outside of the building exterior walls, except for Items 0011 through 0014 and 0016, and driveways, sod and landscaping provided by Items 0022, 0023, 0024 and 0025	1	JOB	L.S.	\$ <u>5807,</u> 800
	0005	All Work for As-Built Drawings as Specified in Section 01702 from Preparation to Final Approval for Base Items and any Optional Items exercised	1	JOB	L.S.	\$15,000
	0006	All Work for O&M Manuals as Specified in Section 01701 from Preparation to Final Approval for Base Items and any Optional Items exercised	1	JOB	L.S.	\$10,000
	0007	All Work for Form 1354 Checklist, Installed Building Equipment List and Equipment in Place List as Specified in Sections 01704 and 01705 from Preparation to Final Approval for Base Items and any Optional Items exercised	1	JOB	L.S.	\$ 6,000
			TOTAL E	BASE IT	EMS	\$ 25,715, 654
	0008	OPTION ITEMS All Work for Construction of 10 Duplex Buildings (20 Units), Type 4J, as shown on Drawing A- 100, within a line 5 feet outside of the building exterior walls (see Note 3)	1	JOB	L.S.	\$ <u>4,07</u> 0,000
	0009	Additional Drilling and Installation of Piles for Item 0008 (see Note 4)	150	L.F.	\$ <u>-30</u>	\$ <u>4500</u>

00010-5

W912DW-05-R-0006

R0008

04019/II Replace Family Housing, Phase V, Malmstrom AFB, MT

W912DW-05-R-0006

Item No. 0010	Description of Item  Provide Sitework and Utilities for Option Item 0008 from a line 5 feet outside of the building exterior walls, except for Items 0015, 0017 and 0019, and any sitework items already provided by Item 0004  All Work for Construction of Vinyl Fencing for	Quantity 1	<u>Unit</u> JOB JOB	Unit Price L.S.	Amount \$ 850,000 \$ 80,000
	Buildings 30-32, 34, and 36-39,	•			<b>Deletted:</b> , 48, 49, 51 and 53 \$ 80, 090
0012	All Work for Construction of Vinyl Fencing for Buildings 04, 06, 33, 35 and 42-47	1	JOB	L.S.	
0013	All Work for Construction of Vinyl Fencing for Buildings 01-03, 05 and 07-15, 17, 19, 21 and 23-29	1	JOB	L.S.	\$ <u> 200</u> ,000
0014	All Work for Construction of Vinyl Fencing for Buildings 65-67, 69, 71 and 73-75	1	JOB	L.S.	\$ 72,000
0015	All Work for Construction of Vinyl Fencing for Buildings 55-64	1	JOB	L.S.	\$ 94,000
0016 	Installation of Irrigation System in Common Areas as shown on Drawings L-101 and L-102,	1	JOB	L.S.	\$ 35,000 Deleted: for Buildings Constructed
0017 	Installation of Irrigation System in Common Areas as shown on Drawing L-104,	1	JOB	L.S.	\$ 7,500 in Items 0001 and 0002 (  Deleted: )  Deleted: for Buildings Constructed
0018	Place Sod and Plant Trees in Common Areas for Items 0001 and 0002 (shown on Drawings L-111, L-112 and L-113) (see Note 3 for Building Nos.)	1	JOB	L.S.	\$104,000 in Item 0008 (  Deleted: )
0019	NOT USED,	*	٧	*	Deleted: Place Sod and Plant Trees in Common Areas for Item 0008
0020	Provide Sitework and Equipment for Construction of the Playground, Totlot, Basketball Court and the Tennis Court Areas where indicated on the plans.	1	JOB	L.S.	(shown on Drawing L-110)  Deleted: 1  Deleted: JOB  Deleted: L.S.
0021	All Work for HAZMAT Contractor Authorization Procedures in Section 01361	1	JOB	L.S.	\$ 6,600 Deleted: \$
0022	All Work for Construction of Duplex Building Nos. 54 (Type 2J) and 68 (Type 4J), (4 Units), shown on Drawing A-100	1	<u>JOB</u>	L.S.	\$ 785,000
0023	All Work for Construction of Duplex Building Nos. 70 (Type 2J) and 52 (Type 4J), (4 Units), shown on Drawing A-100	1	JOB	L.S.	\$ 785,000
Item No.	Description of Item	Quantity	Unit	<u>Unit</u> Price	Amount
0024	All Work for Construction of Duplex Building Nos. 50 (Type 2J) and 72 (Type 4J). (4 Units), shown on Drawing A-100	1	JOB	L.S.	\$785,000

00010-6

R0008

JOB L.S. \$1,651,400 0025 All Work for Construction of Duplex Building Nos. 48 (Type 2J) and 49, 51, and 53 (Type 4J), (8

Units), shown on Drawing A-100

\$30 \$4,500 <u>150</u> Additional Drilling and Installation of Piles for Items 0026 0022, 0023, 0024 and 0025 (see Note 5)

\$ 9,891,500 TOTAL OPTION ITEMS

TOTAL BASE AND OPTION ITEMS

s 35,607,154

#### NOTES:

- 1. The dollar amounts established in Items No. 0005, 0006 and 0007 shall not be revised by bidders.
- 2. Reference Section 01025 PAYMENT for additional descriptive information regarding Bid Schedule Items.
- 3. Duplex Buildings Items 0001, 0002 and 0003 (shown on Drawing A-100):
  - Base Item,0001: Building, Nos. 01, 02, 04, 05, 07-29, 31, 33-35, 37-41, 43-47, 65-67, 71 and 74
  - Base Item 0002: Building Nos. 03, 06, 30, 32, 36, 42, 69, 73 and 75
  - Option Item, 0008: Buildings Nos. 55 through 64
- 4. If Option Item 0008 is awarded, Option Item 0009 will also be awarded.
- 5. If Option Item 0022, 0023, 0024, and/or 0025 is awarded, Option Item 0026 will also be awarded.

Deleted: s Deleted: s Deleted: 1 through 54 and 65 through 75 Formatted: Bullets and Numbering Deleted: s